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INVITATION FOR BID (IFB) 
 
Tender No.: HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01                         
Date: 21.02.2024 
 
To, 
 
[PROSPECTIVE BIDDERS] 
 
SUB: Last Mile Connectivity (LMC) Work for New Connections of Domestic and 

Industrial & Commercial in Haridwar GA 
 
Dear Sir/Madam, 
 

1. Haridwar Natural Gas Pvt. Ltd. (CIN U40300UR2016PTC007004), a Joint venture company 
of Bharat Petroleum and Gail Gas Ltd. having Operational & Marketing office at 129, New 
Haridwar Colony, Behind Matrichaya Medical Centre, Ranipur Mode, Haridwar (UK) Pin-
249401 invites bids from bidders for the subject works, in complete accordance with the 
following details and enclosed Tender Documents. 
 

2. The brief details of the tender are as under: 
 
 

(A) 
 
BRIEF SCOPE OF WORK 

Last Mile Connectivity (LMC) Work for 
New Connections of Domestic and 
Industrial & Commercial in Haridwar GA as 
per Section – III & Section - IV 

(B) TENDER NO. & DATE 
Tender No.- HNGPL/HARIDWAR/LMC 
WORK/NEW CONNECTIONS/23-24/01 

Date: 21.02.2024 

(B.1) TENDER FEE 
Not Applicable 

 
 
 (C) 

 
 
TYPE OF BIDDING SYSTEM 

 

 SINGLE BID 
SYSTEM 

 
✖ 

 

TWO BID 
SYSTEM 

 
✔ 

(D) TYPE OF TENDER  

 

E – TENDER ✖ 

MANUAL ✔ 

(E) CONTRACT PERFORMANCE BANK 
GUARANTEE/ SECURITY DEPOSIT 

APPLICABLE 

[Please refer Clause No. 37 of ITB for more 
details.] 

(F) CONTRACT PERIOD One [1] year from the date of FOA or 
specified in FOA 

 
(G) 

BID VALIDITY 90 Days from the due date of Bid 
Submission 
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(H) 

 

BID SECURITY / EARNEST MONEY 
DEPOSIT (EMD) 

 
  

Items 

 

Description 

    EMD 

Amount (In 
Rs.) 

 

     1  Last Mile 
Connectivity 
(LMC) Work for 
New Connections 
of Domestic and 
Industrial & 
Commercial in 
Haridwar GA 

  

      Rs.     
2,48,567/- 

 

 
 
 

Note:  

1. MSE bidders need to submit EMD/Bid 
Security as per relevant clauses of tender 
(cl. 16 of ITB, etc.), failing which bid shall 
be treated as ‘Bid not accompanied with 
EMD’ and shall be rejected. 

2. EMD in form of DD/BG submitted along with  
the unprice bid. 

3. Declaration for bid security as per Form F-
23 shall be submitted by MSEs, Start-Ups 
(if applicable) and CPSEs (to whom 
exemption is allowed as per extant 
guidelines in vogue). 

4. Refer clause no. 16 & 39 of ITB for further 
details. 

 

(I) 
AVAILABILITY OF TENDER 
DOCUMENT ON WEBSITE(S) 

From 21.02.2024 (1400 Hrs, IST) 
to 
07.03.2024 (1400 Hrs, IST) on our official 
websites: http://www.hngpl.in 

 

 
(J) 

DATE, TIME & VENUE OF PRE-BID 
MEETING 

Date : 26.02.2024 

Time : 1100 Hrs 
Venue : Haridwar Natural Gas Pvt. Ltd,  
House no. 129, New Haridwar Colony,  
Behind Matrichaya Medical Centre,  
Ranipur Mode, Haridwar  
Uttarakhand-249401  
Bidder is requested to submit Authorization 
letter (F-5) via e-mail: tenders@hngpl.co.in 
before 30 minute prior to start the meeting. 
Note: If Pre-Bid meeting shall be conducted 
through Video Conferencing (Bidders who are 
interested to attend the meeting, please send the 
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request for the same to the e-mail id 
tenders@hngpl.co.in to get the link) before the 
pre bid meeting scheduled date. 

 
(K) 

DUE DATE & TIME OF BID- 
SUBMISSION 

Date : 07.03.2024 
Time : on or before 1400 hrs 

 
(L) 

DATE AND TIME OF UN-PRICED 
BID OPENING 

Date : 07.03.2024 

Time : at 1500 hrs. 
Haridwar Natural Gas Pvt. Ltd,  
House no. 129, New Haridwar Colony,  
Behind Matrichaya Medical Centre,  
Ranipur Mode, Haridwar  
Uttarakhand - 249401  
E-mail : tenders@hngpl.co.in 

 
(M) 

 
CONTACT DETAILS 

Ch. Mgr. – C&P 
Haridwar Natural Gas Pvt. Ltd,  
House no. 129, New Haridwar Colony,  
Behind Matrichaya Medical Centre,  
Ranipur Mode, Haridwar  
Uttarakhand-249401 
E-mail: hgupta@bharatpetroleum.in 
             tenders@hngpl.co.in 
 

 
In case of the days specified above happens to be a holiday in HNGPL, the next working day 
shall be implied. 

 
3. Bids must be submitted strictly in accordance with Clause No. 11 of ITB of Tender 

document. 
 

4. The following documents Shall be submitted in original (in physical form) within the 
Final Due Date & Time of  Bid Submission: 

  
i) EMD/Bid Security (if applicable) 
ii) Power of Attorney 
iii) Integrity Pact (if applicable) 

 
5. Clarification(s)/Corrigendum(s) if any shall also be available on above referred websites. 

Any revision, clarification, addendum, corrigendum, time extension, etc. to this Tender 
Document will be hosted on the above-mentioned website(s) only. Bidders are requested 
to visit the website regularly to keep themselves  updated. 
 

6. Bidders are advised to submit their bid strictly as per terms and conditions of tender 
documents and not to stipulate any deviation/exceptions. 

 
7. Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote against 

this Tender Document, may download the complete Tender Document along with its 
amendment(s) if any from websites as mentioned at 2.0 (I) of IFB and submit their Bid 
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complete in all respect as per terms & conditions of Tender Document on or before the 
Due Date & Time of Bid Submission. 

 
8. Bid(s) received from bidders to whom tender/information regarding this Tender 

Document has been issued as well as offers received from the bidder(s) by downloading 
Tender Document from above mentioned website(s) shall be taken into consideration for 
evaluation & award provided that the Bidder is found responsive subject to provisions 
contained in Clause No. 2 of ITB. The Tender Document calls for offers on single point 
“Sole Bidder” responsibility basis (except where JV/Consortium bid is allowed pursuant 
to clause no. 3.0 of ITB) and in total compliance of Scope of Works as specified in Tender 
Document. 

 
9. HNGPL reserves the right to reject any or all the bids received at its discretion without 

assigning any reason whatsoever. 
 

This is not an Order/Contract. 

For & on behalf of  

Haridwar Natural Gas Pvt. Ltd. 

 

 

(Authorized Signatory)  

(Chief Executive Officer) 
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SBD for Procurement of Works 

Summary 

 

PART-I BIDDING PROCEDURES 
 

SECTION 1: INSTRUCTIONS TO BIDDERS (ITB) 
 

This Section provides information necessary for Bidders to prepare 
responsive bids in accordance with the requirements of the Owner. It 
regulates the bidding process and gives information on bid 
submission, opening and evaluation methodology. 

 

SECTION 1.1: BID EVALUATION CRITERIA (BEC) 
 

This section contains the criteria and requirements that the interested 
party must comply without which the Owner shall not consider their 
Bid for the purpose of evaluation and/ or further processing. 

 

SECTION 1.2: BID EVALUATION METHODOLOGY 
 

This section specifies the methodology that the Owner shall use to 
evaluate the Bids and to determine the successful Bidder. 

 

ANNEXURE-I INSTRUCTIONS FOR PARTICIPATION IN e-TENDERING 
 

This Annexure contains detailed instructions regarding bid 
submission procedure under e-tendering system. 

 

ANNEXURE-II BID DATA SHEET (BDS) 
 

This Annexure contains information and provisions that are specific 
to each procurement and that supplement the information/ 
requirements included in Section 1, Instructions to Bidders. 

 

ANNEXURE-III PROCEDURE FOR ACTION IN CASE OF CORRUPT/ 
FRAUDULENT/ COLLUSIVE/ COERCIVE PRACTICES 

 

This Annexure contains procedure for putting a Vendor/ Supplier/ 
Contractor/ Consultant on Suspension and/or banning list if any 
agency indulges in corrupt/ fraudulent/ collusive/ coercive practice. 

ANNEXURE-IV PROCEDURE FOR EVALUATION OF PERFORMANCE OF 
VENDORS/ SUPPLIERS/ CONTRACTORS/ CONSULTANTS 

                                    This Annexure contains procedure to recognize, and develop reliable 
Vendors/ Suppliers/ Contractors/ Consultants so that they 
consistently meet or exceed expectations and requirements. 

 

ANNEXURE-V FORMS AND FORMAT 
 

This Section contains the forms and formats which are to be 
completed by Bidders and submitted as part of the bid. The forms of 
Contract Performance Guarantee, Mobilization Advance, and 
Contract Agreement, when required, shall only be completed by the 
successful Bidder after award of contract. 
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PART-II CONDITIONS OF CONTRACT 

 

SECTION 2: GENERAL CONDITIONS OF CONTRACT (GCC) - Works 
 

This Section contains standard provisions. 
 

SECTION 3: SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

The content of this Section supplements the General Conditions of 
Contract. 

 

PART-III SCOPE OF WORK 
 

SECTION 4: SPECIFICATIONS, DRAWINGS AND SCOPE OF WORK 
 

This Section contains the Specifications, the Drawings, and 
supplementary information including Scope of Works that describes 
the Works/Services to be procured. 

 

SECTION 5: SCHEDULE OF RATES 
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SECTION 1: INSTRUCTIONS TO BIDDERS 

TO BE READ IN CONJUNCTION WITH BID DATA SHEET (BDS)  

INDEX 

 SECTION 1.1:       BID EVALUATION CRITERIA (BEC) 
 SECTION 1.2:   BID EVALUATION METHODOLOGY 

 
TABLE OF CLAUSES 

A] GENERAL 
1.0 SCOPE OF BID 
2.0 ELIGIBLE BIDDERS 
3.0 BIDS FROM CONSORTIUM /JOINT VENTURE 
4.0 ONE BID PER BIDDER 
5.0 COST OF BIDDING 
6.0 SITE VISIT 

 

B] BIDDING DOCUMENTS 
7.0 CONTENTS OF BIDDING DOCUMENTS 
8.0 CLARIFICATION OF BIDDING DOCUMENTS 
9.0 AMENDMENT OF BIDDING DOCUMENTS 

 

C] PREPARATION OF BIDS 
10.0 LANGUAGE OF BID 
11.0 DOCUMENTS COMPRISING THE BID 
12.0 SCHEDULE OF RATES / BID PRICES 
13.0 GST (CGST & SGST/ UTGST or IGST ) 
14.0 BID CURRENCIES 
15.0 BID VALIDITY 
16.0 EARNEST MONEY / BID SECURITY 
17.0 PRE-BID MEETING 
18.0 FORMAT AND SIGNING OF BID 
19.0 ZERO DEVIATION & REJECTION CRITERIA 
20.0 e- PAYMENT 

 

D] SUBMISSION OF BIDS 
21.0 BID SUBMISSION 
22.0 DUE DATE AND TIME OF BID SUBMISSION 
23.0 LATE BIDS 
24.0 MODIFICATION AND WITHDRAWAL OF BIDS 
25.0 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 

BIDS 

E] BID OPENING AND EVALUATION 
 



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 11 

 

  

26.0 BID OPENING 
27.0 CONFIDENTIALITY 
28.0 CONTACTING THE EMPLOYER 
29.0 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
30.0 CORRECTION OF ERRORS 
31.0 EVALUATION AND COMPARISON OF BIDS 
32.0 COMPENSATION FOR EXTENDED STAY 
33.0 PURCHASE PREFERENCE 
F] AWARD OF CONTRACT 
34.0 AWARD 
35.0 NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA] 
36.0 SIGNING OF AGREEMENT 
37.0 CONTRACT PERFORMANCE GUARANTEE / SECURITY DEPOSIT 
38.0 PROCEDURE FOR ACTION IN CASE CORRUPT/ FRAUDULENT/ 

COLLUSIVE/ COERCIVE PRACTICES 
39.0 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISE 
40.0 AHR ITEMS 
41.0 VENDOR EVALUATION PROCEDURE 
42.0 INCOME TAX & CORPORATE TAX 
43.0  SETTLEMENT OF COMMERCIAL DISPUTES BETWEEN PUBLIC SECTOR 

ENTERPRISE(S) INTER-SE AND PUBLIC SECTOR ENTERPRISE(S) AND 
GOVERNMENT DEPARTMENT (S) THROUGH PERMANENT MACHINERY 
OF ARBITRATION (PMA) IN THE DEPARTMENT OF PUBLIC ENTERPRISES 

44.0  DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING 
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC) 

45.0 INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND MATERIALS 
PROVIDERS) 

46.0 UPWARD REVISION IN THE RATES OF MINIMUM WAGES, BY GOVT. OF 
INDIA, DURING THE CONTRACT PERIOD 

47.0 CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO 
SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY 

48.0 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS 
49.0 PROVISION REGARDING INVOICE FOR REDUCED VALUE OR CREDIT 

NOTE TOWARDS PRS 
50.0 POLICY TO PROVIDE PURCHASE PREFERENCE AS PER PUBLIC 

PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 
51.0 PROVISION FOR STARTUPS 
52.0 UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING 

CHARTERED ACCOUNTANTS 
53.0 TDS 
54.0 SUB-LETTING OF WORKS 
55.0 QUARTERLY CLOSURE OF THE CONTRACT 
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G] ANNEXURES 
1. ANNEXURE-I : INSTRUCTIONS FOR PARTICIPATION IN e-TENDERING 
2. ANNEXURE-II : BID DATA SHEET (BDS) 
3. ANNEXURE-III : PROCEDURE FOR ACTION IN CASE CORRUPT/ 

FRAUDULENT/ COLLUSIVE/ COERCIVE PRACTICES 
4. ANNEXURE-IV : VENDOR PERFORMANCE EVALUATION PROCEDURE 
5. ANNEXURE-V : FORMS AND FORMATS 
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Section 1.1: Bid Evaluation Criteria 
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A. Technical Criteria: 

 
A.1      Bidder must have successfully completed / executed at least one work for installation, 

commissioning of domestic piped natural gas connections which should include laying of 
associated PE pipes in the preceding 7 (seven) years reckoned from the bid due date as 
mentioned below: 

 Experience of at least one completed work with executed value not less than Rs. (In 
Lakh) as below: 

 

Minimum Value of work executed in each 
contract 

Rs. 26.30 Lakh 

 

          Note 1: 

(i) In case more than one contract are emanating against one tender, all such individual 
contracts are to be considered as single contract for evaluation of credential of a 
bidder for meeting their experience criteria. 
 

(ii) Further in case of rate contract, cumulative value of all release orders emanating 
from one rate contract shall be considered as single contract for evaluation of 
credential of a bidder for meeting their experience criteria. 
 

(iii) In case the bidder is executing a contract of above nature which is still running, and 
the contract executed value till one day prior to the due date of bid submission is 
equal to or more than the minimum prescribed value as mentioned above, such 
experience will also be taken into consideration provided that the bidder  has 
submitted satisfactory work execution certificate to this effect issued by the end 
user / owner / authorized consultant. 

 

Note 2: 
 

(i) A Job executed by a Bidder for its own plant/project cannot be considered as 
experience for the purpose of meeting BEC of the tender. However, jobs executed 
for subsidiary/Fellow subsidiary/ Holding Company will be considered as 
experience for the purpose of meeting BEC subject to submission of tax paid 
invoice(s) duly certified by Statutory Auditor of the Bidder towards payments of 
statutory tax in support of the job executed for subsidiary/Fellow subsidiary/ 
Holding Company. Such Bidders to submit these documents in addition to the 
documents specified to meet BEC. 
 

(ii) Execution certificate issued by the end user/owner/authorized consultant submitted 
by a bidder against work contracts can also be considered in place of completion 
certificate for meeting the stipulated experience criteria provided that the asset for 
which the said execution certificate has been issued is ready for commercial use, 
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as certified by the End User/ Owner/ Authorized Consultant. 
 

(iii) In case the bidder has an experience as a consortium member and such member 
has executed earlier a job with in its scope as a member of the consortium,  which 
is required as experience as per the qualification criteria in clause no. A.1, will be 
considered. Documentary evidences as stipulated in bidding document are to be 
submitted to establish such experience. 

 
(iv) Experience of bidder acquired as a sub-contractor can be accepted against submission 

of certificate from end user by such bidder along with other specified documents. 

 

B. Financial Criteria:  

B.1 Average Annual Turnover: 
 
The minimum average annual financial turnover achieved by the bidder as per their last 
audited financial results in last three preceding financial years i.e. FY 2020-21, FY 2021-
22 and FY 2022-23 shall be as under. 
Minimum average annual turnover requirement:  Rs. 87.65 Lakh 
 

B.2     Net Worth: 
 

Net worth of the bidder should be positive as per the immediate preceding financial year's 
audited financial results i.e. in FY 2022-23. 
 

B.3     Working Capital: 
 
The minimum working capital of the bidder as per the immediate preceding financial year's 
audited financial results i.e. in FY 2022-23 shall be as under: 

Minimum Working Capital requirement: Rs. 17.53 Lakh 

Note 1: 

i In case Bidder's working capital is negative or inadequate, the bidder shall supplement this 
with a letter (as per Format-15) from the Bidder's bank having net worth not less than Rs 
100 Crore (or equivalent in USD), confirming the availability of the line of credit for at 
least working capital requirement as stated above. 
The Declaration Letter/Certificate for line of credit due to short fall of working capital shall 
be from single bank only. Letters from multiple banks shall not be applicable. However, 
banking syndicate will also be acceptable wherein a group of banks can jointly provide line 
of credit to the bidder. 
The bank shall be required to issue the letter for declaration/ certificate of line of credit on 
their letter head along with the contact details of the issuing authority like email id, contact 
number etc. 
 

ii For the bidders whose financial year is calendar year, for such bidders the audited financial 
results shall be considered as calendar year in lieu of financial year. 
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iii Any shortfall information / documents on the Audited Annual Report / Financial Statement 
of the Bidder and/or line of credit for working capital issued on or before the final bid due 
date can only be considered as submitted in bid/subsequent response against HNGPL 
query, if any. Any information/ documents issued post final bid due date shall not be 
considered for evaluation. 
 

iv Average Annual Turnover:  
In case the tenders having the bid closing date up to 30th September of the relevant 
financial year and audited financial results of the immediate 3 preceding financial years 
are not available, the bidder has an option to submit the audited financial results of the 
3 years immediately prior to that. Wherever the closing date of the bid is after 30th 
September of the relevant financial year, bidder has to compulsorily submit the audited 
financial results for the immediate preceding financial years. 
 

v. Net Worth/Working Capital: 
In case the tenders having the bid closing date up to 30th September and audited 
financial results of the immediate preceding financial year is not available, in such case 
the audited financial results of the year immediately prior to that year will be 
considered as last financial year for Net worth/ Working Capital calculation. Wherever 
the closing date of the bid is after 30th September, bidder has to compulsorily submit 
the audited financial results for the immediate preceding financial year. 
 

C. Documents required to be submitted by bidder along with the bid for qualification of 
BEC: 

 
BEC 
Clause 
no. 

Description Documents required for qualification 

A Documents Required-Technical Criteria  
      
 
 
     
     
     A.1 
 

A.  
Note-1 (iii) 

 
Note-2 (ii), 
(iv) 

 
 
 
Document in 
support of                    
experience criteria 

 (a) Copy of detailed work orders along with Schedule of            
Rates. 

 
 (b) Copy of Completion Certificate issued by end  user/owner 

(or their consultant who has been duly authorized by owner 
to issue such certificate) only after completion of work in 
all aspect.  

 
In case of a running contract and the contract executed value 
till one day prior to the due date of submission is equal to or 
more than the minimum prescribed value as mentioned at A.1 
(Execution certificate issued by the end 
user/owner/authorized consultant submitted by a bidder 
against work contracts can also be considered in place of 
completion certificate for meeting the stipulated 
experience criteria provided that the asset for which the 
said execution certificate has been issued is ready for 
commercial use,, as certified by end 
user/owner/authorized consultant.) 
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Note: The completion/ execution certificate(s) shall have 
details like work order no./ Date, brief scope of work, 
completion date, contract value, executed value, name and 
designation of authorized signatory etc. 

 
    A.1,  
Note-2 
(iii) 

Experience criteria 
in case  of single 
bidder, having 
experience of a 
consortium 
Member 
 

(a) Same documents as mentioned in clause A.1, Note 2 (ii)
above. 

(b) Consortium Agreement / MOU clearly defining the 
scope and responsibility. 
 

Note: The completion/ execution certificate(s) shall have 
details like work order no./ Date, brief scope of work, 
completion date, contract value, executed value, name and 
designation of authorized signatory etc. 

 
  A.1 
Note-2 (i) 
 
 

Jobs executed  for 
subsidiary/Fellow 
subsidiary/ 
Holding Company 

Tax paid invoice(s) duly certified by statutory auditor of the 
bidder towards payments of statutory tax in support of the job 
executed for subsidiary/ Fellow subsidiary/ Holding 
Company 

Note: Only Documents (Work order, Completion certificate, Execution Certificate etc.) which 
have been referred/ specified in the bid shall be considered in reply to queries during evaluation 
of Bids. 

B Documents Required-Financial Criteria 

B.1 Average Annual 
Turnover 

a)  Audited Financial Statements, including Balance Sheets, 
Profit & Loss Account for last three preceding financial years 
ending i.e. FY 2020-21, FY 2021-22 and FY 2022-23. 

b) Certificate from Chartered Accountant for details of financial 
capability (F-16) 

B.2 Net Worth a) Audited Financial statements including Balance sheet and          
Profit & Loss Account etc. for immediate preceding financial 
year i.e. in FY 2022-23.  

b) Certificate from Chartered Accountant for details of financial 
capability (F-16) 

B.3 Working Capital a) Audited Financial statements including Balance sheet and    
Profit & Loss Account etc. for immediate preceding year i.e. 
in FY 2022-23. 

b) Certificate from Chartered Accountant for details of financial 
capability (F-16) 

c)  In case of inadequate or negative working capital, Letter from 
the bidder's Bank (as per format F-15), having net worth not 
less than Rs. 100 Crores, confirming the availability of the 
line of credit for at least working capital requirement as stated 
in BEC.  

Note: Any shortfall information / documents on the Audited Annual Report / Financial Statement
of the Bidder and/or line of credit for working capital issued on or before the final bid due date can 
only be considered as submitted in bid/subsequent response against HNGPL’s query, if any. Any 
information/ documents issued post final bid due date shall not be considered for evaluation. 
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D. AUTHENTICATION OF DOCUMENTS SUBMITTED IN SUPPORT OF BID 
EVALUATION CRITERIA: 

 

 
Technical Criteria of BEC 

All documents in support of Technical Criteria of Bid 
Evaluation Criteria (BEC) to be furnished by the bidders 
shall necessarily be duly certified / attested by Chartered 
Engineer and notary public with legible stamp.  
No photo copy of attestation/certification of CE & Notary 
shall be considered. 

 
 

Financial Criteria of BEC 

For authentication of document submitted in support of 
Financial Criteria of Bid Evaluation criteria (BEC) shall submit 
“Details of financial capability of bidder” in prescribed format 
‘F-16’ duly signed and stamped by a chartered accountant.  
 
Further, copy of audited annual financial statements submitted 
in bid shall be duly certified/ attested by notary public with 
legible stamp.  
Practicing Chartered Accountants shall generate Unique 
Document Identification Number (UDIN) for all certificates 
issued by them as per provisions of tender document. 
However, UDIN may not be required for documents being 
attested by Chartered Accountants in terms of provisions of 
tender document. 
No photo copy of attestation/certification of CA & Notary 
shall be considered. 

 

E. NOTE TO “BEC” (FOR STRICT COMPLIANCE): 

(i) Bidders must furnish all relevant certificates / documents / information in support 
of their credentials to the above ―eligibility criteria along with the Offer, failing which 
the Offer shall be summarily rejected. 

(ii) Bidders not meeting any of the above-mentioned ―eligibility criteria shall be rejected 
without assigning any reason. 

(iii) All documents in support of BEC should be Submit Hard copy along with tender 
document. In absence of requisite documents HNGPL reserves the right to reject the 
bid without making any reference to bidders. 
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SECTION 1.2: 

Bid Evaluation Methodology 
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BID EVALUATION METHODOLOGY 

1. Bid Evaluation shall be done on overall basis i.e., for complete scope of work, based on 
total price including quoted GST. The award shall be done on the overall lowest cost (L1) 
basis. 
 

2. The “Schedule of Rates” including quoted GST shall be taken up for evaluation purpose. 
 
Note:  
(a)  In case, any unregistered bidder [i.e. not registered with statutory authority for GST] is 

submitting their bid, their prices will be loaded with applicable GST 
(CGST&SGST/UTGST or IGST) during evaluation of bid. 

 
(b) In case any process on GST is applicable, the same shall also be considered in evaluation. 

 
3. The estimated quantities, item-wise rates (inclusive of all taxes & duties excluding GST) and 

total estimated price is indicated in the SOR. Bidders are required to mention “INCREASE” 
OR “DECREASE” & quote %age in figure as well as in words in the requisite cells by which 
total estimated price in the SOR shall be increased or decreased to arrive at bidder’s quoted 
price. 
 
The same quoted %age (increase/ decrease) shall be considered to arrive at bidder’s rates of 
all individual items of SOR. 
 
The ranking of bidders (L-1, L-2, L-3 …) shall be determined by the bidder’s evaluated price 
(arrived after applying quoted % age increase or decrease on total estimated price and quoted 
GST) in ascending order. 

In case of tie i.e., more than one bidder quotes the same price arrived at based on evaluation, 
the rank will be decided based on the turnover of audited account for the immediately 
preceding financial year. As an example, in case two bidders become L-2, bidder having 
higher turnover in the immediately preceding financial year will be considered as L2 and other 
bidder will be L3. 

 
4. Purchase preference of PPP-2012 is not applicable for the instant tender & Purchase 

preference as per PPP-MII Policy shall be applicable considering Tendered work as split- 
able (considering the contract to be awarded to multiple bidders), as per distribution of 
work given below. 
 

5. Distribution of Work: 
 

5.1 Complete work shall be awarded to Two (02) Techno-commercially accepted bidders as 
per table 1 below: 
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Table 1: 

Rank % age of Total 
Scope 

L1 60 
L2, L3, L4 

(*) 
40 

 

 (*): Upon matching with Price as quoted by L1 bidder 
 

5.2 All the Techno-commercially acceptable bidders other than L-1 (irrespective of their 
ranks) shall be asked to confirm matching their price with L1 bidder in a single step to 
save on time and order shall be placed (in addition to L1 bidder) on one (01) bidder who 
has agreed to match the L1 price, in order of their ranking while giving preference to 
bidder eligible for purchase preference as per conditions of PPP-MII Policy. 

5.3 Matching with L1 Price is to be done by way of uniform percentage reduction on 
respective bidder's quoted Price. 

5.4  In case of quantities which are not splittable the same will be awarded to L1 bidder and for 
the items with measurement units as numbers the same will be rounded off to nearest whole 
numbers while awarding. 

 
5.5 In case no qualified bidder(s) (i.e. L2, L3, L4…. Ln) agreeing to match L1 price is 

available, HNGPL reserves the right to award the balance quantity/scope to L1 bidder, 
subject to L1 bidder meeting the BEC (Technical & Financial-value) for complete scope 
as given below: 

BEC-Technical: clause nos. A.1: Order value requirement – Rs. 43.83 Lakh 

BEC-Financial: Clause no. B.1: Turnover value - Rs. 146.08 Lakh 

Clause no. B.3: Working capital value - Rs. 29.21 Lakh 

Therefore, bidder(s) are advised to submit the relevant documents for BEC for complete 
scope as per tender, to the extent possible, at the time of submitting the bid, to meet the 
BEC, if such situation arises. 

 
    In case total scope could not be awarded by following the above methodology, retendering 

will be done for the residual scope.   
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(TO BE READ IN CONJUNCTION WITH BID DATA SHEET (BDS) 
 

[A] –GENERAL 
1. SCOPE OF BID 

  
1.1 The Employer/ Owner/ HNGPL as defined in the "General Conditions of Contract 

[GCC]", wishes to receive Bids as described in the Bidding Document/ Tender Document. 
 

1.2 SCOPE OF BID: The Scope of Work shall be as defined in Section 4 of the Bidding 
Documents. 

 

1.3 The successful bidder is expected to complete the scope of Bid within the period stated 
in Special Conditions of Contract. 

 
1.4 Throughout the Bidding Documents, 
 

a. The terms 'Bid', 'Tender' & ‘Offer’ and their derivatives [Bidder/ Tenderer, 
Bid/ Tender/ Offer etc.] are synonymous. 

b. 'Day' means 'Calendar Day' 
c. The singular shall include the plural and vice versa wherever the context so 

requires. 
 

2. ELIGIBLE BIDDERS 
 

2.1 The Bidder or their allied agency(ies) shall not be under a declaration of ineligibility by 
Employer for Corrupt/ Fraudulent/ Collusive/ Coercive practices, as defined  in "Instructions 
to Bidders [ITB], Clause No. 38 (Action in case Corrupt/ Fraudulent/Collusive/ Coercive 
Practices). 
 

2.2 The Bidder is not put on ‘Holiday’ by HNGPL/BPCL/GAIL GAS or Public Sector Project 
Management Consultant (like EIL, Mecon only due to “poor performance” or “corrupt and 
fraudulent practices”) or banned/ blacklisted by Government department/ Public Sector on 
due date of Bid Submission. 

 

If the bidding documents were issued inadvertently/ downloaded from website, offers 
submitted by such bidders shall not be considered for opening/ evaluation/Award. 

 

In case there is any change in status of the declaration prior to award of contract, the same 
has to be promptly informed to HNGPL by the bidder. 

 

It shall be the sole responsibility of the bidder to inform HNGPL/GAIL GAS/BPCL in case 
the bidder is put on ‘Holiday’ by HNGPL or Public Sector Project Management Consultant 
(such as EIL, Mecon. only due to “poor performance” or “corrupt and fraudulent practices”) 
or banned/blacklisted by Government department/ Public Sector on due date of submission 
of bid and during the course of finalization of the tender. Concealment of the facts shall 
tantamount to misrepresentation of facts and shall lead to action against such Bidders as per 
clause 38 of ITB. 

 

2.3 The Bidder should not be under any liquidation, court receivership or similar proceedings 
on Due Date of Bid Submission. 

 

In case there is any change in status of the declaration prior to award of contract, the same 
has to be promptly informed to HNGPL by the bidder. 
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It shall be the sole responsibility of the bidder to inform HNGPL in case the bidder is under 
any liquidation, court receivership or similar proceedings on Due Date of Bid Submission 
and during the course of finalization of the tender. Concealment of the facts shall tantamount 
to misrepresentation of facts and shall lead to action against such Bidders as per clause no. 
38 of ITB. 

 

2.4 Bidder shall not be affiliated with a firm or entity: 
 

(i) that has provided consulting services related to the work to the Employer during 
the preparatory stages of the work or of the project of which the works/ services 
forms a part of or 

(ii) That has been hired (proposed to be hired) by the Employer as an Engineer/ 
Consultant for the contract. 

2.5 Neither the firm/ entity appointed as the Project Management Consultant (PMC) for a 
contract nor its affiliates/ JV’s/ subsidiaries shall be allowed to participate in the tendering 
process unless it is the sole Licensor/ Licensor nominated agent/ vendor. 
 

2.6 Pursuant to qualification criteria set forth in the bidding document, the Bidder shall furnish 
all necessary supporting documentary evidence to establish Bidder’s claim of meeting 
qualification criteria. 

 

2.7 Power of Attorney: 
 

Power of Attorney to be issued by the bidder in favour of the authorised employee(s), in 
respect of the particular tender, for purpose of signing the documents including bid, all 
subsequent communications, agreements, documents etc. pertaining to the tender and 
act and take any and all decision on behalf of the bidder (including Consortium). Any 
consequence resulting due to such signing shall be binding on the Bidder (including 
Consortium). 
(I) In case of a Single Bidder, the Power of Attorney shall be issued as per the  

constitution of the bidder as below: 
a) In case of Proprietorship: by Proprietor 
b) In case of Partnership: by all Partners or Managing Partner 
c) In case of Limited Liability Partnership: by any bidder’s employee 

authorized in terms of Deed of LLP 
d) In case of Public / Limited Company: PoA in favour of authorized 

employee(s) by Board of Directors through Board Resolution or by the 
designated officer authorized by Board to do so. Such Board Resolution should 
be duly countersigned by Company Secretary / MD / CMD / CEO. 

(II) In case of a Consortium, Power of Attorney shall be issued both by Leader as well 
as Consortium Member(s) of the Consortium as per procedure defined herein 
above in favour of employee of Leader of Consortium. 

 
The Power of Attorney should be valid till award of contract / order to successful bidder. 

 
The authorized employee(s) of the Bidder shall be signing the Bid and any consequence 
resulting due to such signing shall be binding on the Bidder. 

 
The person holding Power of Attorney shall be also be authorized to nominate. “Contractor’s 
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Representative” for execution of Contract in case of award. 
 
Note: Proforma for Power of attorney is attached in Form F-25. [For Reference] 
 

2.8     In case of change of constitution of bidder after submission of bid, the same shall be 
informed by the bidder to HNGPL promptly. Failure to same shall be considered as 
misrepresentation by the bidder.   
 

3. BIDS FROM "JOINT VENTURE"/"CONSORTIUM" (FOR APPLICABILITY 
OF THIS CLAUSE REFER BIDDING DATASHEET (BDS) – Not Applicable 
 

3.1 Bids from consortium/ JV of two or more members (maximum three including leader) 
are acceptable provided that they fulfill the qualification criteria and requirements stated 
in the Bidding Documents. Participating Consortium/ JV shall submit the Agreement as 
per the format F-17 clearly defining the scope and responsibility of each member. 
Members of consortium/ JV shall assume responsibility jointly & severally. The EMD 
shall be submitted by the Bidder (Consortium/JV). 
 

3.2 The Consortium/ JV Agreement must clearly define the leader/ lead partner, who shall be 
responsible for timely completion of work/ services and shall receive/ send instructions 
for and on behalf of the consortium during the period the bid is under evaluation as well 
as during the execution of contract. 

 
3.3 All the members shall authorize the representative from the lead partner by submitting a 

Power of attorney (on a non-judicial stamp paper of appropriate value) signed by legally 
authorized signatories of all the member(s). Such authorization must be accompanied 
with the bid. The authorized signatory shall sign all the documents relating to the tender/ 
contract. However, in case of award, payment shall be made to the consortium. 

 
3.4 A consortium/ JV once established at the time of submitting the Bid shall not be allowed 

to be altered with respect to constituting members of the JV/ Consortium or their 
respective roles/ scope of work, except if and when required in writing by owner. If during 
the evaluation of bids, a consortium/JV proposes any alteration/ changes in the orientation 
of consortium/JV or replacements or inclusions or exclusions of any partner(s)/ 
member(s) which had originally submitted the bid, bid from such a consortium/JV shall 
be liable for rejection. 

 
3.5 Any member of the consortium/ JV shall not be eligible either in an individual capacity 

or be a part of any other consortium/JV to participate in this tender. Further, no member 
of the consortium/ JV shall be on ‘Holiday’ by HNGPL or Public Sector Project 
Management Consultant (like EIL, Mecon only due to “poor performance” or “corrupt 
and fraudulent practices”) or banned/blacklisted by Government department/ Public 
Sector on due date of submission of bid. Offer submitted by such consortium/ JV shall 
not be considered for opening/evaluation/Award. 

 
 

4. ONE BID PER BIDDER 
 

4.1 A Bidder shall submit only 'one [01] Bid' in the same Bidding Process either as single 
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entity or as a member of any consortium (wherever consortium bid is allowed). A Bidder 
who submits or participates in more than 'one [01] Bid' will cause all the proposals in 
which the Bidder has participated to be disqualified. 

4.2 A bidder shall not have conflict of interest with other bidders. Such conflict of interest 
can lead to anti-competitive practices. The bidder found to have a conflict of interest shall 
be disqualified. A bidder shall be considered to have a conflict of interest with one or 
more bidders in this bidding process, if: 
a) they have controlling partner (s) in common; or 
b) they receive or have received any direct or indirect subsidy/ financial stake from any of 
them; or 
c) they have the same legal representative/authorized signatory/agent for purposes of this 
bid; or 
d) they have relationship with each other, directly or through common third parties, that 
puts them in a position to have access to information about or influence on the bid of 
another Bidder; or 
e) Bidder participates in more than one bid in bidding process. Participation by a Bidder in 
more than one Bid will result in the disqualification of all bids in which the parties are 
involved. However, this does not limit the inclusion of the components/ sub-assembly/ 
Assemblies from one bidding manufacturer in more than one bid. 
f) a Bidder or any of its affiliates participated as a consultant in the preparation of the design 
or technical specifications of the contract that is the subject of the Bid; 
g) In case of a holding company having more than one independently manufacturing units, 
or more than one unit having common business ownership/management, only one unit 
should quote. Similar restrictions would apply to closely related sister companies. Bidders 
must proactively declare such sister/ common business/ management units in same/ similar 
line of business. 
Bidders are required to submit a confirmation for no conflict of interest with other bidders 
in Format F-10. 

Failure to comply this clause during tendering process will disqualify all such bidders from 
process of evaluation of bids. 

4.3 Alternative Bids shall not be considered. 
4.4 The provisions mentioned at clause no. 4.1 and 4.2 herein above shall not be applicable 

wherein bidders are quoting for different Items / Sections / Parts / Groups/ SOR items 
of the same tender which specifies evaluation on Items / Sections / Parts / Groups / 
SOR items basis. 

 
5. COST OF BIDDING 

 
5.1 COST OF BIDDING: The Bidder shall bear all costs associated with the preparation 

and submission of the Bid including but not limited to Bank charges, all courier charges 
including taxes & duties etc. incurred thereof. Further, HNGPL will in no case, be 
responsible or liable for these costs, regardless of the outcome of the bidding process. 
 

6. SITE VISIT 
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6.1 The Bidder is advised to visit and examine the site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 
preparing the Bid and entering into a Contract for the required job. The costs of visiting 
the site shall be borne by the Bidder. 
 

6.2 The Bidder or any of its personnel or agents shall be granted permission by the Employer 
to enter upon its premises and land for the purpose of such visits, but only upon the 
express conditions that the Bidder, its personnel and agents will release and indemnify 
the Employer and its personnel, agents from and against all liabilities in respect thereof, 
and will be responsible for death or injury, loss or damage to property, and any other loss, 
damage, costs, and expenses incurred as a result of inspection. 

 
6.3 The Bidder shall not be entitled to hold any claim against HNGPL for non-compliance due 

to lack of any kind of pre-requisite information asitis the sole responsibility of the Bidder 
to obtain all the necessary information with regard to site, surrounding, working conditions, 
weather etc. on its own before submission of the bid. 

 

[B] – BIDDING DOCUMENTS 
 

7. CONTENTS OF BIDDING DOCUMENTS 
 
7.1   The contents of Bidding Documents / Tender Documents are those stated below, and 

should be read in conjunction with any ‘Clarifications’ or ‘Addendum / Corrigendum’ 
issued in accordance with "ITB 8.0" 

 Invitation for Bid [IFB]  
 Instructions to Bidders [ITB] Section 1 
 Bid Evaluation Criteria [BEC] Section 1.1 
 Bid Evaluation Methodology Section 1.2 
 General Condition of Contract [GCC] Section 2 
 Special Conditions of Contract [SCC] Section 3 

 Specifications, Drawing (wherever applicable) 
and 
Scope of Works (wherever applicable) 

Section 4 

 Schedule of Rates Section 5 
 

7.2 The Bidder is expected to examine all instructions, forms, terms & conditions in the 
Bidding Documents. The Instructions to Bidders together with all its attachments thereto, 
shall be considered to be read, understood and accepted by the Bidders. Failure to furnish 
all information required by the Bidding Documents or submission of a Bid not substantially 
responsive to the Bidding Documents in every respect will be at Bidder's risk and may 
result in the rejection of his Bid. 

7.3 The Invitation for Bids (IFB), as provided in this document issued by the Owner, is also 
part of the Bidding Documents. 
 

8. CLARIFICATION OF BIDDING DOCUMENTS 
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8.1 A prospective Bidder requiring any clarification(s) of the Bidding Documents may notify 
HNGPL in writing or by fax or email at HNGPL' mailing address indicated in the BDS 
no later than 02 (two) days prior to pre-bid meeting (in cases where pre-bid meeting is 
scheduled) or 05 (five) days prior to the bid closing date in cases where pre-bid meeting 
is not held. HNGPL reserves the right to ignore the bidders request for clarification if 
received after the aforesaid period. HNGPL may respond in writing to the request for 
clarification. HNGPL' response including an explanation of the query, but without 
identifying the source of the query will be uploaded on HNGPL’ and Government 
tendering websites, as mentioned in BDS / communicated to prospective bidders by e- 
mail/ fax. 
 

8.2 Any clarification or information required by the Bidder but same not received by the 
Employer by way of above is liable to be considered as "no clarification / information 
required". 

 
8.3 The Bidder shall submit their queries / clarifications to HNGPL in the format “F-18”. 

 
9. AMENDMENT OF BIDDING DOCUMENTS 

 
9.1 At any time prior to the Due Date and Time of Bid Submission, Owner may, for any 

reason, whether at its own initiative or in response to a clarification requested by a 
prospective Bidder, modify the Bidding Documents by addenda/corrigendum. 

9.2 Any addendum/ corrigendum thus issued shall be part of the Bidding Documents and  
shall be hosted on HNGPL’ and Government tendering websites, as provided in BDS. 
Bidders have to take into account all such addendum/ corrigendum before submitting their 
bid. 

9.3 The Employer, if it considers necessary, may extend the date of submissions of Bid in 
order to allow the Bidders a reasonable time to furnish their most competitive bid taking 
into account the amendment/addendum/Corrigendum issued thereof. 

[C] – PREPARATION OF BIDS 
10. LANGUAGE OF BID: 

 
The bid prepared by the Bidder and all correspondence, drawing(s), document(s), 
certificate(s) etc. relating to the Bid exchanged by Bidder and HNGPL shall be written in 
English language only. In case a document, certificate, printed literature etc. furnished by 
the Bidder in in a language other than English, the same should be accompanied by an 
English translation duly authenticated by the Chamber of Commerce of Bidders Country, 
in which case, for the purpose of interpretation of the Bid, the English translation shall 
govern. 
 

11. DOCUMENTS COMPRISING THE BID 
 

11.1 IN CASE OF MANUAL TENDRING: 
In case the Bids are invited under the two Bid system, the Bid prepared by the Bidder 
shall comprise the following components sealed in 2 different envelopes. 
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11.1.1 ENVELOPE-1 [PART-I]:   "TECHNO-COMMERCIAL / UN-PRICED  BID" 
 

Shall contain the following: 
a. 'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed contents. 
b. 'Bidder's General Information', as per 'Form F-1' 
c. 'Bid Form', as per 'Form F-2' 
d. Copies of documents, as required in 'Form F-3' 
e. As a confirmation that the prices are quoted in requisite format complying with the 

requirements copy of Schedule of Rate (SOR) with prices blanked out mentioning quoted 
/ not quoted (as applicable) written against each item 

f. 'Letter of Authority’ on the Letter Head, as per 'Form F-5' 
g. 'No Deviation Confirmation', as per 'Form F-6 
h. 'Bidder's Declaration regarding Holiday/ Banning, Anti-Corruption, Conflict of Interest, 

Liquidation, Court Receivership and Bankruptcy’, in 'Form F-7 
i. 'Certificate for Non-Involvement of Government of India ' from Bidder, as per 'Form F-

8' 
j. 'Agreed Terms and Conditions', as per 'Form F-10' 
k. ACKNOWLEDGEMENT CUM CONSENT LETTER', as per 'Form F-11' 
l. Duly attested [wherever attestation required] documents in accordance with the "BID 

EVALUATION CRITERIA [BEC]" establishing the qualification. 
m. Undertaking on the Letter head, as per the Form F-12. 
n. Power of Attorney /copy of Board Resolution, in favor of the authorized signatory of the 

Bid, as per clause no.2.7 of ITB 
o. Any other information/details required as per Bidding Document. 
p. EMD/ Bid Security in original as per Clause 16 of ITB [Note: Submission of Original is 

not applicable for online banking Transaction] 
Note: In case bidder is claiming exemption of EMD as per tender conditions, 
Form F- 23 is needed to be submitted along with other relevant document. 

q. All forms and Formats including Annexure. 
r. List of consortium/ JV member (s), if any, and Consortium Agreement (as per format F-

17) clearly defining their involvement & responsibility in this work, wherever applicable 
as specified elsewhere in the IFB/RFQ/BEC. 

s. Integrity Pact as per Form F-20 (if applicable) 
t. ‘Indemnity Bond’ as per ‘Form F-21’ 
u. Tender Document digitally/Physically signed by the Authorized Signatory holding POA. 
v. Additional document specified in Bid Data Sheet (BDS), Special Conditions of Contract 

(SCC), Scope of Work, if any 
 

Note: All the pages of the Bid must be signed by the "Authorized Signatory" of the 
Bidder holding POA. 
 

PART-I: “TECHNO-COMMERCIAL/UN-PRICED BID” 
 

           Should comprise all the above documents mentioned at 11.1.1 along with copy of 
EMD/Bid Bond. However, bidders must send the original "Bid Security / EMD & tender 
fee (if applicable), Power of Attorney and any other documents specified in the bidding 



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 29 

 

  

documents to HNGPL Office, House no. 129, New Haridwar Colony, Behind Matrichaya 
Medical Centre, Ranipur Mode, Haridwar, Uttarakhand- 249401 in a sealed envelope, 
super scribing the Tender details & number. 
The Original Bid Security/ EMD must be submitted along with the bid on the date & time 
of bid submission, failing which the bid will be rejected. All pages of the Bid must be 
signed by the "authorized signatory" of the Bidder. 
 

11.1.2 ENVELOPE-2 [PART-II]: PRICE BID 
 

11.1.2.1 PRICE of the Bid shall contain one original copy of Schedule of Rates duly filled in, in 
separate sealed envelopes duly signed and stamped on each page super scribing in the 
sealed envelope “ Price- Do Not Open” . In case of any correction, the bidder shall put 
his signature and his stamp.  

11.1.2.2   The Price bid to be uploaded in accordance with clause 8.2 of Annexure-I. (If 
applicable).        
 

I. Prices are to be submitted strictly as per the Schedule of Rate of the bidding documents 
and submitted only in “SOR Attachment”. Submission of prices in Un priced bid shall 
lead to rejection of the bid. HNGPL shall not be responsible for any failure on the part of 
the bidder to follow the instructions. 
 

II. Bidders are advised NOT to mention Rebate/ Discount separately, either in the SOR 
format or anywhere else in the offer. In case Bidder(s) intend to offer any Rebate/ 
Discount, they should include the same in the item rate(s) itself under the “Schedule of 
Rates (SOR)” and indicate the discounted unit rate(s) only. 

 
III. If any unconditional rebate has been offered in the quoted rate, the same shall be 

considered in arriving at evaluated price. However, no cognizance shall be taken for any 
conditional discount for the purpose of evaluation of the bids. 

 
IV. In case, it is observed that any of the bidder(s) has/ have offered suo-moto Discount/ 

Rebate after opening of un priced bid but before opening of price bids such discount 
/rebate(s) shall not be considered for evaluation. However, in the event of the bidder 
emerging as the lowest evaluated bidder without considering the discount/ rebate(s), then 
such discount/ rebate(s) offered by the bidder shall be considered for Award of Services 
and the same will be conclusive and binding on the bidder. 

 
V. In the event as a result of techno-commercial discussions or pursuant to seeking 

clarifications / confirmations from bidders, while evaluating the un-priced part of the bid, 
any of the bidders submits a sealed envelope stating that it contains revised prices; such 
bidder(s) will be requested to withdraw the revised prices failing which the bid will not 
be considered for further evaluation. 

 
VI. In case any bidder does not quote for any item(s) of “Schedule of Rates” and the estimated 

price impact is more than 10% of the quoted price, then the bid will be rejected. If such 
price impact of unquoted items is 10% or less of his quoted price, then the unquoted 
item(s) shall be loaded highest of the price quoted by the other bidders. If such bidder 
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happens to be lowest evaluated bidder, price of unquoted items shall be considered as 
included in the quoted bid price. 

 
VII.  In case of bids invited under single bid system, a single envelope containing all 

documents specified at Clause 11.1.1 & 11.1.2 of ITB above form the e-bid. All 
corresponding conditions specified at Clause 11.1.1 & 11.1.2 of ITB shall become 
applicable in such a case. 

 
12. SCHEDULE OF RATES / BID PRICES 

 
12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 

works as described in Bidding Documents, based on the rates and prices submitted by the 
Bidder and accepted by the Employer. The prices quoted by the Bidders will be inclusive 
of all taxes except GST (CGST & SGST/UTGST or IGST). 
 

12.2 Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of Tender 
document. If quoted in separate typed sheets and any variation in item description, unit 
or quantity is noticed; the Bid is liable to be rejected.         

 
12.3 Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for 

the performance of the completed item considering all parts of the Bidding Document. In 
case any activity though specifically not covered in description of item under "SOR" but 
is required to complete the works as per Specifications, Scope of Work / Service, 
Standards, General Conditions of Contract (“GCC"), Special Conditions of 
Contract("SCC") or any Other part of Bidding Document, the prices quoted shall deem 
to be inclusive of cost incurred for such activity. 

 
12.4 All duties, taxes and other levies [if any] payable by the Contractor under the Contract, 

or for any other cause except final GST (CGST & SGST/ UTGST or IGST) shall be 
included in the rates / prices and the total bid-price submitted by the Bidder. Applicable 
rate of GST (CGST & SGST/ UTGST or IGST) on the contract value shall be indicated 
in Agreed Terms & Conditions (Format given in the bidding document) and 
SOR.HNGPL GST numbers shall be provided on award. 

 
12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account. Any new taxes & Duties, if 
imposed by the State/ Govt. of India after due date of bid submission but before the 
Contractual Delivery Date, shall be reimbursed to the contractor on submission of 
documentary evidence for proof of payment to State/ Govt. Authorities and after 
ascertaining it’s applicability with respect to the contract. 

 
12.6 The Bidder shall quote the prices in 'figures' & words. There should not be any 

discrepancy between the prices indicated in figures and the price indicated in words. In 
case of any discrepancy, the same shall be dealt as stipulated in ITB of bidding document. 

 
12.7 Further, Bidder shall also mention the Service Accounting Codes (SAC) at the designated 

place in SOR. 
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12.8 The quantities shown against the various items are only approximate. Any increase or 
decrease in the quantities shall not form the basis of alteration of the rates quoted and 
accepted. 

 
12.9 The EMPLOYER reserves the right to interpolate the rates for such items of work/service 

falling between similar items of lower and higher magnitude 
 

13. GST (CGST & SGST/ UTGST or IGST) 
 

13.1 Bidders are required to submit copy of the GST Registration Certificate while submitting 
the bids wherever GST (CGST & SGST/UTGST or IGST) is applicable. 
 

13.2 Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST or 
IGST or UTGST). Please note that the responsibility of payment of GST (CGST & SGST 
or IGST or UTGST) lies with the Supplier of Goods / Services only. Supplier of Goods / 
Services (Service Provider) providing taxable service shall issue an Invoice/Bill, as the 
case may be as per rules/ regulation of GST. Further, returns and details required to be 
filled under GST laws & rules should be timely filed by Supplier of Goods / Services 
(Service Provider) with requisite details. 

 
Payments to Service Provider for claiming GST (CGST & SGST/UTGST or IGST) 
amount     will be made provided the above formalities are fulfilled. Further, HNGPL may 
seek copies of challan and certificate from Chartered Accountant for deposit of GST 
(CGST & SGST/UTGST or IGST) collected from Owner. 

 
13.3 In case CBEC (Central Board of Excise and Customs)/ any equivalent government agency 

brings to the notice of HNGPL that the Supplier of Goods / Services (Service Provider) 
has not remitted the amount towards GST (CGST & SGST/UTGST or IGST) collected 
from HNGPL to the government exchequer, then, that Supplier of Goods / Services 
(Service Provider) shall be put under Holiday list of HNGPL for period of six months  as 
mentioned in Procedure for Evaluation of Performance of Vendors/ 
Suppliers/Contractors/Consultants. 

 
13.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than due 

to change in turnover, payable on the contract value during contract period, the Supplier 
of Goods / Services (Service Provider) shall submit a copy of the 'Government 
Notification' to evidence the rate as applicable on the Bid due date and on the date of 
revision 

 
Beyond the contract period, any increase in the rate of GST (CGST & SGST/UTGST or 
IGST) beyond the contractual delivery period shall be to Service Provider’s account 
whereas any decrease in the rate GST (CGST & SGST/UTGST or IGST) shall be passed 
on to the Owner. 
Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation, 
should be raised within two [02] months from the date of issue of 'Government 
Notification' for payment of differential (in %) GST (CGST & SGST/UTGST or IGST), 
otherwise claim in respect of above shall not be entertained for payment of arrears. 
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The base date for the purpose of applying statutory variation shall be the Bid Due Date. 
 

13.5 Owner/HNGPL will reimburse GST (CGST & SGST/UTGST or IGST) to the Supplier 
of Goods / Services (Service Provider) at actual against submission of Invoices as per 
format specified in rules/ regulation of GST subject to the ceiling amount of GST (CGST 
& SGST/UTGST or IGST) as quoted by the bidder, subject to any statutory variations, 
except variations arising due to change in turnover. In case of any variation in the 
executed quantities (If directed and/or certified by the Engineer-In-Charge) the ceiling 
amount on which GST (CGST & SGST/UTGST or IGST) is applicable will be modified 
on pro-rata basis. 

 
The bids will be evaluated based on total price including applicable GST (CGST & 
SGST/UTGST or IGST). 

 
13.6 HNGPL will prefer to deal with registered supplier of goods/ services under GST. 

Therefore, bidders are requested to get themselves registered under GST, if not registered 
yet. 
However, in case any unregistered bidder is submitting their bid, their prices will be 
loaded with applicable GST (CGST & SGST/UTGST or IGST) while evaluation of bid. 

 
13.7 In case HNGPL is required to pay entire/certain portion of applicable GST (CGST & 

SGST/UTGST or IGST) and remaining portion, if any, is to be deposited by Bidder 
directly as per GST (CGST & SGST/UTGST or IGST) laws, entire applicable 
rate/amount of GST (CGST & SGST/UTGST or IGST) to be indicated by bidder in the 
SOR. 

 
Where HNGPL has the obligation to discharge GST (CGST & SGST/UTGST or IGST) 
liability under reverse charge mechanism and HNGPL has paid or is /liable to pay GST 
(CGST &SGST/UTGST or IGST) to the Government on which interest or penalties 
becomes payable as per GST laws for any reason which is not attributable to HNGPL  or 
ITC with respect to such payments is not available to HNGPL for any reason which is not 
attributable to HNGPL, then HNGPL shall be entitled to deduct/ setoff /  recover such 
amounts against any amounts paid or payable by HNGPL to Contractor / Supplier. 

 
13.8 Contractor shall ensure timely submission of invoice(s) as per rules/ regulations of GST 

with all required supporting document(s) within a period specified in Contracts/ LOA to 
enable HNGPL to avail input tax credit. Further, returns and details required to be filled 
under GST laws & rules should be timely filed by supplier with requisite details. 

 
13.9 In case the GST rating of vendor on the GST portal / Govt. official website is negative / 

black listed, then the bids may be rejected by HNGPL. Further, in case rating of bidder is 
negative black listed after award of work for supply of goods / services, then HNGPL 
shall not be obligated or liable to pay or reimburse GST to such vendor and shall also be 
entitled to deduct / recover such GST along with all penalties / interest, if any, incurred 
by HNGPL 

 
13.10 Anti-profiteering clause 
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As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction in 
rate of tax or from input tax credit to the consumer by way of commensurate reduction in 
prices. The Supplier of Goods may note the above and quote their prices accordingly. 
 

13.11 In case the GST rating of vendor on the GST portal / Govt. official website is negative / 
black listed, then the bids may be rejected by HNGPL. Further, in case rating of bidder is 
negative / black listed after award of work for supply of goods / services, then HNGPL 
shall not be obligated or liable to pay or reimburse GST to such vendor and shall also be 
entitled to deduct / recover such GST along with all penalties / interest, if any, incurred 
by HNGPL. 

13.12 GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 which 
subsumed various indirect taxes and duties applicable before 01.07.2017. Accordingly, 
the provisions of General Condition of Contract relating to taxes and duties which are 
subsumed in GST are modified to aforesaid provisions mentioned in clause no. 12 and 13 
of ITB. 

13.13 GST, as quoted by the bidder in Schedule of Rates, shall be deemed as final and binding 
for the purpose of bid evaluation (applicable for tenders where bidder quotes the GST 
rates). In case a bidder enters “zero/blank” GST or an erroneous GST, the bid evaluation 
for finalizing the L1 bidder will be done considering the “Zero” or quoted GST rate, as 
the case may be. No request for change in GST will be entertained after submission of 
bids. In cases where the successful bidder quotes a wrong GST rate, for releasing the 
order, the following methodology will be followed: 
1. In case the actual GST rate applicable is lower than the quoted GST rate, the actual 

GST rate will be added to the quoted basic prices. The final cash outflow will be based 
on actual GST rate. 

2. In case the actual GST rate applicable is more than the quoted GST rate, the basic 
prices quoted will be reduced proportionately, keeping the final cash outflow the same 
as the overall quoted amount. 
Based on the Total Cash Outflow calculated as above, HNGPL shall place orders. 

13.14      Wherever TDS under GST Laws has been deducted from the invoices raised / 
payments made to the Service Provider, as per the provisions of the GST law / Rules, 
Service Provider should accept the corresponding GST-TDS amount populated in the 
relevant screen on GST common portal (www.gst.gov.in). Further, Service Provider 
should also download the GST TDS certificate from GST common portal (reference 
path: Services > User Services > View/Download Certificates option). 

13.15      Provision w.r.t. E- Invoicing requirement as per GST laws:  
Supplier who is required to comply with the requirements of E-invoice for B2B 
transactions as per the requirement of GST Law will ensure the compliance of 
requirement of E Invoicing under GST law. If the invoice issued without following 
this process, such invoice can-not be processed for payment by HNGPL as no ITC is 
allowed on such invoices. Therefore, all the payments to such supplier who is liable to 
comply with e-invoice as per GST Laws shall be made against the proper e-invoice(s) 
only. Further, returns and details required to be filled under GST laws & rules against 
such einvoices should be timely filed by Supplier of Goods with requisite details. If 
input tax credit is not available to HNGPL for any reason attributable to supplier (both 
for E-invoicing cases and non-E-invoicing cases), then HNGPL shall not be obligated 
or liable to pay or reimburse GST (CGST & SGST/UTGST or IGST) claimed in the 
invoice(s) and shall be entitled to deduct / setoff / recover such GST amount (CGST 
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& SGST/UTGST or IGST) or Input Tax Credit amount together with penalties and 
interest, if any, by adjusting against any amounts paid or becomes payable in future to 
the supplier under this contract or under any other contract. To ensure compliance, 
undertaking in requisite format is to be submitted by supplier as per format F-26 along 
with documents for release of payment. 

13.16      New Taxes & duties: Any new taxes & duties, if imposed by the State/ Central Govt. 
of India after the due date of bid submission but before the Contractual Completion 
Date, shall be reimbursed to the Service Provider on submission of copy of 
notification(s) issued from State/ Central Govt. Authorities along with documentary 
evidence for proof of payment of such taxes & duties, but only after ascertaining it’s 
applicability with respect to the Contract. 

13.17      Full payment including GST will be released at the time of processing of invoice for 
payment, where the GST amount reflects in Form GSTR-2A of HNGPL. However, in 
case where the GST amount doesn't reflect in Form GSTR-2A of HNGPL, the amount 
of GST will be released after reflection of GST amount of corresponding invoice in 
Form GSTR-2A of HNGPL. 

 
14.0 BID CURRENCIES: 

 
Bidders must submit bid in Indian Rupees only. 
 

15.0 BID VALIDITY 
15.1 Bids shall be kept valid for a period of 90 days from the Due Date of Bid Submission. A 

Bid valid for a shorter period may be rejected by HNGPL as' non-responsive'. 
15.2 In exceptional circumstances, prior to expiry of the original 'Bid Validity Period', the 

Employer may request the Bidders to extend the 'Period of Bid Validity' for a specified 
additional period. The request and the responses thereto shall be made in writing or by 
fax/ email. A Bidder may refuse the request without forfeiture of his 'Bid Security'. A 
Bidder agreeing to the request will not be required or permitted to modify his Bid, but 
will be required to extend the validity of its 'Bid Security' for the period of the extension 
and in accordance with "ITB: Clause-16" in all respects. 
 

16. EARNEST MONEY DEPOSIT/ BID SECURITY (FOR APPLICABILITY OF THIS 
CLAUSE REFER BID DATA SHEET (BDS) 

16.1 Bids must be accompanied with 'Earnest Money Deposit/ Bid Security' in the form of 
‘Online Banking transaction’, 'Demand Draft' or 'Banker's Cheque' [in favour of 
Haridwar Natural Gas Pvt. Ltd., payable at the place as defined in BDS)] or 'Bank 
Guarantee' or 'Letter of Credit' as per the format given in Form -4/4A of the bidding 
documents or) [in favour of Haridwar Natural Gas Pvt. Ltd.]. Please refer BDS for 
further details. Bidders shall ensure that 'Bid Security', having a validity of at least ' two 
[02] months' beyond the validity of the bid, must accompany the Bid in the format(s) 
made available in the Bidding Document. Bid not accompanied with 'Bid Security', or 
'Bid Security' not in requisite form shall be liable for rejection. The Bid Security shall be 
submitted in Indian Rupees only. 
 
To enable the bidders to utilize online transaction option, Bank details of HNGPL is 
as specified in Bid Data Sheet [BDS]. 
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Bidder is required to submit the successful Transaction Details along with their bid. 
In case of online transaction, submission of EMD in original is not applicable. 

16.2 The 'Bid Security' is required to protect HNGPL against the risk of Bidder's conduct, 
which would warrant the 'Bid Security's' forfeiture, pursuant to "ITB: Clause-16.7". 

16.3 HNGPL shall not be liable to pay any Bank charges, commission or interest etc. on the 
amount of 'Bid Security'. In case 'Bid Security' is in the form of a 'Bank Guarantee', the 
same shall be from any Indian scheduled Bank or a branch of an International Bank 
situated in India and registered with 'Reserve Bank of India' as Scheduled Foreign Bank. 
However, in case of 'Bank Guarantee' from Banks other than the Nationalized Indian 
Banks, the Bank must be commercial Bank having net worth in excess of Rs. 100 Crores 
[Rupees One Hundred Crores] or its equivalent in foreign currency and a declaration to 
this effect should be made by such commercial Bank either in the 'Bank Guarantee' itself 
or separately on its letterhead. 'Earnest Money / Bid Security' shall be valid for 'two [02] 
months' beyond the 'Bid Validity Period' 

16.4 Any Bid not secured in accordance with "ITB: Clause-16.1 & Clause-16.3" may be 
rejected by HNGPL as non-responsive. 

16.5 Unsuccessful Bidder's 'Earnest Money Deposit/ Bid Security' will be discharged/ returned 
as promptly as possible, but not later than 'thirty [30] days' after finalization of tender. 

16.6 The successful Bidder's 'Bid Security' will be discharged upon the Bidder's 
acknowledging the 'Award' and signing the 'Agreement' and furnishing the 'Contract 
Performance Guarantee / Security Deposit' pursuant to clause 36 & 37 of ITB. 

16.7 Notwithstanding anything contained herein, the 'Bid Security' may also be forfeited in 
any of the following cases: 

 
a. If a Bidder withdraws his Bid during the 'Period of Bid Validity' 
b. If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice 
c. If the Bidder modifies bids during the period of bid validity (after Due Date and Time 

for Bid Submission). 
d. Violates any other condition, mentioned elsewhere in the tender document, which 

may lead to forfeiture of EMD. 
e. In the case of a successful Bidder, if the Bidder fails to: 
f. to furnish "Contract Performance Guarantee / Security Deposit", in accordance with 

"ITB:Clause-37" 
g. to accept 'arithmetical corrections' as per provision of the clause 30 of ITB. 

 
16.8 Bid Security should be in favour of Haridwar Natural Gas Pvt. Ltd. and addressed to 

HNGPL. In case Bid Security is in the form of 'Bank Guarantee' or ‘Letter of Credit’, the 
same must indicate the Bid Document No. and the Services for which the Bidder is 
quoting. This is essential to have proper correlation at a later date. The 'Bid Security' 
should be in the form provided at 'Form F-4’/’Form F-4A'. 
 

16.9 MSEs (Micro & Small Enterprises) are not exempted from submission of EMD/ Bid 
Security in accordance with the provisions of PPP-2012 as stipulated in Clause 39 of ITB. 
However, Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled for 
exemption of EMD. The Government Departments/ PSUs are also exempted from the 
payment of Bid Security. 
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16A    DECLARATION FOR BID SECURITY 

 Bidders are required to submit Declaration for Bid Security as per proforma at Form F-
23 

 
17 PRE-BID MEETING 
17.1 The Bidder(s) or his designated representative is invited to attend a "Pre-Bid Meeting" 

which will be held at the time and address as specified in BDS. It is expected that a bidder 
shall not depute more than 02 representatives for the meeting. 
 

17.2 Purpose of the meeting will be to clarify issues and to answer questions on any matter 
that may be raised at that stage and give hands-on tendering process. The Bidder must 
submit their queries / clarifications to HNGPL in the format “F-18”, as mentioned at 
clause no. 8.0 of ITB. 

 
17.3 Text of the questions raised and the responses given, together with any responses prepared 

after the meeting, will be uploaded on HNGPL tendering website against the Tender. Any 
modification of the Contents of Bidding Documents listed in "ITB: Clause-7.1", that may 
become necessary as a result of the Pre-Bid Meeting shall be made by the Employer 
exclusively through the issue of an Addendum / Corrigendum pursuant to "ITB: Clause- 
9", and not through the minutes of the Pre-Bid Meeting. 

 
17.4 Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of Bidder. 

 
18 FORMAT AND SIGNING OF BID 

 
18.1 The Original and all copies of the Bid shall be typed or written in indelible ink and shall 

be signed by a person or persons duly authorized to sign on behalf of the Bidder (as per 
POA). The name and position held by each person signing, must be typed or printed below 
the signature. All pages of the Bid except for un-amended printed literature where entry(s) 
or amendment(s) have been made shall be initialed by the person or persons signing the 
Bid. 
 

18.2 The Bid shall contain no alterations, omissions, or additions, unless such corrections are 
initialed by the person or persons signing the Bid. 

 
19 ZERO DEVIATION AND REJECTION CRITERIA 

 
19.1 ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents" may 

lead to rejection of bid. HNGPL will accept bids based on terms & conditions of "Bidding 
Documents" only. HNGPL will determine the substantial responsiveness of each bid to 
the Bidding Documents pursuant to provision contained in clause 29 of ITB. For purpose 
of this, a substantially responsive bid is one which conforms to all terms and conditions 
of the Bidding Documents without deviations or reservations. HNGPL' determination of 
a bid's responsiveness is based on the content of the bid itself without recourse to extrinsic 
evidence. HNGPL reserves the right to raise technical and/or commercial query(s), if 
required, on the bidder(s). The response(s) to the same shall be submitted in writing 
within the permitted time frame and no change in the price(s) or substance of the bids 
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shall be sought, offered or permitted. The substance of the bid includes but not limited to 
prices, completion, scope, technical specifications, etc. Bidders are requested not to take 
any deviation/exception to the terms and conditions laid down in this "Tender 
Documents", and submit all requisite documents as mentioned in this “Tender 
Documents", failing which their offer will be liable for rejection. If a bidder does not 
reply to the queries in the permitted time frame then its bid shall be evaluated based on 
the documents available in the bid. 
 

19.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the following 
clauses of Tender document shall lead to summarily rejection of Bid: 

a) Firm Price 
b) Earnest Money Deposit / Bid Security / Bid Security declaration, as applicable 
c) Specifications & Scope of Work 
d) Schedule of Rates / Price Schedule / Price Basis 
e) Duration / Period of Contract/ Completion schedule 
f) Period of Validity of Bid 
g) Price Reduction Schedule 
h) Contract Performance Bank Guarantee / Security Deposit 
i) Guarantee / Defect Liability Period 
j) Arbitration / Resolution of Dispute/Jurisdiction of Court 
k) Force Majeure & Applicable Laws 
l) Payment terms 
m) Integrity Pact, if Applicable 
n) Any other condition specifically mentioned in the tender document elsewhere that 

non-compliance of the clause lead to rejection of bid 
o) Submission of prices in un priced/technical Bid 

 
Note: Further, it is once again reminded not to mention any condition in the Bid which is 
contradictory to the terms and conditions of Tender document. 
 
20 E-PAYMENT 
20.1 Haridwar Natural Gas Pvt. Ltd. has introduced payments to Suppliers and Contractors 

electronically, through 'e-banking'. The successful bidder should give the details of his bank 
account as per the bank mandate form. 

20.2 Further, to promote cashless transactions, the onward payments by Contractors to their 
employees, service providers, sub-contractors and suppliers may be made through Cards 
and Digital means to the extent possible. 

[D] – SUBMISSION OF BIDS 
21 BID SUBMISSION 
 

21.1 Bids shall be submitted on manual mode in the manner specified elsewhere in tender 
document. Manual/ Hard Copy (Original) offer shall be acceptable. 

21.2 Bid must be submitted in sealed envelope. If the envelope is not sealed & marked as per 
clause no. 11 of ITB, the employer will assume no responsibility for misplacement or pre-
mature opening of the bid. 

21.3 Bidders are required to submit original Bid Security/ EMD, Power of Attorney and any 
other documents (as specified in the tender) at the address specified in BDS 
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21.4 All the bids shall be addressed to  
            CEO,  

Haridwar Natural Gas Pvt. Ltd  
            House No.-129, New Haridwar Colony,  
            Behind Matrichaya Medical Centre,  
            Ranipur Mode, Haridwar  

Uttarakhand-249401 

21.5 Bids submitted under the name of AGENT/ CONSULTANT/ REPRESENTATIVE/ 
RETAINER/ ASSOCIATE etc. on behalf of a bidder/ affiliate shall not be accepted. 

 

22 DUE DATE AND TIME OF BID SUBMISSION 

 

22.1 The bids must be submitted through manual mode not later than the date and time 
specified in the tender documents/BDS. 

22.2 HNGPL may, in exceptional circumstances and at its discretion, extend the deadline for 
submission of Bids (clause 9 of ITB refers). In which case all rights and obligations of 
HNGPL and the Bidders, previously subject to the original deadline will thereafter be 
subject to the deadline as extended. Notice for extension of bid submission date will be 
uploaded on HNGPL’ website/ HNGPL e-tender portal /communicated to the bidders. 

23 LATE BIDS 

23.1 Bidders must ensure submission of bids within the Due Date and Time of Bid Submission 
and no bids can be submitted thereafter. Late Bids shall not be accepted or considered for 
evaluation. 

24 MODIFICATION AND WITHDRAWAL OF BIDS 

 

24.1 The bidder may withdraw or modify its bid after bid submission but before the Due Date 
and Time of Bid Submission as per tender document 

24.2 The modification shall also be prepared and uploaded in accordance with the provision 
of the clause 22 of ITB. No bid shall be modified/ withdrawn after the Due Date and Time 
of Bid Submission. 

24.3 Withdrawal/Modification/Substitution of a bid during the interval between the Due Date 
and Time for Bid Submission and the expiration of the Bid Validity Period shall result in 
the bidder’s forfeiture of his bid security pursuant to clause 16 of ITB and rejection of 
bid. 

24.4 The latest bid submitted shall be considered for evaluation and all other bids shall be 
considered to be unconditionally withdrawn. 

24.5 In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for 
any mistake committed by him in bidding or withdrawal of bid or modification of bid or 
varying any term in regard thereof leading to re-tendering, HNGPL shall forfeit EMD 
paid by the bidder and such bidders shall be debarred from participation in re-tendering 
of the same job(s)/item(s). Further, such bidder will be put on holiday for a period of six 
months after following the due procedure as per Annexure-IV of ITB. 
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25 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 
BIDS 

 

HNGPL reserves the right to accept or reject any Bid, and to annul the Bidding process 
and reject all Bids, at any time prior to award of Contract, without thereby incurring any 
liability to the affected Bidder or Bidders or any obligations to inform the affected Bidder 
or Bidders of the ground for HNGPL' action. However, Bidder if so desire may seek the 
reason (in writing) for rejection of their Bid to which HNGPL shall respond quickly. 

 

[E] – BID OPENING AND EVALUATION 

26 BID OPENING 

 

26.1 Unpriced Bid Opening: HNGPL will open bids, in the presence of bidders’ designated 
representatives who choose to attend, at date, time and location stipulated in the BDS.  
The bidders’ representatives, who are present shall sign a bid opening statement/ register 
evidencing their attendance. 

26.2 Price Bid Opening: HNGPL will open the price bids of those bidders who meet the 
qualification requirement and whose bids are determined to be technically and 
commercially responsive. Bidders selected for opening of their price bids shall be 
informed about the date of price bid opening. Bidders may depute their authorized 
representative to attend the bid opening. The bidders’ representatives, who are present 
shall sign a register evidencing their attendance and may be required to be present on a 
short notice. 

26.3 The price bids of those bidders who were not found to be techno-commercially responsive 
shall be unopened. 

26.4 In case of bids invited under the single bid system, bid shall be opened on the specified 
due date & time. 

 

27 CONFIDENTIALITY: 

27.1 During Bid Process: Information relating to the examination, clarification, evaluation, 
and comparison of Bids, and recommendations for the award of a Contract, shall not be 
disclosed to any person(s) not officially concerned with such process. 

27.2 Post Award of Contract: The CONTRACTOR shall not communicate or use in 
advertising, publicity, sales releases or in any other medium, photographs, or other 
reproduction of the work/services under this CONTRACT or description of the site 
dimensions, quantity, quality or other information, concerning the work/services unless 
prior written permission has been obtained from the EMPLOYER. 

28 CONTACTING THE EMPLOYER 

28.1 From the time of Bid opening to the time of award of Contract, if any Bidder wishes to 
contact the Employer on any matter related to the Bid, it should do so in writing. 

28.2 Any effort by the Bidder to influence the Employer in the Employer's 'Bid Evaluation', 
'Bid Comparison', or 'Contract Award' decisions may result in the rejection of the Bidder's 
Bid and action shall be initiated as per procedure in this regard. 
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29 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

29.1 The Owner’s determination of a bid’s responsiveness is based on the content of the bid 
only. Prior to the detailed evaluation of Bids, the Employer will determine whether each 
Bid 

a) Meets the “Bid Evaluation Criteria” of the Bidding Documents; 
b) Has been properly signed; 
c) Is accompanied by the required ‘Earnest Money / Bid Security’; 
d) Is substantially responsive to the requirements of the Bidding Documents; and 
e) Provides any clarification and/or substantiation that the Employer may 

require to determine responsiveness pursuant to “ITB: Clause-29.2” 
 
29.2 A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bidding Documents without material deviations or reservations or 
omissions. For this purpose, Employer defines the foregoing terms below: 
 
a. “Deviation” is departure from the requirement specified in the tender documents. 
b. “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirement in the tender documents. 
c. “Omission” is the failure to submit part or all of the information or documentation 

required in the tender document. 

29.3 A material deviation, reservation or omission is one that, 

a. If accepted would, 

b. Affect in any substantial way the scope, quality, or performance of the job as 
specified in tender documents. 

c. Limit, in any substantial way, inconsistent with the Tender Document, the 
Employer’s rights or the tenderer’s obligations under the proposed Contract. 

d. If rectified, would unfairly affect the competitive position of other bidders 
presenting substantially responsive bids. 

 
29.4 The Employer shall examine all aspects of the bid to confirm that all requirements have 

been met without any material deviation, reservation or omission. 
 
29.5 If a Bid is not substantially responsive, it may be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the material deviation, 
reservation or omission. 

 
30 CORRECTION OF ERRORS 
30.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
i) When there is a difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the contractor (by multiplying the 
quantity and rate) shall be taken as correct. 

 
ii) When the rate quoted by the contractor in figures and words tallies but the 

amount is incorrect, the rate quoted by the contractor shall be taken as correct 
and not the amount and the amount will be corrected accordingly. 
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iii) When it is not possible to ascertain the correct rate, in the manner prescribed 
above, the rate as quoted in words shall be taken as correct and the amount will 
be corrected accordingly. 

 
iv) If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected 
 
30.2 The amount stated in the bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors. If the bidder does not accept the corrected 
amount of bid, its bid will be rejected, and the bid security shall be forfeited. 
 

31 EVALUATION AND COMPARISON OF BIDS 
 
Bid shall be evaluated as per evaluation criteria mentioned in Section 1.1 of bidding 
documents. 
 

32 COMPENSATION FOR EXTENDED STAY (FOR APPLICABILITY OF THIS 
CLAUSE REFER BDS):- 
 

32.1 In the event of the time of completions of work getting delayed beyond the time schedule 
indicated in the bidding document plus a grace period equivalent to 1/5th of the time 
schedule or 2 months whichever is more, due to reasons solely attributable to Employer, 
the Contractor shall be paid compensation for extended stay (ESC) to maintain 
necessary organizational set up and construction tools, tackles, equipment etc. at site of 
work. 
 

32.2 The bidder is required to specify the rate for ESC on per month basis in the “PRICE 
PART” of his bid, which shall be considered for loading on total quoted price during 
price bid evaluation. The loading shall be done of a period of 1/5th of the time schedule 
or 1 month whichever is less. In case bidder does not indicate the rate for ESC in price 
part of his bid, it will be presumed that no ESC is required by the bidder and evaluation 
shall be carried out accordingly. 

 
33 PURCHASE PREFERENCE 

 

Purchase Preference as per Policy to Provide Purchase Preference as per Public 
Procurement (Preference to Make in India), Order 2017 shall be allowed as per 
Government instructions in vogue, as applicable from time to time.  
The Policy to Provide Purchase Preference as per Public Procurement (Preference to 
Make in India), Order 2017 is mentioned in Clause no. 50 

[F] – AWARD OF CONTRACT 

34 AWARD 

Subject to "ITB: Clause-29", HNGPL will award the Contract to the successful Bidder 
whose Bid has been determined to be substantially responsive and has been determined 
as the lowest provided that bidder, is determined to be qualified to satisfactorily perform the 
Contract. 
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“HNGPL intent to place the contract directly on the address from where Services are 
to be rendered. In case, bidder wants contract at some other address or Services are 
to be rendered from multiple locations, bidder is required to provide in their bid, the 
address on which contract is to be placed”. 

HNGPL will place the Contract directly on the successful bidder from whom the bid has 
been received & evaluated and will not place order on other entities such as subsidiary, 
business associate or partner, dealer/distributor etc. of the Bidder. 

 

35 NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA] 

35.1 Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for acceptance of 
the Bid will be intimated to the successful Bidder by HNGPL either by Fax / E - mail / 
Letter or like means defined as the “Fax of Acceptance (FOA)”. The Contract shall enter 
into force on the date of FOA and the same shall be binding on HNGPL and successful 
Bidder (i.e. Service Provider). The Notification of Award/ FOA will constitute the 
formation of a Contract. The detailed Letter of Acceptance (LOA) / Contract shall be 
issued thereafter incorporating terms & conditions of Tender Document, Corrigendum, 
Clarification(s), Bid and agreed variation(s)/acceptable deviation(s), if any. HNGPL 
may choose to issue Notification of Award in form of detailed LOA / Purchase Order 
without issuing FOA and in such case the Contract shall enter into force on the date of 
detailed Purchase Order only. 

35.2 Contract period shall commence from the date of "Notification of Award" / “Fax of 
Acceptance” or as mentioned in the Notification of Award / Fax of Acceptance. The 
"Notification of Award" will constitute the formation of a Contract, until the Contract 
has been effected pursuant to signing of Contract as per "ITB: Clause-36". 

35.3 Upon the successful Bidder's / Contractor's furnishing of 'Contract Performance 
Guarantee /Security Deposit', pursuant to "ITB: Clause-37", HNGPL will promptly 
discharge his 'Earnest Money / Bid Security', pursuant to "ITB: Clause-16" 

36 SIGNING OF AGREEMENT 

36.1 HNGPL will award the Contract to the successful Bidder, who, within 'fifteen [15] days' 
of receipt of the same, shall sign and return the acknowledged copy to HNGPL. 

36.2 The successful Bidder/ Contractor shall be required to execute an 'Agreement' in the 
proforma given in this Bidding Document on a 'non-judicial stamp paper' of appropriate 
value [cost of the 'stamp-paper' shall be borne by the successful Bidder/ Contractor] and 
of ' state of India' specified in Bid Data Sheet (BDS) only, within 'fifteen [15] days' of 
receipt of the "Fax of Acceptance [FOA]" of the Tender by the successful Bidder/ 
Contractor. Failure on the part of the successful Bidder/ Contractor to sign the 
'Agreement' within the above stipulated period, shall constitute sufficient grounds for 
forfeiture of EMD/ Security Deposit. 

37 CONTRACT PERFORMANCE GUARANTEE (SECURITY)/ SECURITY 
DEPOSIT 

37.1 Within 30 days of the receipt of the notification of award/ FOA from HNGPL, the 
successful Bidder shall furnish the Contract Performance Guarantee/Security Deposit. 
The Contract Performance Guarantee shall be in the form of either Banker’s Cheque or 
Demand Draft or Bank Guarantee or Letter of Credit and shall be in the currency of the 
Contract. However, CPG/SD shall not be applicable in cases where in the individual 
order value as specified in Notification of Award is upto INR 5 Lakh (excluding GST). 
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i) Procurement of materials/ Works/ Services (Non-ARC case) 

 
SD/CPBG @ 10% of Annualized Total Order/ Contract Value within 30 days 
of FOA/ notification of award. 

 
ii) Annual Rate Contracts for Materials (ARC case) 

 
SD/CPBG @ 10% of Annualized Order / Contract value within 30 days of 
FOA/ notification of award. 

 

37.2 The Contract Performance Guarantee shall be for an amount as specified in BDS 
towards faithful performance of the contractual obligations and performance of 
equipment/material. For the purpose of Contract Performance Guarantee, Contract 
Value shall be exclusive of taxes and duties / GST (CGST & SGST/UTGST or IGST). 

37.3 Bank Guarantee towards Contract Performance Guarantee shall be from any Indian 
scheduled bank or a branch of an International bank situated in India and registered with 
Reserve bank of India as scheduled foreign bank in case of Indian bidder as well as 
foreign bidder. However, in case of bank guarantees from banks other than the 
Nationalized Indian banks, the bank must be a commercial bank having net worth in 
excess of Rs 100 crores or its equivalent in foreign currency and a declaration to this 
effect should be made by such commercial bank either in the Bank Guarantee itself or 
separately on its letterhead. This bank guarantee shall be valid for a period as three 
months beyond the Warranty/ Guarantee Period specified in Tender Document. 

 
The clause nos. 37.1 & 37.3 in respect of value & validity of CPBG stated 
hereinabove has been modified in BDS, which shall be applicable for present 
tender. 

 

37.4 Failure of the successful Bidder to comply with the requirements of this article shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the EMD. 

37.5 The Contract Performance Guarantee has to cover the entire contract value including 
extra works/services also. As long as the Contract Performance Guarantee submitted at 
the time of award take cares the extra works/ services executed and total executed value 
are within the awarded contract price, there is no need for additional Contract 
Performance Guarantee. As soon as the total executed value is likely to burst the ceiling 
of awarded contract price, the contractor should furnish additional Contract 
Performance Guarantee. 

37.6 Further, the bidder can submit CPBG on line through issuing bank to HNGPL directly 
as per Ministry of Finance (MOF) Department of financial service direction vide letter 
ref number F.No.7/112/2011-BOA dated 17th July 2012. In such cases confirmation will 
not be sought from issuing banker by HNGPL. 

38 PROCEDURE FOR ACTION IN CASE CORRUPT/ FRAUDULENT/ 
COLLUSIVE/ COERCIVE PRACTICES 

38.1 Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is 
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enclosed as Annexure-III. 

38.2 The Fraud Prevention Policy document is available on HNGPL’s website 
(http://www.hngpl.in/) 

38.3 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING 
OF VENDORS/ SUPPLIERS / CONTRACTORS /BIDDERS/ CONSULTANTS 
INDULGED IN FRAUDULENT/ COERCIVEPRACTICES: 

Not with standing anything contained contrary in GCC and other "CONTRACT 
DOCUMENTS", in case it is found that the Vendors/ Suppliers / Contractors/Bidders/ 
Consultants indulged in fraudulent/ coercive practices at the time of bidding, during 
execution of the contract etc., and/or on other grounds as mentioned in HNGPL’ 
“Procedure for action in case Corrupt/Fraudulent/Collusive/Coercive Practices” 
(Annexure-III), the contractor/bidder shall be banned (in terms of aforesaid procedure) 
from the date of issuance of such order by HNGPL., to such Vendors/ Suppliers / 
Contractors/Bidders/ Consultants. 

The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees that in 
such cases where Vendor/ Supplier / Contractor/ Bidder/Consultant has been banned (in 
terms of aforesaid procedure) from the date of issuance of such order by Haridwar 
Natural Gas Pvt. Ltd., such decision of Haridwar Natural Gas Pvt. Ltd. shall be final and 
binding on such Vendor/ Supplier / Contractor/  Bidder/Consultant  and   the   
‘Arbitration   clause’   in   the   GCC   and  other" CONTRACT DOCUMENTS "shall 
not be applicable for any consequential issue/dispute arising in the matter. 

 
39 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISES 

 
39.1 Government of India, vide Gazette of India No. 503 dated 26.03.2012 proclaimed the 

Public Procurement Policy for Micro and Small Enterprises (MSEs). Being works 
tender, only following provisions related to the policy shall be applicable for this tender. 

39.2 VOID 
 

39.3 If against an order placed by HNGPL, successful bidder(s) (other than Micro/Small 
Enterprise) is procuring material/services from their sub-vendor who is a Micro or Small 
Enterprise as per provision mentioned at clause no. 39.2 with prior consent in writing of 
the purchasing authority/Engineer-in-charge, the details like Name, Registration No., 
Address, Contact No. details of material & value of procurement made, etc. of such 
Enterprises shall be furnished by the successful bidder at the time of submission of 
invoice/Bill. 

39.4 VOID 

39.5 NSIC has initiated a scheme of “Consortia and Tender Marketing Scheme” under which 
they are assisting the Micro & Small enterprises to market their products and services 
through tender participation on behalf of the individual unit or through consortia. 
Accordingly, if the MSEs or the consortia, on whose behalf the bid is submitted by 
NSIC, is meeting the BEC and other terms and conditions of tender their bid will be 
considered for further evaluation. Further, in such cases a declaration is to be submitted 
by MSE/ consortia on their letter head (s) that all the terms and conditions of tender 
document shall be acceptable to them. 

39.6 It may be noted that Government of India has implemented Trade Receivable 



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 45 

 

  

Discounting System (TReDS) to address challenges faced by MSMEs in delayed 
payments (after receipt/acceptance of Material/Services) from Government buyers 
leading to shortfall of Working Capital. TReDS is an online electronic institutional 
mechanism for facilitating the financing of trade receivables of MSMEs through 
multiple financiers. HNGPL is already registered on the following TReDS platform: 

 • M/s Receivable Exchange of India (RXIL), Mumbai 

 • M/s Mynd Solutions Private Limited (Mynd), New Delhi 

 • M/s A. TREDS (Invoicemart), Mumbai  

MSME Bidders are required to register on the TReDS platform. The MSME vendors 
can avail the TReDS facility, if they want to. 

39.7 Interest payment on delayed payments to MSME is payable in line with Micro, Small 
and Medium Enterprises Development Act, 2006 

40 AHR ITEMS 

40.1 In item rate contract where the quoted rates for the items exceed 50% of the estimate 
rates, such items will be considered as Abnormally High Rates (AHR) items and 
payment of AHR items beyond the SOR stipulated quantities shall be made at the lowest 
amongst the following rates: 

I. Rates as per SOR, quoted by the Contractor/Bidder. 

II. Rate of the item, which shall be derived as follows: 

a. Based on rates of Machine and labour as available from the contract (which includes 
contractor’s supervision, profit, overheads and other expenses). 

b. In case rates are not available in the contract, rates will be calculated based on 
prevailing market rates of machine, material and labour plus 15% to cover 
contractor’s supervision profit, overhead & other expenses. 

41 VENDOR PERFORMANCE EVALUATION PROCEDURE 

The procedure for evaluation of performance of Supplier containing provisions for putting 
a Bidder / Supplier on suspension and/or holiday list (as the case may be) is enclosed as 
Annexure IV. 

42 INCOME TAX & CORPORATE TAX 

42.1 Income tax deduction shall be made from all payments made to the contractor as per the 
rules and regulations in force and in accordance with the Income Tax Act prevailing 
from time to time. 

42.2 Corporate Tax liability, if any, shall be to the contractor’s account. 

42.3 TDS, wherever applicable, shall be deducted as per applicable act /law/rule. 

42.4 MENTIONING OF PAN NO. IN INVOICE/BILL 

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is 
mandatory for procurement of goods/services/works/consultancy services exceeding 
Rs. 2 lacs per transaction. Accordingly, service provider should mention their PAN no. 
in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As provided in the 
notification, in case service provider do not have PAN no., they have to submit 
declaration in Form 60 along with invoice/ bill for each transaction. 
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Payment of supplier/ contractor / service provider/ consultant shall be processed only 
after fulfillment of above requirement. 

43 SETTLEMENT OF COMMERCIAL DISPUTES BETWEEN PUBLIC SECTOR 
ENTERPRISE(S) INTER-SE AND PUBLIC SECTOR ENTERPRISE(S) AND 
GOVERNMENT DEPARTMENT (S) THROUGH PERMANENT MACHINERY 
OF ARBITRATION (PMA) IN THE DEPARTMENT OF PUBLIC 
ENTERPRISES 

In the event of any dispute or difference relating to the interpretation and application of 
the provisions of the Contracts, such dispute or difference shall be referred by either 
party for Arbitration to the sole Arbitrator in the Department of Public Enterprises to be 
nominated by the Secretary to the Government of India in-charge of the Department of 
Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable 
to arbitrator under this clause. The award of the Arbitrator shall be binding upon the 
parties to the dispute, provided, however, any party aggrieved by such award may make 
a further reference for setting aside or revision of the award to the Law Secretary, 
Department of Legal Affairs, Ministry of Law & Justice, Government of India. Upon 
such reference the dispute shall be decided by the Law Secretary or the Special Secretary 
/ Additional Secretary, when so authorized by the Law Secretary, whose decision shall 
bind the Parties finally and conclusively. The parties to the dispute will share equally 
the cost of arbitration as intimated by the Arbitrator. 

 
44 DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING 

APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC) 
 

44.1 Haridwar Natural Gas Pvt. Ltd. has framed the Conciliation Rules 2013in conformity 
with supplementary to Part – III of the Indian Arbitration and Conciliation Act 1996 for 
speedier, cost effective and amicable settlement of disputes through conciliation. A copy 
of the said rules made available on HNGPL‟s web site http://www.hngpl.in/ for 
reference. Unless otherwise specified, the matters where decision of the Engineer-in-
Charge is deemed to be final and binding as provided in the Agreement and the 
issues/disputes which cannot be mutually resolved within a reasonable time, all disputes 
shall be settled in accordance with the Conciliation Rules 2013. 

44.2 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/ amongst the  
Parties arising under/out of/in connection with this contract shall be settled in 
accordance with the afore said rules3.0 

44.3 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party (ies) 
in writing about such a dispute(s)/ difference(s) / issue(s) between / amongst the Parties 
and that such a Party wishes to refer the dispute(s)/difference(s)/issue(s) to Conciliation. 
Such invitation for Conciliation shall contain sufficient information as to the 
dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully informed as to 
the nature of the dispute(s)/difference(s)/issue(s), the amount of monetary claim, if any, 
and apparent cause(s) of action. 

44.4 Conciliation proceedings commence when the other Party (ies) accept (s) the invitation 
to conciliate and confirmed in writing. If the other Party (ies) reject (s) the invitation, 
there will be no conciliation proceedings. 
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44.5 If the Party initiating conciliation does not receive a reply within thirty days from the 
date on which he/she sends the invitation, or within such other period of time as 
specified in the invitation, he/she may elect to treat this as a rejection of the invitation 
to conciliate. If he/she so elects, he/she shall inform the other Party (ies) accordingly. 

44.6 Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle 
such dispute(s) amicably under Part-III of the Indian Arbitration and Conciliation Act, 
1996 and Haridwar Natural Gas Pvt. Ltd. Conciliation Rules, 2013. It would be only 
after exhausting the option of Conciliation as an Alternate Dispute Resolution 
Mechanism that the Parties hereto shall go for Arbitration. For the purpose of this clause, 
the option of “Conciliation” shall be deemed to have been exhausted, even in case of 
rejection of “Conciliation” by any of the Parties. 

44.7 The cost of Conciliation proceedings including but not limited to fees for Conciliator(s), 
Airfare, Local Transport, Accommodation, cost towards conference facility etc. shall be 
borne by the Parties equally. 

44.8 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during 
the pendency of Conciliation proceedings. The Settlement Agreement, as and when 
reached/agreed upon, shall be signed between the Parties and Conciliation proceedings 
shall stand terminated on the date of the Settlement Agreement. 

45 INAM-PRO (PLATFORM FOR INFRASTRUCTURE & MATERIALS PROVIDERS) – 
Not Applicable 

INAM-Pro (Platform for infrastructure and materials providers) is a web based platform 
for infrastructure provides and materials suppliers and was developed by Ministry of 
Road Transport and Highways (MoRT&H) with a view to reduce project execution 
delays on account of supply shortages and inspire greater confidence in contractors to 
procure cement to start with directly from the manufacturers. Presently, numerous 
cement companies are registered in the portal and offering cement for sale on the portal 
with a commitment period of 3 years. These companies have bound themselves by 
ceiling rates for the entire commitment period, wherein they are allowed to reduce or 
increase their cement rates any number of times within the ceiling rate, but are not 
permitted to exceed the said ceiling rate. 
MoRT&H is expanding the reach of this web-portal by increasing both the product 
width as well as the product depth. They are working on incorporating 60 plus product 
categories. The product range will span from large machineries like Earth Movers and 
Concrete Mixers, to even the smallest items like road studs. MoRT&H intend to turn it 
into a portal which services every infrastructure development related need of a modern 
contractor. 
HNGPL’s contractors may use this innovative platform, wherever applicable. The usage 
of web – Portal is a completely voluntary exercise. The platform, however, can serve as 
a benchmark for comparison of offered prices and products. 
 

46 UPWARD REVISION IN THE RATES OF MINIMUM WAGES, BY GOVT. OF 
INDIA, DURING THE CONTRACT PERIOD 
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Unless otherwise specifically mentioned in the Special Condition in the Contract, the 
contractor shall bear any upward revision in the rate of Minimum Wages, including but 
not limited to any kind of unprecedented or steep hike over and above the half yearly 
revisions of variable dearness allowance from time to time at its own cost during the 
Contract Period. 
 

47. CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO 
SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY 
 
While engaging the contractual manpower, Contractors are required to make efforts to 
provide opportunity of employment to the people belonging to Scheduled Castes and 
weaker sections of the society also in order to have a fair representation of these 
sections. 
 

48. PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS 
 
To promote cashless transactions, the onward payments by Contractors to their 
employees, service providers, sub-contractors and suppliers may be made through 
Cards and Digital means to the extent possible. 
 

49. PROVISION REGARDING INVOICE FOR REDUCED VALUE OR   CREDIT 
NOTE TOWARDS PRS 

  As mentioned in GCC, PRS is the reduction in the consideration / contract value for 
the goods / services covered under this contract. In case of delay in supply/ execution 
of contract, supplier/ contractor/ service provider should raise invoice for reduced 
value as per Price Reduction Schedule Clause (PRS clause). If supplier/ contractor/ 
service provider has raised the invoice for full value, then supplier/ contractor/ service 
provider should issue Credit Note towards the applicable PRS amount with applicable 
taxes. 
In such cases if supplier/ contractor/ service provider fails to submit the invoice with 
reduced value or does not issue credit note as mentioned above, HNGPL will release 
the payment to supplier/ contractor/ service provider after giving effect of the PRS 
clause with corresponding reduction of taxes charged on vendor’s invoice, to avoid 
delay in delivery/collection of material. 
In case any financial implication arises on HNGPL due to issuance of invoice without 
reduction in price or non-issuance of Credit Note, the same shall be to the account of 
supplier/ contractor/ service provider. HNGPL shall be entitled to deduct / setoff / 
recover such GST amount (CGST & SGST/UTGST or IGST) together with penalties 
and interest, if any, against any amounts paid or becomes payable by HNGPL in future 
to the Supplier/Contractor under this contract or under any other contract. 

 
50. POLICY TO PROVIDE PURCHASE PREFERENCE AS PER PUBLIC 

PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 
  
1.0  Ministry of Petroleum & Natural Gas vide Notification No. FP-20013/2/2017-FP-

PNG- Part(4) (E-41432) dated 26.04.2022 has notified that Public Procurement 



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 49 

 

  

(Preference to Make in India), Order 2017 (PPP-MII) issued by DPIIT and as 
amended from time to time shall be applicable to all the Public Sector Undertakings 
and their wholly owned subsidiaries under MoP&NG with certain modifications. 

 
2.0      The Public Procurement (Preference to Make in India), Order 2017 (PPP-MII) issued 

by DPIIT to encourage ‘Make in India’ and promote manufacturing & production of 
goods and services in India with a view to enhancing income and employment. 

 
3.0 DEFINITIONS:- 
 

(i) Local Content means the amount of value added in India which shall, unless 
otherwise prescribed by the Nodal Ministry, be the total value of item procured 
(excluding net domestic indirect taxes) minus the value of imported content 
in the item (including all custom duties) as a proportion of the total value, in 
percent. 

 
Further Local value addition through services such as transportation, 
insurance, installation, commissioning, training, and after sale support like 
AMC/CMC etc. shall be considered in local content calculation. 

 
(ii) ’Class-I local supplier’ means a supplier or service provider, whose goods, 

services or works offered for procurement, meets the minimum local content 
of equal to or more than 50%. 

 
‘Class-II local supplier’ means a supplier or service provider, whose goods, 
services or works offered for procurement, meets the minimum local content 
of more than 20% but less than 50%. 

 
‘Non - Local supplier’ means a supplier or service provider, whose goods, 
services or works offered for procurement, has local content less than or equal 
to 20%. 

 
(iii) L1 mean the lowest tender or lowest bid or the lowest quotation received in a 

tender, bidding process or other procurement solicitation as adjudged in the 
evaluation process as per tender or other procurement solicitation. 

 
(iv) Margin of Purchase Preference: means the maximum extent to which the 

price quoted by a Class-I local supplier may be above the L1 for purpose of 
purchase Preference. 

 
(v) Nodal Ministry means the Ministry of Petroleum & Natural Gas 

 
(vi) Procuring Entity means Haridwar Natural Gas Pvt. Ltd. (HNGPL) 

 
(vi) Works means all the works as per Rule 130 of GFR-2017 also include ‘turnkey 

works’ 

4.0 Margin of Purchase Preference: The margin of purchase preference shall be 20%. 
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5.0 ELIGIBILITY OF ‘CLASS-I LOCAL SUPPLIER’/ ‘CLASS-II LOCAL 

SUPPLIER’/ ‘NON-LOCAL SUPPLIERS’ FOR DIFFERENT TYPES OF 
PROCUREMENT 

 
(a) In procurement of all goods, services or works in respect of which the Nodal 

Ministry / Department has communicated that there is sufficient local capacity 
and local competition, only 'Class-I local supplier', shall be eligible to bid 
irrespective of purchase value. 

 
(b) Only ‘Class-I local supplier’ and ‘Class-II local supplier’, shall be eligible to bid 

in procurements undertaken by procuring entities, except when Global tender 
enquiry/ International Competitive bidding has been issued. In global tender 
enquiries/ International Competitive bidding ‘Non local suppliers' shall also be 
eligible to bid along with ‘Class-I local suppliers' and ‘Class-II local suppliers'. 

 
(c) Works includes Engineering, Procurement and Construction (EPC) contracts 

and services include System Integrator (SI) contracts 
 

(d) HP-HT Operations in upstream oil and gas business activities shall be exempted 
from this order. 

 
6.0 PURCHASE PREFERENCE METHODOLOGY UNDER PPP-MII (SUBJECT 

TO QUANTITY DISTRIBUTION APPLICABLE TO MSES AS PER PUBLIC 
PROCUREMENT POLICY FOR MSE 2012, REFER EXAMPLES GIVEN 
BELOW): 

 

(a) Purchase preference shall be given to ‘Class-I local supplier’ in procurements 
in the manner specified here under. 

 
(b) In the procurements of goods or works which are cover by para 5 (b) above 

and which are divisible in nature, the ‘Class-I local supplier’ shall get purchase 
preference over ‘Class-II local supplier’ as well as ‘Non-local supplier’, as per 
following procedure: 

 
i. Among all qualified bids, the lowest bid will be termed as L1. If L1 is 

‘Class-I local supplier’, the contract for full quantity will be awarded 
to L1. 

 
If L1 bid is not a ‘Class-I local supplier’, 50% of the order quantity shall 
be awarded to L1. Thereafter, the lowest bidder among the 'Class-I local 
supplier' will be invited to match the L1 price for the remaining 50% 
quantity subject to the Class-I local supplier's quoted price falling within 
the margin of purchase preference, and contract for that quantity shall be 
awarded to such ‘Class-I local supplier’ subject to matching the L1 
price. In case such lowest eligible ‘Class-I local supplier' fails to match 
the L1 price or accepts less than the offered quantity, the next higher 
‘Class-I local supplier’ within the margin of purchase preference shall be 
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invited to match the L1 price for remaining quantity and so on, and 
contract shall be awarded accordingly. In case some quantity is still left 
uncovered on Class-I local suppliers, then such balance quantity may 
also be ordered on the L1 bidder. 

 
(c) In the procurements of goods or works which are covered by para 5 (b) and 

which are not divisible in nature, and in procurement of services where the bid 
is evaluated on price alone, the ‘Class-I local supplier’ shall get purchase 
preference over ‘Class-II local supplier’ as well as ‘Non-local supplier', as per 
following procedure: 

 
i. Among all qualified bids, the lowest bid will be termed as L1. If L1 is 

‘Class-I local supplier’, the contract will be awarded to L1. 
 

ii. If L1 is not ‘Class-I local supplier', the lowest bidder among the ‘Class-
I local supplier', will be invited to match the L1 price subject to Class-I 
local supplier's quoted price falling within the margin of purchase 
preference, and the contract shall be awarded to such 'Class-I local 
supplier' subject to matching the L1 price. 

 
iii. In case such lowest eligible ‘Class-I local supplier’ fails to match the L1 

price, the ‘Class-I local supplier’ with the next higher bid within the 
margin of purchase preference shall be invited to match the L1 price and 
so on and contract shall be awarded accordingly. In case none of the 
’Class-I local supplier’ within the margin of purchase preference 
matches the L1 price, the contract may be awarded to the L1 bidder. 

 
iii. “Class-II local supplier" will not get purchase preference in any 

procurement. 
 

d) Applicability in tenders where contract is to be awarded to multiple 
bidders - In tenders where contract is awarded to multiple bidders subject to 
matching of L1 rates or otherwise which are covered by para 5 (b), the 'Class-
I  local supplier' shall  get  purchase  preference  over  'Class II-  local supplier' 
as well as 'Non-local supplier', as per following procedure: 

 
i) If  'Class-I Local suppliers' qualify for award of contract for at least 50% 

of the tendered quantity in any tender, the contract may be awarded 
to all the qualified bidders as per award criteria stipulated in the bid 
documents. However, in case 'Class -I Local suppliers' do not qualify 
for award of contract for at least 50% of the tendered quantity, purchase 
preference should be given to the 'Class-I local supplier' over 'Class-II 
local suppliers'/ 'Non local suppliers' provided that their quoted rate falls 
within 20% margin of purchase preference of the highest quoted  bidder  
considered  for  award  of contract  so  as  to  ensure that  the  'Class-I  
Local  suppliers'  taken  in  totality  are considered for award of contract 
for at least 50% of the tendered quantity. 
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ii) First purchase preference has to be given to the lowest quoting 'Class-I 
local supplier', whose quoted rates fall within 20% margin of purchase 
preference, subject to its meeting  the  prescribed  criteria  for  award 
of contract as also the constraint of maximum quantity that can be 
sourced from any single supplier. If the lowest quoting 'Class-I local 
supplier', does not qualify for purchase preference because  of aforesaid 
constraints or does not accept the offered quantity, an opportunity may 
be given to next higher 'Class-I local supplier', falling within 20% 
margin of purchase preference, and so on. 
 

7.0 In case a bidder (Class-I Local supplier) is eligible to seek benefit under Policy for 
Preference under Public Procurement (Preference to Make in India), Order 2017 as 
well as Public Procurement Policy for MSE 2012 (PPP for MSE 2012), then the 
bidder should categorically confirm its option to choose benefits against only one of 
the two policies i.e. either PPP-MII and MSE policy in Form-I. The option once 
exercised cannot be modified subsequently. 

 
Purchase preference benefits shall be extended to the bidder based on the declared 
option subject to the bidder meeting the requirements contained in that purchase 
preference policy. 

 
In case a MSEs bidder opts for purchase preference based on PPP-MII, such bidder 
shall not be entitled to claim purchase preference benefit available to MSE Bidders 
under PPP-2012. However, the exemptions from furnishing Bidding Document fee 
and Bid security/EMD shall continue to be available to such MSE Bidder. 

 
While for evaluating a particular bid that bidder’s option (to avail any one out of two 
applicable purchase preference policies, i.e., PPP-MII or PPP-2012) will be 
considered, for price matching opportunities and distribution of quantities among 
bidders, the precedence shall be in the following order:- 

 
(i) Public Procurement Policy for MSE 2012 
(ii) Public Procurement (Preference to Make in India), Order 2017 

 
8.0 Guidelines 

 
1) The Class-I local suppliers, under PPP-MII Order, participating in any government 

tender, may or may not be MSEs, as defined under the MSME Act. Similarly, MSEs 
participating in any government tender, may or may not be Class-I local suppliers. 
Suppliers may be categorized in following four broad categories for consideration or 
applicability of purchase preference: 

 

Category Terminology 
Supplier is both MSE & Class-I local supplier. "MSE Class-I local supplier'' 
Supplier is MSE but not Class-I local supplier. "MSE but non-Class-I local supplier" 
Supplier is not MSE but is Class-I 
local Supplier. 

"Non-MSE but Class-I local supplier'' 
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Supplier is neither MSE nor Class-I local. "Non-MSE non-Class-I local supplier" 

 
2) The applicability of PPP-MSE Order and PPP-MII Order in various scenarios, involving 

simultaneous purchase preference to MSEs and Class-I local suppliers under PPP-MSE 
Order and PPP-MII Order respectively, shall be as under: 
a) Items covered under Para 3(a) of PPP- MII/ Order, 2017 for which Nodal Ministry 

has notified sufficient local capacity and competition: For these items, only Class-
I local suppliers are eligible to bid irrespective of purchase value. Hence, Class-II 
local suppliers or Non-local suppliers, including MSEs which are Class-II local 
suppliers/ Non-local suppliers, are not eligible to bid. Possible scenarios can be as 
under: 

 
(i) L-1 is "MSE Class-I local supplier" - 100% of the tendered quantity is to be 

awarded to L-1. 
 

(ii) L-1 is "Non-MSE but Class-I local supplier" - Purchase preference is given 
to MSEs as per PPP- MSE Order. Balance  quantity is to be awarded to the 
L-1 bidder. 

 
b) Items reserved exclusively for procurement from MSEs as per PPP-MSE Order: 

These items are reserved exclusively for purchase from MSEs. Hence, non-MSEs 
are not eligible to bid for these items. Possible scenarios can be as under: 

 
(i) L-1 is "MSE Class-I local supplier" - 100% of the tendered quantity is to be 

awarded to L-1. 
 

(ii) L-1 is "MSE non-Class-I local supplier" - Purchase preference is to be given 
to Class-I local supplier as per PPP-MII Order. Balance quantity, is to be 
awarded to L-1 bidder. 
 

c) If items are neither notified for sufficient local capacity nor reserved for MSEs, 
then the process will be as follows: 

 

c a) Items covered under Para 3A(b) of PPP-MII Order are divisible items and both 
MSEs as well as Class-I local suppliers are eligible for purchase preference. 
Possible scenarios can be as under: 
(i) L-1 is "MSE Class-I local supplier" - 100% of the tendered quantity is to be 

awarded to L-1. 
 

(ii) L-1 is "Non-MSE but Class-I local supplier'' - Purchase preference is to be 
given to MSEs, if eligible, as per PPP-MSE Order. Balance quantity is to be 
awarded to L-1 bidder. 
 

(iii) L-1 is "MSE but non-Class-I local supplier" - Purchase preference is to be 
given to Class-I local suppliers, if eligible, as per PPP-MII Order. Balance 
quantity is to be awarded to L-1 bidder. 
 

(iv) L-1 is "Non-MSE non-Class-I local supplier" - Purchase preference is to be 
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given to MSEs as per PPP-MSE Order. Thereafter, purchase preference is to 
be given to Class-I local suppliers for "50% of the tendered quantity minus 
quantity allotted to MSEs above" as per PPP- MII Order. For the balance 
quantity, contract is to be awarded to L-1 bidder. (Kindly refer to the 
illustrative example in the annexure). 

 
c (b) Items covered under Para 3A(c) of PPP-MII Order, 2017 are non• divisible items 

and both MSEs as well as Class-I local suppliers are eligible for purchase 
preference. Possible scenarios can be as under: 

 
(i) L-1 is "MSE Class-I local supplier'' - Contract is awarded to L-1. 

 
(ii) L-1 is not "MSE Class-I local supplier'' but the "MSE Class-I local supplier" 

falls within 15% margin of purchase preference - Purchase preference is to be 
given to lowest quoting "MSE Class-I local supplier". If lowest quoting "MSE 
Class-I local supplier'' does not accept the L-1 rates, the next higher "MSE 
Class-I local supplier" falling within 15% margin of purchase preference is to 
be given purchase preference and so on. 
 

(iii) If conditions mentioned in sub paras (i) and (ii) above are not met i.e. L-1 is 
neither "MSE Class-I local supplier" nor "MSE Class-I local supplier'' is 
eligible to take benefit of purchase preference, the contract is to be awarded/ 
purchase preference to be given in different possible scenarios as under: 

 
A) L1 is "MSE but non-Class-I local supplier'' or "Non-MSE but Class-I 

local supplier" - Contract is be awarded to L1. 
 
B) L1 is "Non-MSE non-Class-I local supplier" - First purchase preference 

to be given to MSE as per PPP-MSE Order. If MSE not eligible/ does 
not accept - purchase preference to be given to Class- I Local supplier 
as per PPP-MII Order. If Class-I Local supplier also not eligible/ does 
not accept - contract to be awarded to L-1. 

 
d)  Items reserved for both MSEs and Class-I local suppliers: These items are 

reserved exclusively for purchase from MSEs as well as Class-I local suppliers. 
Hence, only "MSE Class-I local supplier" are eligible to bid for these items. Non-
MSEs/Class-II local suppliers/ Non-local suppliers cannot bid for these items. 
Hence the question of purchase preference does not arise. 

 
e) Non-local suppliers, including MSEs falling in the category of Non-local 

suppliers, shall be eligible to bid only against Global Tender Enquiry. 
 

9.0 VERIFICATION OF LOCAL CONTENT/ DOMESTIC VALUE ADDITION 
 

a. The ‘Class-I local supplier’/ ‘Class-II local supplier’ at the time of tender, 
bidding or solicitation shall require to indicate percentage of local content and 
provide self-certification (as per proforma at Form-2) that the item offered 
meets the minimum local content for ‘Class-I local supplier’/ ‘Class-II local 
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supplier’ as the case may be and shall give details of the location(s) at which 
the local value addition is made. 

 
b. In cases of procurement for a value in excess of Rs. 10 crores, in addition to 

Form-2 ‘Class-I local supplier’/ ‘Class-II local supplier’ shall be required to 
provide a certificate from the statutory auditor or cost auditor of the company 
(in the case of companies) or from a practicing cost accountant or practicing 
chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content as per proforma at Form -3. 

 
c. In case a complaint is received by the procuring agency relating to 

implementation of this order including the claim of a bidder regarding local 
content/ domestic value addition, the same shall be referred to Competent 
Auhtority who is empowered to look into procurement related complaints. 

 
Nodal Ministry may constitute committees with internal and external experts 
for independent verification of self-declarations and auditor's/accountant's 
certificates on random basis and in the case of complaints. A complaint fee of 
Rs.2 Lakh or 1% of the value of the domestically manufactured products being 
procured (subject to a maximum of Rs. 5 Lakh), whichever is higher, shall be 
paid by Demand Draft to be deposited with HNGPL. In case, the complaint 
is found to be incorrect, the complaint fee shall be forfeited. In case, the 
complaint is upheld and found to be substantially correct, deposited fee of the 
complainant would be refunded without any interest. 

 
d. In case of false declarations, HNGPL shall initiate action for banning such 

manufacturer/supplier/service provider as per HNGPL’s extant “Procedure for 
action in case Corrupt/Fraudulent/Collusive/Coercive Practices” 

 
e. A supplier who has been debarred by any procuring entity for violation of this 

Order shall not be eligible for preference under this Order for procurement by 
any other procuring entity for the duration of the debarment. The debarment 
for such other procuring entities shall take effect prospectively from the date 
on which it comes to the notice of other procurement entities, in the manner 
prescribed under paragraph g below. 

 
f. The Department of Expenditure shall issue suitable instructions for the 

effective and smooth operation of this process, so that: 
 

i. The fact and duration of debarment for violation of this Order by any 
procuring entity are promptly brought to the notice of the Member- 
Convenor of the Standing Committee and the Department of Expenditure 
through the concerned Ministry /Department or in some other manner; 

 
ii. on a periodical basis such cases are consolidated and a centralized list 

or decentralized lists of such suppliers with the period of debarment is 
maintained and displayed on website(s); 
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iii. in respect of procuring entities other than the one which has carried out 
the debarment, the  debarment  takes  effect  prospectively  from  the date 
of uploading on the website(s) in the such a manner that ongoing 
procurements are not disrupted. 

 
10.0  RECIPROCITY CLAUSE 

 

i. When a Nodal Ministry/Department identifies that Indian suppliers of an 
item are not allowed to participate and/ or compete in procurement by any 
foreign government, due to restrictive tender conditions which have direct 
or indirect effect of barring  Indian  companies  such  as  registration  in 
the procuring country, execution of projects of specific value in the 
procuring country etc., it shall provide such details to all its procuring 
entities including CMDs/CEOs of PSEs/PSUs, State Governments and 
other procurement agencies under their administrative control and GeM for 
appropriate reciprocal action. 

 
Entities   of    countries    which    have    been    identified    by    the nodal 
Ministry/Department as not allowing Indian companies to participate in 
their Government procurement for any item related to that nodal Ministry 
shall not be allowed to participate  in Government procurement in India 
for all items related to that nodal Ministry/ Department, except for the 
list of items published by the Ministry/ Department  permitting their 
participation. 

 
ii. The term 'entity' of a country shall have the same meaning as under the 

FDI Policy of DPIIT as amended from time to time. 
 

=================== X ================== 
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FORM-1 
 

VOID 
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FORM-2 

SELF CERTIFICATION BY BIDDER WHO CLASS-I LOCAL SUPPLIER/ 
CLASS-II LOCAL SUPPLIER TOWARDS MANDATORY MINIMUM LOCAL 

CONTENT/ DOMESTIC VALUE ADDITION 

(APPLICABLE FOR ALL BIDDERS INCLUDING MSEs) 

To, 
 

M/s Haridwar Natural Gas Pvt. Ltd. 
H. No. 129, New Haridwar Colony, 
Behind Matrichaya Medical Centre, 
Ranipur More, Haridwar - 249401 

 
Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & Commercial 

in Haridwar GA 

Tender no: HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

 
Dear Sir, 

 
We, M/s (Name of Bidder) confirm that as per the definition of policy we are: 

Class-I Local supplier [ ] 

Class-II Local Supplier [ ] 
 

(Bidder is to tick appropriate option () above). 

It is further confirm that M/s              _ (Name of Bidder)  meet the mandatory 
minimum Local content/Domestic Value Addition requirement for Class-I Local 
supplier/ Class-II Local supplier (as the case may be) under Public Procurement 
(Preference to Make in India), Order 2017 (PPP-MII) and has value addition 
of……………..%. 

 
The details of the location (s) at which the local value addition is made is as under: 

 
…………………………… 
…………………………... 
…………………………… 

 
We further confirm that in case we fail to meet the minimum local content/domestic 
value addition, the same shall be treated false information and HNGPL will take 
action as per provision of tender document. 

 
Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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FORM-3 

VOID  
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51.0 PROVISIONS FOR STARTPUS (AS DEFINED IN GAZETTE NOTIFICATION NO. 
D.L-33004/99 DATED 18.02.2016 AND 23.05.2017 OF MINISTRY OF COMMERCE AND 
INDUSTRY AND AS AMENDED FROM TIME TO TIME) [FOR APPLICABLITY 
REFER BDS] -NOT APPLICABLE 

As mentioned in Section-II, Prior turnover and prior experience shall not be required for 
all Startups [whether Micro & Small Enterprises (MSEs) or otherwise] subject to their meeting 
the quality and technical specifications specified in tender document. 

Further, the Startups are also exempted from submission of EMDs. 

For availing the relaxation, bidder is required to submit requisite certificate towards Startup 
enterprise registration issued by Department for Promotion of Industry and Internal Trade 
(DPIIT), Ministry of Commerce & Industry and relaxation is to be given to the specific goods 
/ jobs domain wherein they are registered for. 

Wherever the “Certificate of Recognition” is stipulating the domain of startup, the domain of 
startup is be considered based “Certificate of Recognition” issued by Department of Promotion 
of Industry and Internal Trade (DPIIT). Startups having the “Certificate of Recognition” which 
do not mention Domain, in such case startups are also required to submit the documents for the 
same including the application submitted to DPIIT. 

Further, above document(s) should be certified by a Chartered Accountant (not being an 
employee or a Director or not having any interest in the bidder’s company/firm) and notary 
public with legible stamp. 

If a Startup [whether Micro & Small Enterprises (MSEs) or otherwise] gets qualified without 
turnover and experience criteria specified in tender and emerges lowest bidder, the order on 
such Startup shall be placed for entire tendered quantity/group/item/part wise as stated in tender. 

If a Startup emerge lowest bidder, the LoA on such Startup shall be placed for entire tendered 
quantity/group/item/part (as the case may be). However, during the Kick of Meeting monthly 
milestones/ check points would be drawn. Further, the performance of such contractor/ service 
provider will be reviewed more carefully and action to be taken as per provision of contract in 
case of failure/ poor performance. 

52.0 UNIQUE DOCUMENT  IDENTIFICATION NUMBER BY PRACTICING 
CHARTERED ACCOUNTANTS 

Practicing Chartered Accountants shall generate Unique Document Identification Number 
(UDIN) for all certificates issued by them as per provisions of Tender Document. 

However, UDIN may not be required for documents being attested by Chartered 
Accountants in terms of provisions of Tender Document. 

  



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 61 

 

  

53.0   TDS 
 

A. Provision w.r.t. TDS on Purchase of Goods under section 194Q of Income Tax 
Act : 

1. TDS as applicable will be deducted by HNGPL under section 194Q of the 
Income Tax Act, 1961 on Purchases exceeds Rs. 50 Lakhs or limit defined 
therein from time to time during the financial year. 
 

2. Since HNGPL is liable to deduct Income Tax TDS under section 194Q, the 
provision of TCS as per section 206C(1H) of the Income Tax Act, 1961 shall not 
be applicable. 

 
B. Provision for higher rate of TDS: 

 

As per Section 206AB of Income Tax Act, 1961, in case of any vendor/customer 
who does not filed their Income Tax Return for both of the two previous years 
preceding to current year and aggregate amount of TDS is more than or equal to 
Rs. 50,000/- in each of those previous two years (or limit defined by Govt. from 
time to time), then TDS will be deducted at the higher of following rates: 
 
(i) Twice the rate mentioned in relevant TDS section. 
(ii) Twice the rate or rates in force 
(iii) 5% 

 

54.0  SUB-LETTING OF WORKS 

The following is added to the Clause no. 37 of General Conditions of Contract (GCC)- 
Works:  

(i) Procurement of material, hire of equipment or engagement of labour will not 
mean sub-contracting.  

(ii) (ii) Sub-contracting by the contractor without the approval of HNGPL shall 
be a breach of contract, unless explicitly permitted in the contract.  

(iii) However, If specified in SCC Sub-contracting for Specialized Items of Work 
is allowed upto certain percentage of work 

 

55.0  QUARTERLY CLOSURE OF THE CONTRACT 

During execution of orders, various issues may arise. In order to timely detect and to address 
the contractual issue(s) during the execution of contracts, HNGPL has introduced a 
mechanism of Quarterly Closure of the contract, under which all the related issues /disputes 
will be monitored and addressed on quarterly basis for resolution. Vendor (hereinafter 
referred ‘Vendor’) should first refer any issues/disputes to Engineer-in-Charge (EIC) for 
LOA/contracts/ Dealing C&P Executive for Purchase Orders and co-operate them for 
smooth execution of the contract and to timely address the issues, if any. For applicability 
of ‘Quarterly Closure’, please refer BDS. 

 
=================== X ================== 
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Annexure-I 
 

Instructions for Participation in e-Tendering. 

(Not Applicable) 
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Annexure-II 

Bid Data Sheet (BDS) 

[ITB to be read in conjunction with BDS] 
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ITB  
clause  

Description  

A.  GENERAL 

1.1 The Purchaser is: Haridwar Natural Gas Pvt. Ltd. 

1.2 

The Name of the Works to be performed is:   Last Mile Connectivity (LMC) 
Work for New Connections of Domestic and Industrial & Commercial in 
Haridwar GA 

Brief Scope of Work: As per Section 3 & Section 4 
 

3.0 

Bid from a Joint Venture/Consortium  

APPLICABLE 

 

NOT 
APPLICABLE 

 

 

B.  BIDDING DOCUMENT 

8.1 

For clarification purposes only, the communication address is: 
 
Haridwar Natural Gas Pvt Ltd, 
House no-129, New Haridwar Colony, 
Behind Matrichaya Medical Centre, 
Ranipur Mode, Haridwar 
Uttarakhand – 249401 
Sh. Harendra Kumar Gupta (Mo: +91-8004917722) 
e-mail: hgupta@bharatpetroleum.in, tenders@hngpl.co.in  

Websites: http://www.hngpl.in/ 

C.  PREPARATION OF BIDS 

11.1.1 

The Bidder shall submit with its Techno-commercial/ Un priced bid the following 
additional documents (Refer clause(s) XX of SCC): 

If any mentioned in clauses of Section 3 & Section 4  

12.0 
Additional Provision for Schedule of Rate/ Bid Price are as under:  

Refer Schedule of Rates  

✖ 

✔ 
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ITB  
clause  

Description  

13 & 14 

Whether HNGPL will be able to avail input tax credit in the instant tender  

YES  

NO  

 

 

 

15 Bid Validity Period:  90 days from the final due date of bid submission. 

16.1 

 

Applicability of EMD/ Bid Security 

APPLICABLE 
 

NOT 
APPLICABLE 

 

 

 

 

 

In case 'Earnest Money Deposit/ Bid Security' is in the form of “Bank 
Guarantee” or 'Demand Draft (DD)' or 'Banker's Cheque' or “Letter of 
Credit” or “Online Banking Transaction”. In case of DD or BC, the same 
should be in favour of Haridwar Natural Gas Pvt. Limited , payable at 
Haridwar. 

 For online transactions, the following HNGPL bank details to be used : 
o Bank Name : HDFC Bank Ltd 
o Bank Account No. : 57500000040536 
o IFSC               :  HDFC0004713 

17 

Date, Time and Venue of Pre-Bid meeting 

Date: 26.02.2024 
Time: 11:00 Hrs  
Haridwar Natural Gas Pvt. Ltd.,  
House no-129, New Haridwar Colony,  
Behind Matrichaya Medical Centre,  
Ranipur Mode, Haridwar  
Uttarakhand-249401 

Bidder is requested to submit Authorization letter (F-5) via e-mail: 
tenders@hngpl.co.in before 30 minute prior to start the meeting. 
Note: If Pre-Bid meeting shall be conducted through Video Conferencing 
(Bidders who are interested to attend the meeting, please send the request for the 

✖ 

✔ 

✖ 

✔ 
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ITB  
clause  

Description  

same to the e-mail id tenders@hngpl.co.in to get the link) before the pre bid 
meeting scheduled date. 

D.  SUBMISSION AND OPENING OF BIDS 

21 
The Tender No. of this bidding process is:  

HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

21.2 

For bid submission purposes only, the Owner’s contact details are as below: 
Haridwar Natural Gas Pvt Ltd, 
House no-129, New Haridwar Colony, 
Behind Matrichaya Medical Centre, 
Ranipur Mode, Haridwar 
Uttarakhand-249401 
e-mail : tenders@hngpl.co.in 

23.1 Due Date and Time of Bid Submission : 07.03.2024 (14:00 hrs) 

26.0 

The bid opening shall take place at: 

Date: 07.03.2024 
Time: 15:00 hours 
Haridwar Natural Gas Pvt. Ltd.,  
House no-129, New Haridwar Colony,  
Behind Matrichaya Medical Centre,  
Ranipur Mode, Haridwar  
Uttarakhand-249401 

E.  EVALUATION, AND COMPARISON OF BIDS 

ITB  
clause  

Description  

31.0 Evaluation Methodology is mentioned in Section 1.2 of ITB. 

32.0 

Compensation for Extended Stay: 

APPLICABLE  

NOT APPLICABLE  

 

✖ 

✔ 
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ITB  
clause  

Description  

F.  AWARD OF CONTRACT 

36.2 State of India which stamp paper is required for Contract Agreement: Uttarakhand 

37.0 

Contract Performance Guarantee / Security Deposit  

APPLICABLE 
 

NOT 
APPLICABLE 

 

 

 

 

 

The value/ amount of Contract Performance Security/ Security Deposit 
 
SD/CPBG @ 10% of Total Annualized Contract/ Order Value within 30 days 
of FOA/ notification of award. (Excluding GST) 
 
OR 
 
Initial Security Deposit (ISD) 5% of Total Contract/Order value within 30 days of 
FOA/ notification of award and deduction @10% of the RA bills subsequently from 
RA bills the total amount of security deposit (including ISD and deducted amount) 
reaches 10% of Total Contract value. 
 

39.0 

Whether tendered item is non-split able or non-divisible: 

YES 
 

NO 
 

 

40.0 

Provision of AHR Item : 

APPLICABLE  

NOT APPLICABLE  

 

✔ 

✖ 

✖ 

✔ 

✔ 

✖ 
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Other Details of Buyer/Purchaser: 

Consignee/Purchaser Haridwar Natural Gas Private Limited 

(Other details shall be provided upon award) 

PAN NO. AADCH8780N 

GST NO. 05AADCH8780N1Z0  (State : Uttarakhand) 

HNGPL Bank Details  For online transactions, the following HNGPL bank 
details to be used : 

o Bank Name : HDFC Bank Ltd 
o Bank Account No. : 57500000040536 

o   IFSC               :  HDFC0004713 

 

ITB  
clause  

Description  

Clause 
no. 27.3 
of GCC 

Bonus for Early Completion:  

APPLICABLE 
 

NOT APPLICABLE 
 

 

 

 

 

 

51. 

Applicability of provisions relating to Startups:  

APPLICABLE  

NOT APPLICABLE  

 

54. 

Quarterly Closure of Contract 

 
APPLICABLE  

NOT APPLICABLE  

 

✖ 

✔ 

✔ 

✖ 

✖ 

✔ 
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Annexure-III 

Procedure for Action in Case of Corrupt/ Fraudulent/ 
Collusive/ Coercive Practices 
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Introduction: 
In the endeavour to maintain and foster most ethical and corruption free business  
environment, this Banning Procedure containing provision for putting a Vendor/ Supplier on 
Suspension and/or banning list if such agency indulges in corrupt/  fraudulent/ collusive/ 
coercive practice is being followed. 

 
A] Definitions: 
 
A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly, 

anything of value to improperly influence the actions in selection process or in contract 
execution. 

A.2 “Corrupt Practice” also includes any omission for misrepresentation that may mislead   or 
attempt to mislead so that financial or other benefit may be obtained or an obligation 
avoided. 

A.3 “Fraudulent Practice” means and include any act or omission committed by a agency or with 
his connivance or by his agent by misrepresenting/ submitting false documents and/ or false 
information or concealment of facts or to deceive in order to influence a selection process 
or during execution of contract/ order. 

A.4 “Collusive Practice amongst bidders (prior to or after bid  submission)”  means  a  scheme 
or arrangement designed to establish bid prices at artificial non-competitive levels and to 
deprive the Employer of the benefits of free and open competition. 

A.5 “Coercive practice” means impairing or harming or threatening to impair or  harm directly 
or indirectly, any agency or its property to influence the improperly actions  of  an agency, 
obstruction of any investigation or auditing of a procurement process. 

A.6 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 

A.7 “Appellate Authority” shall mean Committee of Directors of HNGPL 

A.8 “Competent Authority” shall mean the authority, who is competent to take  final  decision 
for Suspension of business dealing with an Agency/ ies and Banning of  business dealings 
with Agency/ ies, “Allied Agency” shall mean all the concerns within the sphere of 
effective influence of banned/ suspended agencies. In determining this, the following 
factors may be taken  into consideration: 

(a) Whether the management is common; 
 

(b) Majority interest in the management is held by the partners or directors of banned/ 
suspended firm 

(c) substantial or majority shares are owned by banned/ suspended agency and by 
virtue of this it has a controlling voice. 

 A.9  “Investigating Agency” shall mean any department or unit of GAIL/HNGPL 
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investigating into the conduct of Agency/ party and shall include the Vigilance 
Department of the HNGPL, Central Bureau of Investigation, State Police or any other 
agency set up by the Central or state government having power to investigate. 

B] Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive 
practice 

B.1         Irregularities noticed during the evaluation of the bids : 

If it is observed during bidding process/ bids evaluation stage that a  bidder  has  
indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) 
shall be rejected and its Earnest Money Deposit (EMD) shall be forfeited. 
 

Further, such agency shall be banned for future business with HNGPL for a period 
specified in para B.2.2 below from the date of issue of banning order. 

B.2         Irregularities noticed after award of contract 
(i) During execution of contract: 

 
If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive 
practices, during execution of contract, the agency shall be banned for future business 
with HNGPL for a period specified in para B.2.2 below from the date of issue of banning 
order. 
 
The concerned order (s)/ contract(s) where corrupt/ fraudulent/ collusive practices is 
observed, shall be suspended with immediate effect by Engineer-in-Charge (EIC)/ 
Employer whereby the supply/ work/ service and payment etc. will be suspended. The 
action shall be initiated for putting the agency on banning. 
 
After conclusion of process, the order (s)/ contract (s) where it is concluded that such 
irregularities have been committed shall be terminated and Contract Performance 
Guarantee submitted by agency against such order (s)/ contract (s) shall also  be  
forfeited. The amount that may have become due  to  the  contractor  on  account  of 
work already executed by  him  shall be payable to the contractor and this amount shall 
be subject to  adjustment against  any amounts due from the contractor under the terms  
of the contract. 
 
No risk and cost provision will be enforced in such cases. 

(ii) After execution of contract and during Defect liability period (DLP)/ 
Warranty/Guarantee Period: 

If an agency is found to have indulged in corrupt/ fraudulent/ collusive/ coercive 
practices, after execution of contract  and  during  DLP/  Warranty/ Guarantee  Period, the 
agency shall be banned for future business with HNGPL for a period specified in para B.2.2 
below from the date of issue of banning order. 

Further, the Contract Performance Guarantee submitted by agency against such  order s)/ 
contract (s) shall be forfeited. 

(iii) After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period 
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If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive  practices, 
after expiry of  Defect  liability  period  (DLP)/Warranty/Guarantee  Period, the agency 
shall be banned for future business with HNGPL for a period specified in para B. 2.2 below 
from the date of issue of banning order. 

B.2.1 Period of Banning 
 

The period of banning of agencies indulged in Corrupt /Fraudulent /Collusive /Coercive 
Practices shall be as under and to be reckoned from the date of banning order: 

 
 

Sl. 
No. 

 
Description 

Period of 
banning from 

the date of 
issuance 

of Banning order 
 
 
 
1 

Misrepresentation/False information other than 
pertaining to BEC of tender but having impact on the 
selection process. 

 
For example, if an agency confirms not being in holiday/ 
banning list of PSUs/ Govt. Dept., liquidation, 
bankruptcy etc. and subsequently it is found otherwise, 
such acts shall be considered in this city. 

 
 
 
02 years 

 
2 Corrupt/Fraudulent (pertaining to BEC of tender) 

/Collusive/Coercive Practices 

 
03 years 

 
 
2.1 

If an agency again commits Corrupt/Fraudulent 
(pertaining to BEC of tender) /Collusive/ Coercive 
Practices in subsequent cases after their banning, such 
situation of repeated offense to be dealt with more 
severity and following shall be the period of banning: 

 

  
(i) Repeated once 

7 years (in 
addition to the 
period already 
served) 

 
(ii) Repeated twice or more 

15 years (in 
addition to the 
period already 
served) 

3 
Indulged in unauthorized disposal of materials provided 
by HNGPL 

7 years 

4 
If act of vendor/ contractor is a threat to the National 
Security 

15 years 

5 
Corrupt/Fraudulent/Collusive/Coercive Practices during 
execution of contract 

02 years 
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In exceptional cases where the act of vendor/ contractor is a threat to the National 
Security, the banning shall be for indefinite period. 

C] Effect of banning on other ongoing contracts/ tenders 
C.1 If an agency is put on Banning, such agency should not be considered in ongoing 

tenders/future tenders. 

C.2 However, if such an agency is already executing other order (s)/ contract (s) where no 
corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to 
continue till its completion without any further increase in scope except those incidental to 
original scope mentioned in the contract. 

C.3 If an agency is put on the Banning List during tendering and no irregularity is found in the 
case under process: 

C.4 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted 
by the agency shall be ignored. 

C.5 after opening Technical bid but before opening the Price bid, the Price bid of the agency shall 
not be opened and BG/EMD submitted by the agency shall be returned to  the agency. 

C.6 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency 
shall be ignored & will not be further evaluated. If the agency is put on banning list for fraud/ 
mis-appropriation of facts committed in the same tender/other tender where errant agency 
emerges as the lowest (L1), then such tender shall also be cancelled and re- invited. 

D] Procedure for Suspension of Bidder 

D.1 Initiation of Suspension 

Action for suspension business dealing with any agency/ (ies)  shall  be  initiated  by C&P 
Department when 

 
(i) Corporate Vigilance Department based on the fact of the case gathered during 

investigation by them recommend for specific immediate action against the agency. 
 

(ii) Corporate Vigilance Department based on the input from  Investigating  agency,  
forward for specific immediate action against the agency. 

 
D.2 Suspension Procedure: 
D.2.1 The order of suspension would operate initially for a period not more than six  months  and 

will be communicated to the agency and also to Corporate Vigilance Department. Period 
of  suspension  may  be  extended  by  one  month  at  a  time  with  a  ceiling  of six months 
pending a conclusive decision to put the agency on banning list. 

D.2.2 During the period of suspension, no new business dealing may be held with the agency. 
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D.2.3 Period of suspension will be accounted for in the final order passed for banning of business 
with the agency. 

D.2.4 The decision  regarding  suspension  of  business  dealings  should  also  be  communicated 
to the agency. 

D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds which can result 
in banning of business dealings, proposal for issuance of suspension order and show cause 
notice shall be put up to the Competent Authority. The suspension order and show cause 
notice must include that (i) the agency is put on suspension list and (ii) why action should 
not be taken for banning the agency for future business from HNGPL. 

D.2.6 The competent authority to approve the suspension will be same as that for according 
approval for banning. 

D.3 Effect of Suspension of business 

D.3.1 Effect of suspension on other on-going/future tenders will be as under: 

D.3.2 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency 
appears in the Suspension List. 

D.3.3 If an agency is put on the Suspension List during tendering: 

D.3.4 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted 
by the agency shall be ignored. 

D.3.5 after opening Technical bid but before opening the Price bid, the Price bid of the agency 
shall not be opened and BG/EMD submitted by the agency shall be returned to the  agency. 

D.3.6 after opening of price, BG/EMD made by the agency shall be returned; the offer of the 
agency shall be ignored & will not be further evaluated. If the agency is put on  Suspension 
list for fraud/ mis-appropriation of  facts  conducted  in  the  same  tender/other tender 
where errant agency emerges as the lowest (L1), then  such tender shall also be cancelled 
and re-invited. 

D.3.7 The existing contract (s)/ order (s) under execution shall continue. 

D.3.8 Tenders invited for procurement of goods, works and services shall have provision that the 
bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor 
their allied agency/(ies) are on banning list of HNGPL or the Ministry of Petroleum and 
Natural Gas and (ii) bidder is not banned by any Government department/ Public Sector. 

E] Appeal against the Decision of the Competent Authority: 

E.1 The agency may file an appeal against the order of the Competent Authority for putting the 
agency on banning list. The appeal shall be filed to Appellate Authority. Such an appeal 
shall be preferred within one month from the receipt of banning order. 
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E.2 Appellate Authority would consider the appeal and pass appropriate order which shall be 
communicated to the party as well as the Competent Authority. 

E.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate 
Authority. 

F. Wherever there is contradiction with respect to terms of ‘Integrity Pact’, GCC and ‘Procedure 
for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the provisions of 
‘Procedure for action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practice’ shall 
prevail. 
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Annexure-IV 
 

Procedure for Evaluation of Performance of Vendor/ Suppliers 
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1.0 OBJECTIVE 

The objective of Evaluation of Performance aims to recognize,  and  develop  reliable 
Vendors/ Suppliers/Contractors/  Consultants so that they consistently meet  or exceed 
expectations and requirements. 

 
The purpose of this procedure is to put in place a system to monitor performance     of 
Vendors/ Suppliers/Contractors/ Consultants associated with HNGPL  in Projects and in 
O&M so as  to  ensure  timely  completion  of  various  projects, timely receipt of supplies 
including completion of works & services  for operation  and maintenance of operating 
plants and quality standards in all respects. 

 

2.0  METHODOLOGY 
 

i) Preparation of Performance Rating Data Sheet 
 

Performance rating data Sheet for each and every Vendor/ Supplier/Contractor/ 
Consultant for all orders/Contracts with a value of Rs. 7 Lakhs and above is recommended 
to be drawn up. These data sheets  are to  be separately prepared for orders/ contracts 
related to Projects and O&M. Format, Parameters, Process, responsibility for preparation 
of Performance Rating Data Sheet are separately mentioned. 

 

ii) Measurement of  Performance 
 

Based on the parameters defined in Data Sheet, Performance of concerned Vendor/ 
Supplier/Contractor/ Consultant would be computed and graded accordingly. The 
measurement of the performance of the Party would be its ability to achieve the minimum 
scoring of 60% points in the given parameters. 

 

iii) Initiation of  Measures: 
 

Depending upon the Grading of Performance, corrective measures would be initiated by 
taking up the matter with concerned Vendor/Supplier/Contractor/Consultant. Response 
of Vendor/ Supplier/Contractor/ Consultant would be considered before deciding further 
course of action. 

iv) Implementation of Corrective  Measures: 
 

Based on the response of Vendor/ Supplier/Contractor/ Consultant, concerned Engineer-
in Charge for the  Projects  and/or  OIC  in  case  of  O&M would recommend for 
continuation or discontinuation of such party from the business of HNGPL. 

 
v)        Orders/contracts placed on Proprietary/OEM basis for O&M will  be  evaluated and, if 

required, corrective action will be taken for improvement in future. 
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3.0  PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/   
CONTRACTORS/ CONSULTANTS 

 

3.1  FOR PROJECTS 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case 
of PROJECTS shall be done immediately with commissioning of any Project. 

ii) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in- charge 
shall prepare a Performance Rating Data Sheet (Format at Annexure- 

1) for all Orders and Contracts. 
iii) Depending upon the Performance Rating, following action need to  be  initiated by 

Engineer-in-charge/Project-in-charge: 

 
Sl.No. Performance 

Rating 
Action 

1 POOR Seek explanation for Poor 
Performance 

2 FAIR Seek explanation for Fair performance 
3 GOOD Letter to the concerned for improving 

performance in future 
4 VERY GOOD No further action 

 
iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined. 

In case of satisfactory reply, Performance Rating data Sheet to be closed with a 
letter to the concerned for improving performance in future. 

 
v) When no reply is received or reasons indicated are unsatisfactory, the following 

actions need to be taken: 

 
A) Where Performance rating is “POOR”: 

 
Recommend such defaulting  Vendor/  Supplier/Contractor/  Consultant for putting 
on Holiday for a period from one to three years as given below: 

 
(i) Poor Performance due to reasons other than Quality :  One Year 

(ii) Poor Performance on  account  of  Quality  (if  any  mark obtained against Quality 
parameter is less than 30): Two Years 

(iii) Poor Performance leading to termination of contract  or  Offloading of contract due 
to poor  performance  solely attributable to Vendor/ Supplier/Contractor/ 
Consultant or Repeated Offence: Three Years 

 
Non performance of a Vendor/Supplier/Contractor/Consultant leading to termination of 
Contract/ Order, such Vendor/ Supplier/ Contractor/Consultant are also to be considered 
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for Suspension. 
 
In all such cases, concerned site will put up recommendation for issuance of SCN and 
putting the party on suspension list as per process defined for suspension in “Procedure for 
Action in case of Corrupt/  Fraudulent/ Collusive/ Coercive Practices” 

 
(B) Where Performance rating is “FAIR”: 
 

Recommend for issuance of warning to such defaulting Vendor/ Supplier/Contractor/ 
Consultant to improve their performance. 

3.2  FOR CONSULTANCY JOBS 

Monitoring and Evaluation of consultancy jobs will be carried out in the same way as 
described in para 3.1 for Projects. 

3.3  FOR OPERATION &  MAINTENANCE 

i)  Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case of 
Operation and Maintenance shall be done immediately after execution of order/ 
contract. 

ii) After execution of orders a Performance Rating Data Sheet (Format at Annexure-2) shall 
be prepared for Orders by Site C&P and for Contracts/Services by respective Engineer-In-
Charge. 

iii) Depending upon Performance Rating, following action need to be  initiated   by Site C&P: 

Sl. No. Performance 
Rating 

Action 

1 POOR Seek explanation for Poor performance 

2. FAIR Seek explanation for Fair 
Performance 

3 GOOD Letter to the concerned for 
improving performance in future. 

4 VERY GOOD No further action 

 
iv)      Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined. In 

case of satisfactory reply, Performance Rating data Sheet to be closed with a letter to 
the concerned for improving performance in future. 

v)       When no reply is received or reasons indicated are unsatisfactory, the following actions 
need to be taken: 

 
A) Where performance rating is “POOR” 
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Recommend such defaulting Vendor/Supplier/Contractor/ Consultant for putting on 
Holiday for a period from one to three years as given below: 

 
(i) Poor Performance due to reasons other than Quality : Six Months 
(ii) Poor Performance on account of Quality  (if  any  mark obtained against Quality parameter 

is less than 30): Six Months 
(iii) Poor Performance leading to termination of contract or Offloading of contract due to poor 

performance solely attributable to Vendor/Supplier/Contractor/Consultant or Repeated 
Offence: Six Months 

 
In case of repeated offence on above ground covered under sl. no. (i), (ii) and (iii): 

 
 For once- 1 year. 
 For two and above-3 years 

 
Non-performance of  a  Vendor/Supplier/Contractor/Consultant  leading to termination of 
Contract/ Order such Vendor/ Supplier/ Contractor/Consultant are also to be considered for 
Suspension. 
 
In all such cases, concerned site will put up recommendation for issuance of SCN and 
putting the party on suspension list as per process defined for suspension in “Procedure for 
Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices” 

 
B) Where Performance rating is “FAIR” 
 

Recommend for issuance of warning to such defaulting Vendors/Contractors/Consultants 
to improve their performance. 

 
4.0   REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY 

 
4.1 An order for Holiday passed for a certain specified period shall deemed to have been 

automatically revoked on the expiry of that specified period and it will not be necessary to issue 
a specific formal order of revocation. 
 
Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to quality, and 
new order is placed on bidder after restoration of Vendor/ Supplier/Contractor/ Consultant, 
such order will be properly monitored during execution stage by the concerned site. 
 

5.0 EFFECT OF HOLIDAY 
 

 5.1 If a Vendor/Supplier/Contractor/Consultant is put on Holiday, such Vendor/ 
Supplier/Contractor/ Consultant should not be considered in ongoing tenders/future tenders. 
 

5.2 However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any other 
order/ contract and their performance is satisfactory in terms of the relevant contract, should 
be allowed to continue till its completion without any further increase in scope except those 
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incidental to original scope mentioned in the contract. In such a case CPBG will not be forfeited 
and payment will be made as per provisions of concerned contract. However, this would be 
without prejudice to other terms and conditions of the contract. 
 

5.3  Effect on other ongoing tendering: 
 

 5.3.1  after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted    
by the party shall be ignored. 

 
5.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the party shall 
not be opened and BG/EMD submitted by the party shall be returned to the party. 

 
5.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer of the party 
shall be ignored & will not be further evaluated. If errant party emerges as the lowest (L1), then 
such tender shall also be cancelled and re- invited. 

 

Procedure for Suspension of Bidder 

Initiation of Suspension 

Action for suspension of business dealing with any agency/(ies) shall be initiated by C&P 
Department when Non-performance of Vendor / Supplier Contractor/ Consultant leading to 
termination of Contract/ Order. 

Suspension Procedure: 

The suspension period shall be limited to maximum six months. 

The suspension order shall also be hosted on HNGPL intranet and a copy will be forwarded 
to all OICs/ HODs by C&P Department. During the period of suspension, no new business 
dealing may be held with the agency. 

Period of suspension shall be accounted for in the final order passed for putting the party for 
holiday 

The decision regarding suspension of business dealings should also be communicated to the 
agency. 

Prior to putting the party on holiday, proposal for issuance of suspension order and show 
cause notice shall be put up to the Competent Authority. The suspension order and show 
cause notice must include that (i) the agency is put on suspension list and (ii) why action 
should not be taken for putting the agency on holiday for future business from HNGPL. 
 
The competent authority to approve the suspension will be same as that for according 
approval for holiday. 
 
The process for putting the agency on suspension list shall be completed within 30 days from 
the date of recommendation by site committee. 
 
Effect of Suspension of business. 
 
Effect of suspension on other on-going/future tenders will be as under: 
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No enquiry/bid/tender shall be entertained from an agency as long as the name of Agency 
appears in the Suspension List. 
 
If an agency is put on the Suspension List during tendering: 

after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted 
by the agency shall be ignored. 

after opening Technical bid but before opening the Price bid, the Price bid of the agency 
shall not be opened and EMD submitted by the agency shall be returned to the agency. 

after opening of price, the offer of the agency shall be ignored & will not be further 
evaluated. If the agency emerges as the lowest (L1), then such tender shall also be cancelled 
and re-invited. EMD submitted by such agency shall be returned. 

The existing contract (s)/ order (s) under execution shall continue. 

Tenders invited for procurement of goods, works and services shall have provision that the 
bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor their 
allied agency/(ies) are on banning list of GAIL/HNGPL or the Ministry of Petroleum and 
Natural Gas and (ii) bidder is not banned by any Government department/ Public Sector. 

6.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday  as  per  the  procedure, the 
holding company, subsidiary, joint venture, sister concerns, group division of the errant Vendor/ 
Supplier/Contractor/ Consultant shall not be considered for putting on holiday list. 

        Any bidder, put on holiday,  will  not  be  allowed  to  bid  through  consortium route also in new 
tender during the period of holiday. 

 
7.0   If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against   

the tender process with the intention of delaying or defeating any procurement or causing 
loss to HNGPL or any other bidder, such bidder will be put on holiday for a period of six 
months, if such complaint is proved to be vexatious, frivolous or malicious, after following 
the due procedure. 
 

8.0 APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY: 
 

(a) The party may file an appeal against the order of the Competent Authority for putting the 
party on Holiday list. The appeal shall be filed to Appellate Authority. Such an appeal shall 
be preferred within one month from the of receipt of Holiday order. 

(b) Appellate Authority would consider the appeal and pass appropriate  order  which shall be 
communicated to the  party  as  well  as  the  Competent Authority. 

(c) Appeal process may be completed  within  45  days  of  filing  of  appeal  with the Appellate 
Authority. 

(d) “Appellate Authority” shall mean Committee of Directors. 

9. ERRANT BIDDER 
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In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for 
any mistake committed by him in bidding or withdrawal of bid or  modification of  bid or 
varying any term in regard thereof leading to re- tendering, HNGPL shall forfeit EMD paid by 
the bidder and such bidders shall be debarred from participation in re- tendering of the same 
job(s)/item(s). 

Further, such bidder will be put on  holiday  for  a  period  of  six  months  after  following the 
due procedure. 

10.0 In case CBEC (Central Board of Excise and Customs)/ any equivalent Central Government 
agency/ State Government agency brings to the notice of HNGPL that the Supplier of 
Goods / Services (Service Provider) has not remitted the amount towards GST (CGST & 
SGST/UTGST or IGST) collected from HNGPL to the government exchequer, then party 
will be put on holiday for a period of six months after following the due procedure. 
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Haridwar Natural Gas Pvt. Ltd. 

PERFORMANCE RATING DATA SHEET (FOR PROJECTS/ CONSULTANCY 
JOBS) 

i) Project/Work Centre : 

ii) Order/ Contract No. & date : 

iii) Brief description of Items 
Works/Assignment 

: 

iv) Order/Contract value (Rs.) : 

v) Name of Vendor/Supplier/ 
Contractor/ Consultant 

: 

vi) Contracted delivery/ 
Completion Schedule 

: 

vii) Actual delivery/ : Completion 
date 

Performance 
Parameter 

Delivery/ Completion 
Performance 

Quality 
Performance 

Reliability 
Performance# 

Total 

Maximum 
Marks 

40 40 20 100 

Marks 
Allocated 

    

Note: 
Remarks (if any) 

PERFORMANCE RATING (**) 
Note : 
(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or 
deviation beyond contract payment term or seeking direct payment to the sub- vendor/sub-
contractor due to financial constraints, then ‘0’ marks  should  be  allotted against 
Reliability Performance. 
(*) Allocation of marks should be as per enclosed instructions (**) Performance rating 
shall be classified as under : 

 

Sl. 
No. 

Range (Marks) Rating Signature of Authorised 
Signatory: 

 
Name: Designation: 

1 60 & below POOR 

2 61-75 FAIR 

3 76-90 GOOD 

4 More than 90 VERY GOOD 
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Instructions for allocation of marks 
 

1. Marks are to be allocated as under : 
DELIVERY/ COMPLETION PERFORMANCE 40 Marks 

 
 

Delivery Period/ 
Completion Schedule 

Delay in Weeks Marks 

a) Upto 3 months Before CDD 40 
 Delay upto 4 weeks 35 
 ” 8 weeks 30 
 ” 10 weeks 25 
 ” 12 weeks 20 
 ” 16 weeks 15 
 More than 16 weeks 0 

b) Above 3 months Before CDD 40 
 Delay upto 4 weeks 35 
 ” 8 weeks 30 
 ” 10 weeks 25 
 ” 16 weeks 20 
 ” 20 weeks 15 
 ” 24 weeks 10 
 More than 24 weeks 0 

 
 QUALITY PERFORMANCE 40 Marks 

For Normal Cases: No Defects/ No Deviation/ No failure: 40 marks 

 
i) Rejection/Defects Marks to be allocated on 10 marks 

pro rata basis for acceptable quantity as compared to total 
quantity for normal cases 

 
ii) When quality Failure of severe nature 0 marks 

failure endanger - Moderate nature 5 marks 
system integration 
and safety of the 
system 

- low severe nature 10-25
 mar
ks 

iii) Number of 1. No deviation 5 marks 
deviations 2. No. of deviations < 2 

3. No. of deviations > 2 
2 marks 
0 marks 
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RELIABILITY PERFORMANCE                                                                                 20 Marks 
 

A. FOR WORKS/CONTRACTS  

i) Submission of order acceptance, agreement, PBG, Drawings and 
other documents within time 

4 marks 

ii) Mobilization of resources as per Contract and in time 4 marks 
iii) Liquidation of Check-list points 4 marks 

iv) Compliance to statutory and HS&E requirements or 
Reliability   of Estimates/Design/Drawing etc. in case of 
Consultancy jobs 

4 marks 

v) Timely submission of estimates and other documents for Extra, 
Substituted & AHR items 

4 marks 

B. FOR SUPPLIES  

i) Submission of order acceptance, PBG, Drawings and other 
documents within time 

5 marks 

ii) Attending   complaints   and   requests   for  after  sales service/ 
warranty  repairs  and/  or  query/  advice  (upto  the  evaluation 

5 marks 

iii) Response to various correspondence and conformance to 
standards like ISO 

5 marks 

iv) Submission of all required documents including Test 
Certificates at the time of supply 

5 marks 
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Haridwar Natural Gas Pvt. Ltd. PERFORMANCE RATING DATA SHEET 
 

(FOR O&M) 

 
i) Location : 

ii) Order/ Contract No. & date : 

iii) Brief description of Items : 
Works/Assignment  

iv) Order/Contract value (Rs.) : 

v) Name of Vendor/Supplier/ 
Contractor/ Consultant 

: 

vi) Contracted delivery/ 
Completion Schedule 

: 

vii) Actual delivery/ : Completion 
date 

 
Performance 

Parameter 
Delivery 

Performance 
Quality 

Performance 
Reliability 

Performance# 
Tota

l 
Maximum Marks 40 40 20 100 
Marks Allocated 
(*) 

    

Remarks (if any) 

PERFORMANCE RATING (**) 

 
Note : 

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or deviation 
beyond contract payment term or seeking direct payment to the sub- vendor/sub-contractor 
due to financial constraints, then ‘0’ marks  should  be  allotted against Reliability 
Performance 

(*) Allocation of marks should be as per enclosed instructions (**) Performance rating shall be 
classified as under : 

 
Signature of Authorized Signatory: 

 
Name: Designation: 

 
 
 

 
  

Annexure-2 

Sl. 
No. 

Range (Marks) Rating 

1 60 & below POOR 
2 61-75 FAIR 
3 76-90 GOOD 
4 More than 90 VERY 

GOOD 
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Instructions for allocation of marks (For O&M) 

 

1. Marks are to be allocated as under : 
 DELIVERY/ COMPLETION PERFORMANCE 40 Marks 

 
 

Delivery Period/ 
Completion Schedule 

Delay in Weeks Marks 

a) Upto 3 months Before CDD 40 
 Delay upto 4 weeks 35 
 ” 8 weeks 30 
 ” 10 weeks 25 
 ” 12 weeks 20 
 ” 16 weeks 15 
 More than 16 weeks 0 

b) Above 3 months Before CDD 40 
 Delay upto 4 weeks 35 
 ” 8 weeks 30 
 ” 10 weeks 25 
 ” 16 weeks 20 
 ” 20 weeks 15 
 ” 24 weeks 10 
 More than 24 weeks 0 

 
 QUALITY PERFORMANCE 40 Marks 

 
For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks 

 
i) Rejection/Defects Marks to be allocated on 10 marks 

Pro rata basis for acceptable quantity as 
compared to total quantity for normal cases 

 
ii) When quality Failure of severe nature 0 marks 

failure endanger - Moderate nature 5 marks 
system integration 
and safety of the 
system 

- low severe nature 10-25 marks 

iii) Number of 1. No deviation 5 marks 
deviations 2. No. of deviations < 2 

3. No. of deviations > 2 
2 marks 
0 marks 
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 RELIABILITY PERFORMANCE 20 Marks 
 

 

 

 

  

A. FOR WORKS/CONTRACTS  

i) Submission of order acceptance, agreement, PBG, Drawings 
and other documents within time 

4 marks 

ii) Mobilization of resources as per Contract and in time 4 marks 

iii) Liquidation of Check-list points 4 marks 

iv) Compliance to statutory and HS&E requirements or 
Reliability of Estimates/Design/Drawing etc. in case of 
Consultancy jobs 

4 marks 

v) Timely submission of estimates and other documents for 
Extra, Substituted & AHR items 

4 marks 

B. FOR SUPPLIES  

i) Submission of order acceptance, PBG, Drawings and other 
documents within time 

5 marks 

ii) Attending complaints and requests for after sales service/ 
warranty repairs and/ or query/ advice (upto the evaluation 
period). 

5 marks 

iii) Response to various correspondence and 
conformance to standards like ISO 

5 marks 

iv) Submission   of   all   required documents  including Test 
Certificates at the time of supply 

5 marks 
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Annexure-V  
 

Forms & Format 
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LIST OF FORMS & FORMAT 

Form No. Description 

F-1 BIDDER’S GENERAL INFORMATION 

F-2 BID FORM 

F-3 LIST OF ENCLOSURES 
 

F-4 
PROFORMA OF "BANK GUARANTEE" FOR "EARNEST 
MONEY / BID SECURITY" 

 
    F-4A 

PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST 
MONEY / BID SECURITY" 

F-5 LETTER OF AUTHORITY 

F-6 NO DEVIATION CONFIRMATION 
 

F-7 
DECLARATION REGARDING HOLIDAY/BANNING AND 
LIQUIDATION, COURT RECEIVERSHIP ETC. 

F-8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA 
 

F-9 
PROFORMA   OF   "BANK GUARANTEE" FOR "CONTRACT 
PERFORMANCE SECURITY / SECURITY DEPOSIT" 

F-10 AGREED TERMS & CONDITIONS 

F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER 

F-12 UNDERTAKING ON LETTERHEAD 

F-13 BIDDER’S EXPERIENCE 

F-14 CHECK LIST 

    F-14A CHECK LIST FOR QUOTED ITEMS 
 

F-15 
FORMAT FOR CERTIFICATE FROM BANK 

IF BIDDER’S WORKING CAPITAL IS INADEQUATE 
 

F-16 
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR 
FINANCIAL CAPABILITY OF THE BIDDER 

F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT 

F-18 BIDDER'S QUERIES FOR PRE BID MEETING 

F-19 E-BANKING FORMAT 

F-20 INTEGRITY PACT 

F-21 INDEMNITY BOND 

F-22 FREQUENTLY ASKED QUESTIONS 

F-23   DECLARATION FOR BID SECURITY 

F-24 UNDERTAKING REGARDING SUBMISSION OF CONTRACT 
PERFORMANCE SECURITY/SD WITHIN STIPULATED TIME LINE 

F-25 PROFORMA FOR POWER OF ATTORNEY 

F-26 UNDERTAKING REGARDING SUBMISSION OF ELECTRONIC 
INVOICE (E-INVOICE AS PER GST LAWS)  

F-27 FORMAT FOR NO CLAIM CERTIFICATE FOR RELEASE OF 
CPS/SECURITY DEPOSIT  
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F-1 
 

BIDDER'S GENERAL INFORMATION 

To, 
M/s Haridwar Natural Gas Pvt. Ltd. 

 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 
Commercial in Haridwar GA 

 
Tender No. - HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

 
 

1 Bidder’s Name   

2 Status of Firm Proprietorship Firm/Partnership firm/ Limited 
Liability Partnership (LLP) firm/Public 
Limited/ Pvt. Limited/ Govt. Dept./ PSU 
/Others 
If Others Specify:   
[Enclose relevant certificates/ partnership 
deed/ certificate of Registration, as applicable] 

3 Name of Proprietor/Partners/Directors 
of the firm/company 

 

3a Name of Power of Attorney holders 

of bidder 

 

4 Number of Years in Operation  

5 Address of Registered Office: 
 

 

City: 
District: 
State: 
PIN/ZIP: 

  5a  Bidder’s address where contract is to be   
placed 

 

City: 

District: 

State: 

PIN/ZIP: 

 
6 

Operation Address 
(if different from above) 

 

City: 
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District: 
State: 
PIN/ZIP: 

7 Mobile Number  
 

8 E-mail address  

9 Website  

10 Fax Number:  
(Country Code) (Area Code) (Telephone 
No.) 

11 ISO Certification, if any {If yes, please furnish details} 

12 Bid Currency INR 

13 Banker’s Name  

14 Branch  

15 Bank account number  

16 IFSC code  

17 PAN No.  
 
[Enclose copy of PAN Card] 

18 GST No.  
 
[Enclose copy of GST Certificate] 

19 EPF Registration No.  
 
[Enclose copy of EPF Registration Certificate] 

20 ESI Code No.   
 
   [Enclose copy of relevant document] 

21 We (Bidder) are cover under the 
definition of section 2 (n) of the 
MSMED Act 

Yes / No 
(If the response to the above is ‘Yes”, Bidder to 
provide Purchaser a copy of the Entrepreneurs 
Memorandum (EM) filled with the authority 
specified by the respective State Government.) 

22 a)  Whether Micro/Small/Medium 
Enterprise 

Yes/No 
(Bidder to submit documents as specified in 
Clause 39 of ITB) 

b) If the MSE is owned by SC/ST 
Entrepreneurs, the bidder shall 
furnish appropriate documentary 
evidence in this regard. 

  Yes/No 
   (Bidder to submit documents as specified in      

Clause 39 of ITB) 
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 c)  Whether MSE is owned by Women    Yes/No 
   (Bidder to submit documents as specified in      

Clause 39 of ITB) 

 

 d) Whether payment is required through 
TReDS 

   Yes/No 
   (Bidder to submit documents as specified in      

Clause 39 of ITB) 

23 Type of Entity Corporate/ Non-Corporate (As per 
CGST/SGST/UTGST Act). 
(In case of Non-Corporate Entity, bidder will 
submit documentary evidence for same). 

24 Offer No.  

 
 

Place:   [Signature of Authorized Signatory of Bidder] 
Date:   Name: 

Designation: 
Seal: 
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F-2  

BID FORM 
To, 

 
M/s. Haridwar Natural Gas Pvt. Ltd. 

 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 
Commercial in Haridwar GA 

Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 
 
Dear Sir, 

 
After    examining    /     reviewing     the     Bidding    Documents     for    the     tender     of   
Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 
Commercial in Haridwar GA “including "Specifications & Scope of Work", "General 
Conditions of Contract [GCC]", "Special Conditions of Contract [SCC]" and "Schedule of Rates 
[SOR]", etc. the receipt of which is hereby duly acknowledged, we, the undersigned, are pleased 
to offer to execute the whole part of the job and in conformity with the said Bid Documents, 
including Addenda / Corrigenda Nos.  . 

 

We confirm that this Bid is valid for a period as specified in BDS from the date of opening of 
"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be accepted 
by any time before the expiry of that period. 

 
If our Bid is accepted, we will provide the "Contract Performance Security / Security Deposit" 
equal to "  of the Contract Price" or as mentioned in Tender Document for 
the due performance within "thirty [30] days" of such Award. 

 
Until a final Agreement/Letter of Award is prepared and executed, the tender document 
(including addenda/ corrigenda) together with the "Notification of Award" shall constitute a 
binding Agreement between us. 

 
We understand that Bidding Document is not exhaustive and any action and activity not 
mentioned in Bidding Documents but may be inferred to be included to meet the intend of the 
Bidding Documents shall be deemed to be mentioned in Bidding Documents unless otherwise 
specifically excluded and we confirm to perform for fulfillment of Agreement and completeness 
of the Work in all respects within the time frame and agreed price. 

 
We understand that you are not bound to accept the lowest priced or any Bid that you may 
receive. 

 

Place:                                                         [Signature of Authorized Signatory of Bidder] 

Date:                                                          Name: 

Designation: 

Seal: 
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F-3 
LIST OF ENCLOSURES 

To, 

 
M/s Haridwar Natural Gas Pvt. Ltd. 

 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 
Commercial in Haridwar GA 

 
Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

 
Dear Sir, 

We are enclosing the following documents as part of the bid: 
 

1. Power of Attorney of the signatory to the Bidding Document. 
2. Document showing annual turnover for the last three  years  such  as  annual reports, profit 

and loss account, net worth etc. along with information as sought in enclosed format F-16 
3. Document showing Financial Situation Information as sought in enclosed format F-16 
4. Copy of Bidding Documents along with addendum/corrigendum duly signed and sealed 

on each page, in token of confirmation that Bid Documents are considered in full while 
preparing the bid and in case of award, work will be executed in accordance with the 
provisions detailed in Bid Documents. 

5. Documentary Evidences showing the Bidder’s claim of meeting Technical Criteria as 
mentioned in Section 1.1 (A) of ITB. 

6. Bid Security/EMD * [Submission of Original is not applicable for online banking 
transaction] 

7. Integrity Pact* 
8. Power of Attorney* 
9. Duly certified document from chartered engineer and or chartered accountant. 

 
Note: 

 
* In case of e-bidding   the bidder  has  the  option  to  submit  specified   documents   in physical 
form on/before the bid due date or within seven days from the bid opening date. However, scanned 
copy of these (same) documents must be submitted on-line as part of e-bid before the bid due 
date/time. 
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F-4 

PROFORMA OF "BANK GUARANTEE" FOR "EARNEST MONEY / BID SECURITY" 

(To be stamped in accordance with the Stamp Act) 

 

Ref............... Bank Guarantee No......... 

Date...................... 

To, 

 
M/s Haridwar Natural Gas Pvt. Ltd. 

 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 

Commercial in Haridwar GA 

Tender no:.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 
 

Dear Sir(s), 

 
In  accordance  with  Letter  Inviting  Tender  under  your reference  No  M/s. 
_________________________having their  Registered  / Head Office at   (hereinafter 
called the Tenderer), wish to participate in the said tender for_______________________________. 

 

As an irrevocable  Bank  Guarantee  against  Earnest  Money for the amount of  is 
required to be submitted by the Tenderer as a condition precedent for participation in the said tender 
which amount is liable to be forfeited on the happening of any contingencies mentioned in the Tender 
Document. 

 

We, the    Bank at______  having our Head Office 
    (Local Address) guarantee 
and undertake to pay immediately on demand without any recourse to the tenderers by HNGPL 
Ltd., the  amount  without  any  reservation,  protest, demur and recourse. Any 
such demand made by HNGPL, shall be conclusive and binding on us irrespective of any dispute 
or difference raised by the Tenderer. 

 

This guarantee shall be irrevocable and shall remain valid up to [this date should be 
 

two (02) months beyond the validity of the bid].If any further extension of this guarantee is required, 
the   same   shall   be   extended  to   such   required  period   on receiving   instructions   from   M/s. 
  whose behalf this guarantee is issued. In 
witness whereof the Bank, through its authorized officer, has set its hand and stamp on this 
  day of  20  at  . 
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WITNESS: 

 
(SIGNATURE) (SIGNATURE) 
(NAME) (NAME) 

Designation with Bank Stamp 

 
(OFFICIAL ADDRESS) Attorney as per 

Power of Attorney No.               
Date:     

-------------------------------------------------------------------------------------------------------- 
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INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY" BY "BANK 
GUARANTEE" 

 

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper of Rs. 
100/- or the value prevailing in the State where executed as per the Stamp Act, whichever is 
higher. The non-judicial stamp paper should be in name of the issuing bank. 

2. The expiry date should be arrived at in accordance with "ITB: Clause-15.1 and 16.3". 

3. The Bank Guarantee by bidders will be given from Bank as specified in "ITB". 

4. A letter (preferably digitally signed secured  e-mail)  from  the issuing  bank  of the requisite 
Bank Guarantee confirming that said bank guarantee and future communication relating to  the 
Bank Guarantee may be forwarded to Employer 

5. Bidders must indicate the full postal address of the Bank along with the Bank's E-mail / Fax 
/ Phone from where the Earnest Money Bond has been issued. 

6.  If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer confirming 
its net worth is more than Rs. 1,000,000,000.00 [Rupees One Hundred Crores] or equivalent 
along with documentary evidence. 
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F-4A 

 
         PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST MONEY / BID SECURITY" 

To, 

 
M/s Haridwar Natural Gas Pvt. Ltd. 

 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 

Commercial in Haridwar GA 

Tender no:.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 
 

Irrevocable and confirmed Letter of Credit No. …………………… Amount: Rs._______________. 

 

Validity of this Irrevocable: ................................................................. (in India) 

Letter of Credit (2 months beyond validity of Offer) 

 

Dear Sir, 

 
1. You are here by authorized to draw on ………………….. (Name of Applicant with full 

address) for a sum not exceeding …………………… available by your demand letter (draft) 
on them at sight drawn for Rs. ………… accompanied by a certificate by Haridwar Natural 
Gas Pvt. Ltd., with the Tender No. duly incorporated therein, that one or more of the 
following conditions has/have occurred, specifying the occurred condition(s): 

 
(i) The Bidder withdraws its Bid during the period of Bid validity or any extension thereof duly 

agreed by the Bidder. 
(ii) The Bidder varies or modifies its Bid in a manner not acceptable to Haridwar Natural Gas 

Pvt. Ltd. during the period of bid validity or any extension thereof duly agreed by the Bidder. 
(iii) The Bidder, having been notified of the acceptance of its Bids, 

(a) Fails or refuses to execute the Supply Order/Contract 
(b) Fails or refuses to furnish the Contract Performance Guarantee within 30 days before 

expiry of Bid Security. 
(c) Fails to accept arithmetic corrections as per tender conditions. 

(iv)     The Bidder defaults w.r.t. any terms & conditions of Tender Document which call for    
forfeiture of Earnest Money Deposit (EMD). 

2. This Irrevocable Letter of Credit has been established towards Bid Security Tender No 
……………… for ........................... (Item) 

3. We hereby guarantee to protect the Drawers, Endorsers and bonafide holders from any 
consequences, which may arise in the event of the non-acceptance or non-payment of 
Demand Letter (draft) in accordance with the terms of this credit. 

 
4. This Credit is issued subject to the Uniform Customs and Practices for Documentary Credits 
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(1993 Revised) International Chamber of Commerce brochure No. 500. 

 
5. Please obtain reimbursement as under: …………………………………………. 

 
6. All foreign as well as Indian bank charges will be on the account of M/s. 

…………………………… (Applicant) 
 

FOR ……………………….. 
 

 

Counter Signature 

 
Authorized Signature 

(Original Bank) 
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F-5 

 
LETTER OF AUTHORITY 

[Pro forma for Letter of Authority for Attending Subsequent 'Negotiations' / 'Pre-Bid Meetings' 
/'Un-priced Bid Opening' / 'Price Bid Opening'] 

 

 
Ref: Date: 

 
To, 
M/s Haridwar Natural Gas Pvt. Ltd. 

 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 

Commercial in Haridwar GA 

Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 
 

Dear Sir, 
 

I/We,    hereby authorize the following 
representative(s) for attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]', 'Un-priced Bid 
Opening', 'Price Bid Opening' and for any subsequent correspondence / communication against the above 
Bidding Documents: 

 
[1] Name & Designation  Signature   

Phone/Cell: 
Fax: 
E-mail: ………………………………….. @ ……………………………… 

 
[2] Name & Designation  Signature   

Phone/Cell: 
Fax: 
E-mail: ……………………………………….. @ ……………………………… 

 
We confirm that we shall be bound by all commitments made by aforementioned authorized 
representative(s). 

 
Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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Note: This "Letter of Authority" should be on the "letterhead" of the Firm / Bidder and should be 
signed by a person competent and having the 'Power of Attorney' to bind the Bidder. Not more 
than 'two [02] persons per Bidder' are permitted to attend "Techno-commercial / Un-priced" & 
"Price Bid" Openings. Bidders authorized representative is required to carry a copy of this 
authority letter while attending the un-priced and priced bid opening, the same shall be 
submitted to HNGPL. 
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F-6 

 

"NO DEVIATION" CONFIRMATION 

 

To, 

 
M/s Haridwar Natural Gas Pvt. Ltd. 

 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 

Commercial in Haridwar GA 

Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 
 

Dear Sir, 

 
We understand that any 'deviation / exception' in any form  may result in rejection of Bid. We, 
therefore, certify that we have not taken any 'exception / deviation' anywhere  in the Bid  and we agree 
that if any 'deviation / exception' is mentioned or noticed, our Bid  may be rejected. 

 
 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-7 
 

DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION,  

COURT RECEIVERSHIP 

 

To, 

M/s. Haridwar Natural Gas Pvt. Ltd. 

 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 

Commercial in Haridwar GA 

Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

 
Dear Sir, 

 
We hereby confirm that we are not on ‘Holiday’ by HNGPL or Public Sector Project Management 
Consultant (like EIL, Mecon only due to “poor performance” or “corrupt and fraudulent practices”) 
or banned by Government department/ Public Sector on due date of submission of bid. 

 
Further, we confirm that neither we nor our allied agency/(ies) (as defined in the Procedure for Action 
in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list of HNGPL or the 
Ministry of Petroleum and Natural Gas. 

 
We also confirm that we are not under any liquidation, court receivership or similar proceedings or 
'bankruptcy'. 

 
In case it comes to the notice of HNGPL that the bidder has given wrong declaration in this regard, 
the same shall be dealt as ‘fraudulent practices’ and action shall be initiated as per the Procedure for 
action in case of Corrupt/Fraudulent/Collusive/Coercive Practices. 

 
Further, we also confirm that in case there is any change in status of the declaration prior to award of 
contract, the same will be promptly informed to HNGPL by us. 

 
 
Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-8 
 

CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA 

 

To, 

 
M/s Haridwar Natural Gas Pvt. Ltd. 

 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 

Commercial in Haridwar GA 

Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 
 

Dear Sir, 

 
If we become a successful Bidder and pursuant to the provisions of the Bidding Documents, award
 is given to us for the tender for “ 
  ”, the following Certificate shall be 
automatically enforceable: 

 
"We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf 
and not on behalf of any other person or entity. In particular, it is expressly understood & agreed that 
the Government of India is not a party to the Agreement and has no liabilities, obligations or rights 
thereunder. It is expressly understood and agreed that the Employer is authorized to enter into 
Agreement, solely on its own behalf under the applicable laws of India. We expressly agree, 
acknowledge and understand that the Employer is not an agent, representative or delegate of the 
Government of India. It is further understood and agreed that the Government of India is not and shall 
not be liable for any acts, omissions, commissions, breaches or other wrongs arising out of the 
Agreement. Accordingly, we hereby expressly waive, release and forego any and all actions or claims, 
including cross claims, VIP claims or counter claims against the Government of India arising out of 
the Agreement and covenants not to sue to Government of India as to any manner, claim, cause of 
action or things whatsoever arising of or under the Agreement." 

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-9 
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE 

GUARANTEE / SECURITY DEPOSIT" 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
To, 

 
M/s Haridwar Natural Gas Pvt. Ltd. 

 
 

Performance Guarantee No. 

 

Dear Sir(s), 
 

M/s.    having 
registered office at  (herein after called the “contractor/supplier” which 
expression shall wherever the context so require include its successors and assignees) have been placed/   
awarded  the job/work  of     vide 
PO/LOA  /FOA  No.   dated  for Haridwar Natural Gas 
Pvt. Ltd. having registered office at at Haridwar Natural gas Pvt. Ltd., COCO CNG-Station, Khasra 
No. 569-570, Near Govind Garden, Jawalapur, Haridwar, Uttarakhand - 249404 (herein after called 
the “HNGPL” which expression shall wherever the context so require include its successors and 
assignees). 

 
The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum of Rs. 
     (Rupees  ) as full 
Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract 
Performance Guarantee includes guarantee executed by Nationalized Bank/Scheduled Commercial 
Bank, undertaking full responsibility to indemnify Haridwar Natural Gas Pvt. Ltd., in case of default. 

 
The said M/s.  has approached us and 
at their request and in consideration of the premises we having our office at 
  have agreed to give such guarantee as hereinafter mentioned. 

 
1 We    hereby 

undertake to give the irrevocable & unconditional guarantee to you that if default shall be made 
by M/s.  in performing any of the terms and 
conditions of the tender/order/contract or in payment of any money payable to Haridwar Natural 
Gas Pvt. Ltd. we shall on first demand pay without demur, contest, protest and/ or without any 
recourse to the supplier / contractor to HNGPL in such manner as HNGPL may direct the said  
amount of Rupees   only or such portion thereof not 
exceeding the said sum as you may require from time to time. 
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2 You will have the full liberty without reference to us and without affecting this guarantee, 

postpone for any time or from time to time the exercise of any of the powers and rights conferred on you 
under the order/contract with the said M/s. 
    and to enforce or to forbear from endorsing any powers    
or    rights     or     by     reason     of     time     being     given     to     the     said M/s.  and 
such postponement forbearance would not have the effect of releasing the bank from its 
obligation under this debt. 

 
3 Your right to recover the said sum of Rs.                                                                            

(Rupees  ) from us in manner aforesaid is 
absolute & unequivocal and will not be affected or suspended by reason of the fact that any 
dispute or disputes have been raised by the said M/s.   and/or 
that any dispute or disputes are pending before any officer, tribunal or court or arbitrator or any 
other authority/forum and any demand made by you in the bank shall be conclusive and binding. 
The bank shall not be released of its obligations under these presents by any exercise by you of 
its liberty with reference to matter aforesaid or any of their or by reason or any other act of 
omission or commission on your part or any other indulgence shown by you or by any other 
matter or changed what so ever which under law would, but for this provision, have the effect of 
releasing the bank. 

 
4 The guarantee herein contained shall not be determined or affected by the liquidation or winding 

up dissolution or changes of constitution or insolvency of the said supplier/contractor but shall 
in all respects and for all purposes be binding and operative until payment of all money due to 
you in respect of such liabilities is paid. 

 
5 This guarantee shall be irrevocable and shall remain valid upto  (this 

date  should  be  90  days  after  the  expiry  of  defect  liability  period/  Guarantee  period) 
  . The bank undertakes not to revoke this guarantee during its currency without 
your previous consent and further agrees that the guarantee shall continue to be enforceable until 
it is discharged by HNGPL in writing. However, if for any reason, the supplier/contractor is 
unable to complete the supply/work within the period stipulated in the order/contract and in case 
of extension of the date of delivery/completion resulting extension of defect liability 
period/guarantee period of the supplier/contractor fails to perform the supply/work fully, the 
bank hereby agrees to further extend this guarantee at the instance of the supplier/contractor till 
such time as may be determined by HNGPL. If any further extension of this guarantee is 
required, the same shall be extended to such required period on receiving 
 instruction from M/s. 
    (supplier / contractor) on 
whose behalf this guarantee is issued. 

 
6 Bank also agrees that HNGPL at its option shall be entitled to enforce this Guarantee against the 

bank (as principal  debtor) in the first instant, without proceeding  against the supplier/contractor 
and notwithstanding any security or other guarantee that HNGPL may 
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have in relation to the supplier’s/contractor’s liabilities. 

 
7 The amount under the Bank Guarantee is payable forthwith without any delay by Bank upon the 

written demand raised by HNGPL. Any dispute arising out of or in relation to the said Bank 
Guarantee shall be subject to the exclusive jurisdiction of courts at Haridwar. 

 
8 Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the 

Supplier/Contractor up to a total  amount of  (amount of guarantees in words and 
figures) and we undertake to pay you, upon your first written demand declaring the 
Supplier/Contractor to be in default under the order/contract and without caveat or argument, 
any sum or sums within the limits of (amounts of guarantee) as aforesaid, without your needing 
to prove or show grounds or reasons for your demand or the sum specified therein. 

 
9 We have power to issue this guarantee in your favor under Memorandum and Articles of 

Association and the undersigned has full power to do under the Power of Attorney, dated 
  granted to him by the Bank. 

 
Yours faithfully, 

 
Bank by its Constituted Attorney 

 

 
Signature of a person 

duly Authorized to sign on behalf 
of the 
Bank 
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INSTRUCTIONS FOR FURNISHING 

"CONTRACT PERFORMANCE GUARANTEE / SECURITY DEPOSIT" BY "BANK 
GUARANTEE" 

1 The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as per 
'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing bank. 
In case of foreign bank, the said Bank Guarantee to be issued by its correspondent bank in 
India on requisite non- judicial stamp paper and place of Bid to be considered as Haridwar. 

 
2 The Bank Guarantee by Bidders will be given from bank as specified in Tender. 

 
3 A letter (preferably digitally signed secured e-mail) from the issuing bank of the requisite Bank 

Guarantee confirming that said bank guarantee and future communication relating to the Bank 
Guarantee may be forwarded to Employer 

 
4 Bidder must indicate the full postal address of the Bank along with the Bank's E-mail / Fax 

/ Phone from where the Bank Guarantee has been issued 

 
5 If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and copy to 

Consultant (if applicable) confirming its net worth is more than Rs. 100,00,00,000.00 [Rupees 
One Hundred Crores] or its equivalent in foreign currency along with documentary evidence. 

 
6 Bidder can submit CPBG on line through issuing bank to Haridwar Natural Gas Pvt. Ltd. 

directly as per Ministry of Finance (MOF) Department of financial service direction vide letter 
ref number F.No.7/112/2011-BOA dated 17th July 2012. In such cases confirmation will not 
be sought from issuing banker by Haridwar Natural Gas Pvt. Ltd.. 
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F-10 

AGREED TERMS & CONDITIONS 

To, 

M/s. Haridwar Natural Gas Pvt. Ltd. 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 
Commercial in Haridwar GA 

Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid and should be 
returned along with Un-priced Bid. Clauses confirmed hereunder need not be repeated in the Bid. 

 
 Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 
1 Bidder's name and address 

 
(FOA/LOA/Order shall be released in this name) 

 

2 Confirm quoted prices will remain firm and fixed till 
complete execution of the order (except where price 
escalation/variation is allowed in the Tender). 

 

2.1 Bidder confirms the currency of quoted prices is in Indian 
Rupees. 

 

3 Rate of applicable GST (CGST & SGST/ UTGST or 
IGST ) 

CGST: …………… % Plus 
SGST/UTGST……… % 
Total: ………………..% Or 
IGST: ................. % 

3.1 Whether in the instant tender services/works are covered in 
reverse  charge  rule  of  GST (CGST & SGST/UTGST 
or IGST) 

Yes/ No 

 
In case of Yes, please 
specify GST (CGST &
 SGST/UTGST or 
IGST) 
payable by: 
HNGPL ............. % 

Bidder ............. % 
3.2 Service Accounting Codes (SAC)/ Harmonized 

System of Nomenclature (HSN) 
 

3.3 We hereby confirm that the  quoted  prices  is  in 
compliance with the Section 171 of CGST Act/ SGST Act 
as mentioned as clause no. 13.10 of ITB 
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4 i) Confirm acceptance of relevant Terms of Payment 
specified in the Bid Document. 

ii) In case of delay, the bills shall be submitted after 
deducting the price reduction due to delay. 

 

5 Confirm that Contract Performance Security will be 
Furnished as per Bid Document. 

 

6 Confirm that Contract Performance Security shall be from 
any Indian scheduled bank or a branch of an International 
bank situated in India and registered with Reserve bank of 
India as scheduled foreign bank. However, in case of bank 
guarantees from banks other than the Nationalised Indian 
banks, the bank must be a commercial bank having net 
worth  in excess of Rs  100 crores or its equivalent in 
foreign currency and a declaration to this effect shall be 
made by such commercial bank either in  the Bank 
Guarantee itself or separately on its letterhead. 

 

7 Confirm compliance to Completion Schedule as specified 
in Bid document. Confirm contract period shall be 
reckoned from the date of Fax of Acceptance or specified 
in FOA. 

 

8 Confirm acceptance of Price Reduction Schedule for 
delay in completion schedule specified in Bid document. 

 

9 a) Confirm acceptance of all terms and conditions of Bid 
Document (all sections). 

b) Confirm that printed terms and conditions of bidder 
are not applicable. 

 

10 Confirm your offer is valid for period specified in BDS 
from Final/Extended due date of opening of Techno- 
commercial Bids. 

 

11 Please furnish EMD/Bid Security details : 

a) EMD/ Bid Security No. & date 
b) Value 

c) Validity 

 

12 Confirm acceptance to all provisions of ITB read in 
conjunction with Bid Data Sheet (BDS). 

 

13 Confirm that Annual Reports for the last three financial 
years [wherever financial criteria of BEC is applicable] are 
furnished along with the Un-priced Bid. 

 

14 Confirm that, in case of contradiction  between  the  
confirmations provided in this format and terms & 
conditions mentioned elsewhere in the offer, the 
confirmations given in this format shall prevail. 
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15 Confirm the none of Directors of bidder is a relative of any 
Director of Owner or the bidder is a firm in which any 
Director  of Owner/ HNGPL or his relative is a partner. 

 

16 All correspondence must be in ENGLISH language only. 
 

 
17 

Owner reserves the right to make any change in the terms 
& conditions of the TENDER/BIDDING DOCUMENT 
and to reject any or all bids. 

 

18 
Confirm that all Bank charges associated with Bidder’s 
Bank shall be borne by Bidder. 

 

 
 
 
 
 

19 

Confirm that you have not been banned or de-listed by any 
Government or Quasi-Government agencies or Public 
Sector Undertakings. If you have been banned or de-listed 
by any Government or Quasi-Government agency or 
Public Sector Undertakings, then this fact must be clearly 
stated. If this declaration is not furnished bid shall be 
treated as non-responsive and liable for rejection. 
* It shall be the sole responsibility of the bidder to inform 
HNGPL about the changes that may occur in the stated 
declaration during the course of finalization of the tender. 

 

 
20 

Confirm that any correction in documents submitted in 
the Un- priced part has been initialled and with 
digital/physical signatures of the authorized person 

 
 

 
 
 

21 

Please confirm whether you are MSE and if so then you 
have submitted Documentary evidence that you are a 
Micro or Small Enterprises registered with District 
Industries Centers or Khadi and Village Industries 
Commission or Khadi and Village Industries Board or 
Coir Board or National Small Industries Corporation or 
Directorate of Handicrafts and Handloom or any other 
body specified by Ministry of Micro, Small and Medium 
Enterprises. 

 

 

 
22 

Confirm that all documents submitted with bid against the 
subject tender are true and genuine and in case of any 
discrepancy noticed or observed at any stage, bidder shall 
be personally responsible not only for the damages or loss 
to HNGPL, but also for criminal proceedings under the 
relevant laws. 

 

 
 

 
23 

Confirm that scanned copy of the EMD / Bid Bond has 
been submitted thru e-tender portal and the original 
BG/DD has been sent thru courier 
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24 

Confirm that no Price disclosing files have been attached 
with unpriced/ technical bid. 
*In case price disclosing files are attached in techno-
commercial unpriced bid area, bid will be summarily 
rejected as per clause 19.0 of ITB. 

 

 
 

 
25 

Confirm that bid documents are considered in full  while 
preparing the bid and in case of award, work will be 
executed in accordance with the provisions detailed in bid 
document. 

 
 

 26 No Deviation Confirmation: 
It may be note that any 'deviation / exception' in any form 
may result in rejection of Bid. Therefore, Bidder confirms 
that they have not taken any 'exception / deviation' anywhere 
in the Bid. 
In case any 'deviation / exception' is mentioned or noticed, 
Bidder’s Bid may be rejected. 

 

 27 Bidder confirms that there is no conflict of interest with other
bidders, as per clause no. 4.2 of (ITB) of Tender Document. 

 

 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-11 
ACKNOWLEDGEMENT CUM CONSENT LETTER 

 

(On receipt of tender document/information regarding the tender, Bidder shall acknowledge the 
receipt and confirm his intention to bid or reason for non- participation against the enquiry  
/tender  through  e-mail/fax  to  concerned executive in HNGPL issued the tender, by filling up 
the Format) 

To, 

M/s Haridwar Natural Gas Pvt. Ltd. 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 
Commercial in Haridwar GA 

Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

Dear Sir, 

 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 
subject item/job and/or the information regarding the subject tender. 

 
 We intend to bid as requested for the subject item/job and furnish following details with 

respect to our quoting office: 

 
Postal Address with Pin Code: .................... 
Telephone Number : .................... 
Fax Number : .................... 
Contact Person : .................... 
E-mail Address : .................... 
Mobile No. : .................... 
Date : .................... 
Seal/Stamp : .................... 

 We are unable to bid for the reason given below: Reasons for non-submission of bid: 
 
  _ 

 

 

Agency’s Name : .................... 
Signature : .................... 
Name : .................... 
Designation : .................... 
Date : .................... 
Seal/Stamp : .................... 
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F-12 

UNDERTAKING ON LETTERHEAD 
 

To, 

 
M/s. Haridwar Natural Gas Pvt. Ltd. 

 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 

Commercial in Haridwar GA 

Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

 
Dear Sir, 

 
We hereby confirm that “The contents of this Tender  Document No.     
have not been modified or altered by M/s. …………….(Name of the bidder with complete address). In 
case, it is found that the tender document has been modified / altered by the bidder, the bid submitted 
by M/s ................................................ (Name of the bidder) shall be liable for rejection”. 

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-13 

 BIDDER’S EXPERIENCE 

To, 

 
M/s. Haridwar Natural Gas Pvt. Ltd. 

 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 

Commercial in Haridwar GA 

Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 
 
 
 
 
 

Sl. 
No 

Descrip 
ion of the 
Services 

LOA 
/WO 
No. 
and 
date 

Full Postal 
Address  & 
phone nos. of 
Client. Name, 
designation 
and address  
of Engineer/ 
Officer-in- 
Charge (for 
Cases other 
than 
purchase) 

Value of 
Contract/ 
Order 
(Specify 
Currency 
Amount) 

Date of 
Comme 
cement of 
Services 

Scheduled 
Completio
n Time 
(Months) 

Date of 
Actual 
Comple
tion 

Reasons 
for delay in 
execution, 
if any 

(1) (2) (3) (5) (6) (7) (8) (9) (10) 

         

         

         

 
 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-14 
CHECK LIST 

 

Bidders are requested to duly  fill  in  the  checklist.  This  checklist  gives  only  certain important items 
to facilitate the bidder to make sure that the necessary data/information  as  called for in the bid document 
has been submitted by them along with their offer. This, however, does not relieve the bidder of his 
responsibilities to make sure that his offer is otherwise complete in all respects. 

 
Please ensure compliance and tick (√) against following points: 

 
S. 
No. 

DESCRIPTION CHECK 
BOX 

REFERENCE 
PAGE NO. OF THE 
BID SUBMITTED 

 

1.0 

Digitally Signing offer, original bidding document 
including SCC, ITB, GCC, SOR drawings, 
addendum (if any) 

  

2.0 
Confirm that the following details have been 
submitted in the Un-priced part of the bid 

  

i Covering Letter, Letter of Submission   

ii Bid Security   

 
iii 

Signed and stamped original copy of bidding 
document along with drawings and addendum (if 
any) 

  

iv 
Power of Attorney in the name of person signing 
the bid. 

  

 
v 

Copies of documents defining constitution or legal 
status, place of registration and principal place of 
business of the company 

  

 
vi 

Bidders declaration that regarding, Holiday/ 
Banning, liquidation court receivership or similar 
proceedings 

  

 

vii 

Details and documentary proof required against 
qualification criteria along with complete 
documents establishing ownership of equipment 
as per SCC are enclosed 
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viii Confirm submission of document alongwith 
unpriced bid as per bid requirement. 

  

3.0 Confirm that all forms duly filled in are enclosed 
with the bid duly signed by authorized person(s) 

  

i Confirm that no Price disclosing files have been 
attached with unpriced/ technical bid 

  

4.0 Confirm that proper page nos. have been given in 
sequential way in all the documents submitted 
along with your offer with Index. 

  

5.0 Confirmation that no deviations are taken against 
commercial and technical specifications of the bid 
document. 

  

6.0 Confirm that the price part of bid as per Price 
Schedule format enclosed with Bidding Document 
has been duly filled in for each item, 
digitally/Physically signed on each page separately 

  

7.0 Confirm that annual reports for last three financial 
years & duly filled in Form 16 are enclosed in the 
offer for financial assessment (where financial 
criteria of BEC is applicable). 

  

 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-14A 

 

CHECK LIST FOR QUOTED ITEMS 

 

ITEM 
CITY 

SOR ITEM DESCRIPTION QUOTED / NOT QUOTED 

1 
Last Mile Connectivity (LMC) Work for New 
Connections of Domestic and Industrial & 
Commercial in Haridwar GA 
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F-15 
 

 FORMAT FOR CERTIFICATE FROM BANK IF BIDDER’S WORKING CAPITAL IS 
INADEQUATE 

(To be provided on Bank’s letter head) 
 

Date: 
Bidder’s Name:      

Tender No.:     
 
 

To, 
Haridwar Natural Gas Pvt. Ltd. 

 
 

This is to certify that M/s ………………………………….. (name of the bidder with address) 
(hereinafter referred to as Customer) is an existing customer of our Bank. 

 
The   Customer   has   informed   that   they   wish   to   bid   for   HNGPL   RFQ/Tender   no. 
..................................................  dated …………… for ........................................................... (Name 
of the supply) and as per the terms of the said RFQ/Tender they have to furnish a certificate from their 
Bank confirming the availability of line of credit. 

 
Accordingly M/s ............................................ (name of the Bank with address) confirms  availability 
of line of credit to M/s …………………….. (name of the bidder) for at least an amount of Rs. 
  / USD  . 

 
It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores and the undersigned is 
authorized to issue this certificate. 

 
Yours Truly, 

 
For    

 

(Authorized Signatory)  

Name of the Signatory: 
Designation: 
Registration No. 
Stamp of Bank 
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F-16 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED PUBLIC ACCOUNTANT (CPA) FOR 
FINANCIAL CAPABILITY OF THE BIDDER 

We  have  verified  the  Audited  Financial  Statements   and   other   relevant   records   of  M/s…
....................................................... (Name of the bidder) and certify the following: 

 
A. AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS: 

Year Amount (Currency) 
Year 1:  

Year 2:  

Year 3:  

Total (A)  

Average Annual Financial 
Turnover during the last three 
financial years (A/3) 

 

 
B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT: 

Description Year    

 Amount (Currency) 
1. Net Worth  

 
C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIAL STATEMENT : 

Description Year    

 Amount (Currency) 
1. Current Assets  

2. Current Liabilities  

3. Working Capital (Current 
Assets-Current liabilities) 

 

 
*Refer Instructions 
Note:  

1.  It is further certified that the above mentioned applicable figures are matching with the returns 
filed with Registrar of Companies (ROC) [Applicable only in case of Indian Companies] 

2. We confirm that above figures are after referring instructions at page 2 of 2 of F-16. 
3. Practicing Chartered Accountants shall generate Unique Document Identification Number (UDIN) for 

all certificates issued by them. 
 

Name of Audit Firm: [Signature of Authorized Signatory] 
Chartered Accountant/CPA Name: 
Date: Designation: 

Seal:  
Membership No.: 
UDIN: 

(Page 1 of 2) 
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Instructions: 
 

1. The Separate Pro-forma shall be used for each member in case of JV/ Consortium. 
 

2. The financial year would be the same as one normally followed by the bidder for its Annual 
Report. 

 
3. The bidder shall provide the audited annual financial statements as required for this Tender 

document. Failure to do so would result in the  Proposal being  considered as  non- responsive. 
 

4. For the purpose of this Tender document: 
 

(i) Annual Turnover shall be “Revenue from Operations” as per Profit & Loss account of audited 
annual financial statements 

(ii) Working Capital shall be “Current Assets less Current liabilities” and 
(iii) Net Worth shall be Aggregate value of the paid-up share capital and all reserves created 

out of the profits and securities premium amount, after deducting the aggregate value of 
the accumulated losses, deferred expenditure and miscellaneous expenditure not written 
off, if any, but does not include reserves created out of revaluation of assets, write-back 
of depreciation and amalgamation. 
 

5. In case the date of constitution/incorporation of the bidder is less than 3 years old, the average 
turnover in respect of the completed financial years after the date of constitution/ incorporation 
shall be taken into account for minimum Average Annual Financial Turnover criteria. 
 

6. Above figures shall be calculated after considering the qualification, if any, made  by   the 
statutory auditor on the audited financial statements of the bidder including  quantified financial 
implication. 

 
7. This certificate is to be submitted on the letter head of Chartered Accountant/CPA. 

 
 

(Page 2 of 2)  
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NOT APPLICABLE 
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F-18 

BIDDER'S QUERIES FOR PRE BID MEETING 

To, 
M/s Haridwar Natural Gas Pvt. Ltd. 

 
 

Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 

Commercial in Haridwar GA 

Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 
 
 

 
SL. 
NO. 

 
REFERENCE OF BIDDING 

DOCUMENT 

 
BIDDER'S QUERY 

 
HNGPL's REPLY 

Sec. 
No. 

Page 
No. 

Clause 
No. 

Subject 

       

 

NOTE: The Pre-Bid Queries may be sent by fax / e-mail before due date for receipt of Bidder's queries 
in terms of Clause No. 8.1 of ITB. 

 
 
 
 

 
Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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F-19 
E-Banking Mandate Form 

(To be issued on vendors letter head) 
1. Vendor/customer Name : 

 
2. Vendor/customer Code: 

 
3. Vendor /customer Address: 

 
4. Vendor/customer e-mail id: 

 
5. Particulars of bank account 

a) Name of Bank 

b) Name of branch 
c) Branch code: 
d) Address: 

e) Telephone number: 

f) Type of account (current/saving etc.) 

g) Account Number: 
h) RTGS IFSC code of the bank branch 

i) NEFT IFSC code of the bank branch 

j) 9 digit MICR code 

 
I/We hereby authorize Haridwar Natural Gas Pvt. Ltd. to release any amount due to me/us in the bank 
account as mentioned above. I/We hereby declare that the particulars given above are correct and 
complete. If the transaction is delayed or lost because of incomplete or incorrect information, we would 
not hold the Haridwar Natural Gas Pvt. Ltd. responsible. 

 

(Signature of vendor/customer) 

 

BANK CERTIFICATE 
 

We certify that --------------------------- has an Account no. ---------------------------- with us and we 
confirm that the details given above are correct as per our records. 
 
Bank stamp 

 
Date (Signature of authorized officer of  bank) 

 



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 127 

 

  

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

INTEGRITY PACT 
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F-20  

INTEGRITY PACT 

 
(IP signed by HNGPL’s executive shall be made part of tender document) 

 

INTRODUCTION: 
 

HNGPL as one of its endeavor to maintain and foster most ethical and corruption free business 
environment, have decided to adopt the Integrity Pact, a tool developed by the Transparency International, 
to ensure that all activities and transactions between the Company (HNGPL) and its Counterparties 
(Bidders, Contractors, Vendors, Suppliers, Service Providers/Consultants etc.) are handled in a fair and 
transparent manner, completely free of corruption.. 

 
Considering the above, the details mentioned at attached Annexure-1 are applicable as stated in Instruction 
to Bidders of Bid Document in addition to the existing stipulation regarding Corrupt and Fraudulent 
Practices. 

 
The copy of the Integrity Pact at Annexure- 2 shall be included in the Bid submitted by the bidder. In case 
a bidder does not sign the Integrity Pact, his bid shall be liable for rejection. 
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ANNEXURE-1 

Bidder is required to sign the Integrity Pact with HNGPL as per format & terms and conditions 
enclosed with tender. In case a bidder does not sign the Integrity Pact, his bid shall be liable for 
rejection. 

 
I COMMITMENTS AND OBLIGATIONS OF THE “COUNTERPARTY” 

 
a) The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.), shall not 

pay any bribe/ influence or give undue/ unlawful benefit to anyone to gain undue advantage 
in dealing with HNGPL. 

b) The Counterparty will not engage in collusion of any kind including price fixation etc. with 
other Counterparts. 

c) The counterparty will not pass HNGPL’s confidential information to any third party unless 
specifically authorized by HNGPL in writing. 

d) The Counterparties shall promote and observe best ethical practices within their respective 
organizations. 

e) The Counterparty shall inform the Independent External Monitor. 
i) If it received any demand, directly or indirectly, for a bribe/ favour or any illegal 

gratification/ payment / benefit; 
ii) If it comes to know of any unethical or illegal payment / benefit; 
iii) If it makes any payment to any HNGPL associate. 

f) The Counterparty shall not make any false or misleading allegations against HNGPL or its 
associates. 

 
II VIOLATIONS & CONSEQUENCES: 

 
a) If a Counterparty commits a violation of its Commitments and Obligations under the 

Integrity Pact Programme during bidding process, their entire Earnest Money Deposit/ Bid 
Security, would be forfeited and in addition, they would be banned from the HNGPL 
business in future as per Section 3. 

b) In case of violation of the Integrity pact by Counterparty after award of the Contract, 
HNGPL shall be entitled to terminate the Contract. Further, HNGPL would forfeit the 
security deposits/ Contract Performance Bank Guarantee. 

c) In case it is found that the Counterparty has made any frivolous, untrue and misleading 
allegations against HNGPL or its associates, HNGPL reserves its right to initiate criminal 
proceedings against the violating Counterparty and may also impose exemplary cost for 
the same 
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INDEPENDENT EXTRNAL MONITORS (IEMS) 
 

The following Independent External Monitors (IEMs) have been appointed by HNGPL, in terms of 
Integrity Pact(IP) which forms part of HNGPL Tenders / Contracts. 

 
i) *************************************************** 
ii) ***************************************************  
iii) *************************************************** 

 
The bidder(s), in case of any dispute(s) / complaint(s) pertaining to this tender may raise the issue 
either with the designated tender issuing officer in HNGPL or directly with Vigilance office, 
Haridwar Natural Gas Pvt. Ltd., registered office at at Haridwar Natural gas Pvt. Ltd., COCO CNG-
Station, Khasra No. 569-570, Near Govind Garden, Jawalapur, Haridwar, Uttarakhand - 249404 
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ANNEXURE-2 
 

INTEGRITY PACT 

 

(To be executed on plain paper) 

 
Between Haridwar Natural Gas Pvt. Ltd., a Government of India Public Sector, (here-in-after 
referred to as “Principal”). 

AND 

 

  (here-in-after referred to as “The Bidder/ Contractor”). 

 
(Principal and the Bidder / Contractor are here-in-after are referred to individually as “Party” 
or collectively as “Parties”). 

 
PREAMBLE 

 

The Principal intends to award under laid down organizational procedures, contract/s 
For Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 
Commercial in Haridwar GA. The  Principal   values full compliance with all relevant laws and 
regulations, and the principles of economic use of resources, and of fairness and transparency in its 
relations with its Bidder/s and Contractor/s. 

 
In order to achieve these goals, the Principal will appoint Independent External Monitor (s) (in 
consultation with Central Vigilance Commission) who will monitor the tender process, the execution 
of the contract etc. for compliance with the principles mentioned above. 

 
 

Section 1 – Commitments of the Principal 
 

1. The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following Principles in this regard:- 

 
i) No employee of the Principal, either in person or through family members, including 

relatives, will in connection with the tender for or the execution of a contract, demand 
or accept a promise for or accept for him/herself or for a third person, any material or 
immaterial benefit to which he/she is not legally entitled. 

 
ii) The Principal shall, during the tender process treat all Bidders with equity. The 

Principal undertakes and ensures that before and during the tender process shall 
provide and share the same information to all Bidders and will not provide to any 
Bidder confidential / additional information through which one particular Bidder 
could take an advantage in relation to the tender process or the contract execution. 
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iii) In case, any misconduct on the part of any official (s) is reported by the BIDDER to 

the PRINCIPAL with full and verifiable facts and the same is prima facie found to 
be correct by the PRINCIPAL, necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings may be initiated by the PRINCIPAL and such 
person shall be debarred from further dealings related to the contract process. In such a case, 
while an enquiry is being conducted by the PRINCIPAL the proceedings under the contract 
would not be stalled. 

 
2. If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the Anti-Corruption Laws of India, or if there be a substantive suspicion in this 
regard, the Principal will inform its Vigilance Office and in addition can initiate disciplinary 
actions. 

 

Section 2 – Commitments and Undertakings by the Bidder/Contractor 
 

1. The Bidder / Contractor commits and undertakes to take all measures necessary to prevent 
malpractices & corruption. He commits himself to observe the following principles during 
his participation in the tender process and during the contract execution till the validity of 
Integrity Pact: 

 
i) The Bidder / Contractor undertakes not to, directly or through any other person or 

firm offer, promise or give or influence to any employee of the Principal associated 
with the tender process or the execution of the contract or to any other person on their 
behalf any material or immaterial benefit to which he / she is not legally entitled in 
order to obtain in exchange any advantage of any kind whatsoever during the tender 
process or during the execution of the contract till the validity of Integrity Pact. 

 
ii) The Bidder / Contractor undertakes not to enter into any undisclosed agreement or 

understanding, whether formal or informal with other Bidders. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, submission or 
non-submission of bids or any other action to restrict competitiveness or to introduce 
cartelization in the bidding process. 

 
iii) The Bidder / Contractor undertakes not to commit any offence under the relevant 

Anti-corruption Laws of India. Further, the Bidder / Contractor will not use 
improperly any information or document provided by the Principal as part of the 
business relationship regarding plans, technical proposals and business details, 
including information contained or transmitted electronically for the purposes of 
competition or personal gain and will not pass the information/document so acquired 
on to others. 

 
iv) The Bidder / Contractor will, when presenting his bid undertakes to disclose any and 

all payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 

 
v) The bidder (s)/ Contractor (s) of foreign origin shall disclose the name and address of 

the Agents/ representatives in India, if any. Similarly, the bidder (s)/ contractor(s) of 
Indian Nationality shall furnish the name and address of the foreign principals, if any. 

 
2. The Bidder/ Contractor shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 
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3. The Bidder/Contractor commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 
 

4. The Bidder/Contractor shall not lend to or borrow any money from or enter into any monetary 
dealing or transactions, directly or indirectly, with any employee of the Principal. 

 
5. In case of any allegation of violation of any provision (s) of this pact or payment of 

commission, the Principal or its agencies shall be entitled to examine all the documents 
including the book of accounts of the Bidder and the Bidder shall provide necessary 
information and documents in English and shall extend all possible help for the purpose of 
such examination. 

 
6. The Bidder/ Contractor will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, contracting 
and implementation of contract. 

 
7. The Bidder/ Contractor will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 
 

Section 3 – Disqualification from tender process and exclusion from future contracts 
 

1. If it is found that the Bidder / Contractor or any one employed by it has committed a 
transgression through a violation of any provisions of Section 2 so as to put his reliability or 
credibility into question, the Principal shall be entitled to disqualify such Bidder / Contractor 
from the tender including banning such Bidder / Contractor from entering into any HNGPL’s 
future contract/ tender processes for a period specified in HNGPL’s “Procedure for action 
in case Corrupt /Fraudulent/ Collusive/Coercive Practices” and also to terminate the 
contract, if already signed, on that ground as per provision of HNGPL’s “Procedure for action 
in case Corrupt /Fraudulent/ Collusive/Coercive Practices”. Further, the period of banning 
shall be as per HNGPL’s policy and the decision of the Principal in this regard will be final 
and binding on the Bidder/ Contractor. 

 
2. A transgression is considered to have occurred if the Principal after due consideration of the 

available evidence, concludes that there is a transgression of the provisions of the Pact. 
 
 

3. The Bidder with its free consent and without any influence agrees and undertakes to respect 
and uphold the Principal’s absolute rights to resort to and impose such exclusion and further 
accepts and undertakes not to challenge or question such exclusion on any ground, including 
the lack of any hearing before the decision to resort to such exclusion is taken. This 
undertaking is given freely and after obtaining independent legal advice. 

 
4. Principal is entitled to recover all sums paid by Bidder/ contractor to any middleman or agent 

or broker with a view to securing the contract. 
 

In cases where irrevocable Letters of credit has to be established in respect of any contract 
signed by the Principal with the Bidder, the same shall not be opened. 

 
Principal is entitled to forfeit the Performance Bond clearly assigning reason in case 
Bidder/ Contractor violates this Pact. 
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Section 4 – Forfeiture of EMD / Security Deposits 
 

1.  If due to transgression  as per the provisions of the Pact, the Principal has disqualified the  
Bidder from the tender process prior to the award in terms of Section 3, the Principal is 
entitled to forfeit earnest money deposit / bid security money. In addition to this, such 
Bidder/Contractor shall also be banned from the future business with Principal with 
consequential actions as per provisions of HNGPL’s “Procedure for action in case Corrupt 
/Fraudulent/ Collusive/Coercive Practices”. 

Section 5 – Previous transgression 
 

1. The Bidder declares that no previous transgression has occurred during the last three years 
immediately before signing of this Integrity Pact, with any other Company in any country in 
respect of any corrupt practices envisaged hereunder or with any other Public Sector 
Enterprise / Undertaking or any Government Department in India that could justify Bidder’s 
exclusion from the tender process. 

 
2. If the Bidder makes incorrect statement on this subject, he shall be disqualified from the 

tender process or the contract, if already awarded, could be liable to be terminated on this 
ground and other actions can be taken by HNGPL as per HNGPL′s “Procedure for action in 
case Corrupt /Fraudulent/ Collusive/Coercive Practices” 

 
In case of any transgression in the last three years from the date of signing of Integrity Pact, 
Bidder to provide the details of same in their bid. 

 
Section 6 – Equal treatment to all Bidders / Contractors / Subcontractors 

 

1. The Bidder / Contractor undertakes to demand from all its sub-contractors, if any, an 
undertaking and commitment in conformity with this Integrity Pact, and to submit it to the 
Principal before signing of the contract. 

 

2. The Principal will enter into agreements with similar conditions, as stipulated herein, with 
all Bidders, Contractors and Subcontractors. 

 
3. The Principal shall disqualify from the tender process all Bidders who do not sign this Pact 

or violate any of its provisions. 
 

Section 7 – Criminal charges against violating Bidders / Contractors / Sub-contractors 
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption of an offence as defined in Chapter IX of the Indian Penal Code 1860 or 
prevention of corruption Act 1988 and amendments thereof or any other enacted statute for 
prevention of corruption, or if the Principal has substantive suspicion in this regard, the Principal 
will inform the same to the Vigilance Office / Department for initiating appropriate action for above. 

 
Section 8 –Independent External Monitor / Monitors 

 

1. The Principal appoints competent and credible external independent Monitor for this Pact. 
The task of the Monitor is to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this agreement. 
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2. The Monitor is not subject to any instructions by the representatives of the parties and 
performs his functions neutrally and independently. He reports to the Chairperson of the 
Board of the Principal. 

 
3. The Bidder/ Contractor accepts that the Monitor has the right to access without restriction to 

all Project documentation of the Principal including that provided by the Contractor. The 
Contractor will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his project documentation. The same is applicable 
to Sub-contractors. The Monitor is under contractual obligation to treat the information and 
documents of the Bidder / Contractor / Sub-contractor with confidentiality. 

 
4. The Principal will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor. The parties offer to the 
Monitor the option to participate in such meetings. 

 
5. As soon as the Monitor notices, or believes to notice, a violation of this Pact he will so inform 

the Management of the Principal and request the Management to discontinue or heal the 
violation or to take other relevant action. The monitor can in this regard submit non- binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that they 
act in a specific manner, refrain from action or tolerate action. However, the Independent 
External Monitor shall give an opportunity to the bidder / contractor to present its case before making 
its recommendations to the Principal. 

 
6. The Monitor will submit a written report to the Chairperson of the Board of the Principal 

within 6 to 8 weeks from the date of reference or intimation to him by the ‘Principal’ and 
should the occasion arise, submit proposals for taking corrective measures. 

 
7. Remuneration payable to Monitor (s) shall be borne by Principal . 

 
8. If the Monitor has reported to the Chairperson of the Board a substantiated suspicion of an 

offence under relevant Anti-Corruption laws of India, and the Chairperson has not, within 
reasonable time, taken visible action to proceed against such offence or reported it to the 
Vigilance Office, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India. 

 
9. The word ‘Monitor’ would include both singular and plural. 
10. Independent External Monitor shall be required to maintain confidentiality of the information 

acquired and gathered during their tenure / role as Independent Monitor. Any breach in this 
regard would be subject to the legal judicial system of India. 

 
11. The Independent External Monitors shall be responsible to oversee the implementation of 

Integrity Pact Program to prevent corruption, bribes or any other unethical practices in the 
HNGPL. 

 
12. Independent External Monitor(s) shall be required to furnish an Undertaking and shall 

disclose before taking any assignment that he / she has no interest in the matter or connected 
with the party (bidder / contractor) in any manner. 

 

Section 9 – Pact Duration 
 

The provisions of this Pact shall come into effect from the date of signing of this Pact by the both 
parties. It expires for the Contractor 12 months after the last payment under the respective contract, 



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 136 

 

  

and for all other Bidders 6 months after the contract has been awarded. 
 

If any claim is made / lodged by either party during this time, the same shall be binding and continue 
to be valid despite the lapse of this pact as specified above, unless it is discharged/determined by the 
Chairperson of the Principal. 

Section 10 – Miscelleneous provisions 
 

1. This agreement is subject to Indian Law. Place of performance and exclusive jurisdiction is 
the Registered Office of the Principal, i.e. Haridwar. The Arbitration clause provided in main 
tender document / contract shall not be applicable for any issue / dispute arising under 
Integrity Pact. 

 

2. Changes and supplements as well as termination notices, if any, need to be made  in writing. 
Side agreements have not been made. 

 
3. If the Contractor / Bidder is a partnership concern or a consortium, this agreement must be 

signed by all partners or consortium members. 
 

4. In case any or several of the provisions of this agreement turn out to be void, the remainder 
of this pact shall remain valid. The parties to this pact however, shall strive to come to an 
agreement to their original intentions in such a case. 

 
5. The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provision of the extant law in force relating to any 
civil or criminal proceeding. 

 
 

------------------------------------------- -------------------------------- 
(Name & Designation)  (Name & Designation)  
 
For the Principal For the Bidder/Contractor 

 
Place ------------------------------------ Witness 1: ---------------- 
 
Date ----------------------------------- Witness 2: ---------------- 
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F-21 
 

INDEMNITY BOND 

 

WHEREAS HNGPL. (hereinafter referred to as “HNGPL”)  which  expression shall, unless 
repugnant to the context include its successors and assigns, having  its  registered office at Haridwar 
Natural gas Pvt. Ltd., COCO CNG-Station, Khasra No. 569-570, Near Govind Garden, Jawalapur, 
Haridwar, Uttarakhand - 249404 has entered into a contract with M/s*…………………………. 
(hereinafter referred to as the “Contractor”) which expression shall unless repugnant to the context 
include its representatives, successors and assigns, having its registered office at 
*………………….. 
and on the terms and conditions as set out, inter-alia in the [ mention the work order/LOA/Tender 
No.] and various documents forming part  thereof,  hereinafter collectively referred to as the 
‘CONTRACT’ which expression shall include all amendments, modifications and / or variations 
thereto. 

 
HNGPL has also advised the Contractor to execute an Indemnity Bond in general in  favour of 
HNGPL indemnifying HNGPL and its employees and Directors from all consequences which may 
arise out of any prospective  litigation  or  proceedings  filed or may be initiated by any third party, 
including any Banker / financial institution / worker(s) 
/vendor(s)/ subcontractor(s) etc. who may have been associated or engaged by the  Contractor 
directly or indirectly with or without consent of HNGPL for above works. 

 
NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor hereby irrevocably 
and unconditionally undertakes to indemnify and keep indemnified HNGPL and all its employees, 
Directors, including Independent Directors, from and against all/any claim(s), damages, loss, which 
may arise out of any litigations/ liabilities  that  may  be raised by the Contractor or any  third  party  
against  HNGPL  under  or  in  relation  to this contract. The Contractor undertakes to compensate  
and pay to HNGPL  and/or  any  of its employees, Directors forth with on demand without any 
protest the  amount  claimed by HNGPL for itself and for and on behalf of its employees, Directors 
together with direct/indirect expenses including all legal expenses incurred by them or any of them 
on account of such litigation or proceedings. 

 
AND THE CONTRACTOR hereby further agrees with HNGPL that: 

 
(i) This Indemnity shall remain valid and irrevocable for all claims of  HNGPL  and/or  any of its 

employees and Directors arising out of said contract with respect to any such litigation / court 
case for which HNGPL and/or its employees and Directors has been made party until now or 
here-in-after. 

(ii) This Indemnity shall not be discharged/revoked by any change/ modification 
/amendment/assignment of the contract or any merger of the Contractor with other entity or any 
change in the constitution/structure of the Contractor’s firm/Company or any conditions thereof 
including insolvency etc. of the Contractor, but shall be in all respects and for all purposes 
binding and operative until any/all claims for payment of HNGPL are settled by the Contractor 
and/or HNGPL discharges the Contractor in writing from this Indemnity. 
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The undersigned has full power to execute this Indemnity Bond for and on behalf of the 
Contractor and the same stands valid. 

 
 
SIGNED BY : 
For [ Contractor] Authorized Representative 

Place:  

Dated:  

 

 

Witnesses:  

1. 
2. 
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F-22 

FREQUENTLY ASKED QUESTIONS (FAQs) 

SL. 
NO. 

QUESTION ANSWER 

 

1.0 

 
Can any vendor quote for 
subject Tender? 

Yes. A Vendor has to meet Bid Evaluation Criteria 
given under Section 1.1 of Tender document in 
addition to other requirements. 

 
2.0 

Should the Bid 
Evaluation Criteria documents 
be attested? 

Yes.  Please  refer  clause  no D of Section 1.1 of 
Tender document 

 
 

3.0 

 
Is attending Pre Bid Meeting 
mandatory. 

No. Refer Clause No. 17 of Instruction to Bidders of 
Tender Document. However attending Pre Bid 
Meeting is recommended to sort out any issue before 
submission of bid by a Bidder. 

 
4.0 

Can a vendor submit more 
than one offer? 

No. Please refer Clause No. 4 of Instruction to 
Bidders of Tender Document. 

 
5.0 

 
Is there any Help 
document available for e-
Tender? 

Yes. Refer Annexure I to Instructions to Bidders of 
Tender Document and FAQs as available on 
HNGPL E-Tender portal. 

 
6.0 

Are there are any MSE (Micro 
& Small Enterprises) benefits 
available? 

Yes. Refer Clause No. 39 of Instructions to 
Bidders of Tender Document. 

 
All the terms and conditions of Tender remain unaltered. 
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F-23 

DECLARATION FOR BID SECURITY 

(To be submitted on letter head of bidder) 

To, 
M/s HARIDWAR NATURAL GAS PVT. LTD. 
129, New Haridwar Colony, Behind Matrichaya Hospital, 
Ranipur Mode, Haridwar-249401 (U.K.) India 
 

SUB: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 
Commercial in Haridwar GA 

 
TENDER NO: HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 
 

Dear Sir, 

After examining / reviewing provisions of above referred tender documents (including all corrigendum/ 
Addenda), we M/s____________ (Name of Bidder) have submitted our offer/ bid no. …………………. 

 

We, M/s____________ (Name of Bidder) hereby understand that, according to your conditions, we are 
submitting this Declaration for Bid Security. 

We understand that we will be put on watch list/holiday/ banning list (as per polices of HNGPL in this 
regard), if we are in breach of our obligation(s) as per following: 

a. have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during 
the period of bid validity specified in the form of Bid; or 

 
b. having been notified of the acceptance of our Bid by the HNGPL during the period of bid 

validity: 
 

i. fail or refuse to execute the Contract, if required, or 
ii. fail or refuse to furnish the Contract Performance Security, in accordance provisions of 

tender document. 
iii. fail or refuse to accept ‘arithmetical corrections’ as per provision of tender document. 
 

c. having indulged in corrupt/fraudulent /collusive/coercive practice as per procedure. 
 

Place                                                                                       [Signature of Authorized Signatory of Bidder] 
Date                                                                                        Name: 
                                                                                                Designation: 
                                                                                                Bidder Name: 
                                                                                                Seal: 
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F-24 
 

UNDERTAKING REGARDING SUBMISSION OF CONTRACT PERFORMANCE 
SECURITY/SD WITHIN STIPULATED TIME LINE 

(To be submitted on letter head of bidder) 
 
 

 
To, 
 
M/s HARIDWAR NATURAL GAS PVT. LTD. 
129, New Haridwar Colony, Behind Matrichaya 
Hospital, Ranipur Mode, Haridwar-249401 (U.K.) 

 
Sub: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & 

Commercial in Haridwar GA 
 
Tender No.- HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 
 
Dear Sir, 

 
We hereby confirm that we have clearly understood the requirement of Contract Performance 
Security/ SD specified in the tender document. We also hereby confirm that in case of award of 
contract / order, we will submit Contract Performance Security/ SD within 30 days from the date of 
Fax of Acceptance.  
 
 
Place                                                                        [Signature of Authorized Signatory of Bidder] 
 
Date                                                                         Name: 
 
                                                                  Bidder Name: 

     Designation: 
     Seal: 
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F-25 
POWER OF ATTORNEY 

[Format for reference] 
 
(To be submitted on Non - Judicial stamp paper on Rs. 100/- or higher as per stamp duty act of respective state duly 
notarized.) 
 
Ref: (Tender No. – HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01) for Last Mile 
Connectivity (LMC) Work for New Connections of Domestic and Industrial & Commercial in Haridwar GA 

 
Name of Bidder:____________________ 
 
“The undersigned ____________________(Name of LEGAL PERSON*) is lawfully authorized to represent and act 
on behalf of the company M/s _______________________ (Name of bidder) whose registered address is 
_____________________ and does hereby appoint Mr./Ms __________________ [name of authorized person/(s)] 
_______________________ (Designation) of M/s _______________________________ (Name of bidder) whose 
signature appears below to be the true and lawful attorney/(s) and authorize him/her to sign the bid (both digitally 
and manually)and all subsequent communications, agreements, documents etc., in the name and on behalf of the 
company in connection with the tender no. __________________________________ for……………………(Name 
of work). 
 
The signature of the authorized person/(s) herein constitutes unconditional obligations of M/s 
_______________________ (Name of bidder). 
 
This Power of Attorney shall remain valid and in full force and effect before we withdrawal it in writing (by Fax, or 
mail or post). All the documents signed (within the period of validity of the Power of Attorney) by the authorized 
person/(s) herein shall not be invalid because of such withdrawal. 
 
SIGNATURE OF THE LEGAL PERSON 
 
_____________________________ 
 
(Name of person with Company seal) 
 
SIGNATURE OF THE AUTHORIZED PERSON/(S) 
 
_____________________________ 
 
(Name of person) 
 
E-mail id: ………………………… 
 
(*)In case of a Single Bidder, Power of Attorney issued by the Board of Directors/ CEO / MD / Company Secretary 
of the Bidder/ all partners in case of Partnership firm/Proprietor (for Proprietorship firm) in favour of the authorized 
employee(s) of the Bidder, in respect of the particular tender for signing the Bid and all subsequent communications, 
agreements, documents etc. pertaining to the tender and to act and take any and all decision on behalf of the Bidder, 
is to be submitted. 
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F-26 
 

UNDERTAKING REGARDING SUBMISSION OF ELECTRONIC INVOICE (E-
INVOICE AS PER GST LAWS) 

(to be submitted on letter head along with documents for release of payment) 
 

To, 
M/s HARIDWAR NATURAL GAS PVT. LTD. 
129, BEHIND MATRICHAYA MEDICAL CENTRE, 
NEW HARIDWAR COLONY, NEAR RANIPUR MORE,  
HARIDWAR – 249401 (U.K.), INDIA  

 
SUB: 
LOA NO: 

 
Dear Sir, 

 
We (Name of the Supplier/Contractor/Service Provider/ Consultant) 
hereby confirm that E-Invoice provision as per the GST Law is 

 
(i) Applicable to us [ ] 

(ii) Not Applicable to us [ ] 
 

(Supplier/Contractor/Service Provider is to tick appropriate option (or X) above). 
 

In case, same is applicable to us, we confirm that we will submit E-Invoice after complying 
with all the requirements of GST Laws. If the invoice(s) issued without following this process, 
such invoice cannot be processed for payment by HNGPL as no Input Tax Credit (ITC) is 
allowed on such invoices. We also confirm that If input tax credit is not available to HNGPL 
for any reason attributable to Supplier/Contractor/Service Provider/ Consultant (both for E-
invoicing cases and non-E-invoicing cases), then HNGPL shall not be obligated or liable to 
pay or reimburse GST (CGST & SGST/UTGST or IGST) claimed in the invoice(s) and shall 
be entitled to deduct / setoff / recover such GST amount (CGST & SGST/UTGST or IGST) 
or Input Tax Credit amount together with penalties and interest, if any, by adjusting against 
any amounts paid or becomes payable in future to the Supplier/Contractor/Service Provider/ 
Consultant under this contract or under any other contract. 

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Bidder Name: 
 Seal: 
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F-27 
 

NO CLAIM CERTIFICATE 
(TO BE SUBMITTED BEFORE RELEASE OF CPS/SECURITY DEPOSIT) 

[On the Letter-head of Contractor] 
 
 
 

We, _________________, a company incorporated under the laws of India/ a Consortium between 
*___ and *____ (name of Consortium partners to be inserted)/ a Partnership Firm consisting of *___ 
and *___ (name of Partners to be inserted)/ a Sole Proprietorship (as the case may be), having its 
registered office at __________________ and carrying on business under the name and style M/s. 
_______________________ were awarded the contract by HNGPL in reference to Tender No. 
______________ dated _______ (“Order/Contract”).  
 
After completion of the above-said items/job under the Order/Contract, we have scrutinized all our 
claims, contentions, disputes, issues and we hereby confirm that after adjusting all payments received 
by us against our R.A. Bills and final bill, we have no claims, dues, issues and contentions from 
HNGPL.  
 
We further absolve HNGPL from all liabilities present or future arising directly or indirectly out of the 
Contract.  
 
There is no economic duress or any other compulsion on us for submission of this no claim certificate.  

 
 
 
 

Place:      [Signature of Authorized Signatory of Service Provider]  
Date:      Name:  

Designation:  
Seal: 
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ANNEXURE TO CLAUSE NO. 107 - Arbitration 

 
Clause no. 107 of General Conditions of Contract (GCC) have been modified to the extent 
that the following provision i.e. ‘Dispute Resolution Clause’ shall be part of the clause 

1.0 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/ amongst the Parties arising 
under/out of/in connection with this contract shall be settled in accordance with the afore said rules 

 
2.0 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party (ies) in writing 

about such a dispute(s) / difference(s) / issue(s) between / amongst the Parties and that such a Party 
wishes to refer the dispute(s)/difference(s)/issue(s) to Conciliation. Such Invitation for Conciliation 
shall contain sufficient information as to the dispute(s)/difference(s)/issue(s) to enable the other 
Party (ies) to be fully informed as to the nature of the dispute(s)/difference(s)/issue(s), the amount 
of monetary claim, if any, and apparent cause(s) of action. 

 
3.0 Conciliation proceedings commence when the other Party(ies) accept(s) the invitation to conciliate 

and confirmed in writing. If the other Party (ies) reject(s) the invitation, there will be no conciliation 
proceedings. 

 
4.0  If the Party initiating conciliation does not receive a reply within thirty days from the date  on which 

he/she sends the invitation, or within such other period of time as specified in the invitation, he/she 
may elect to treat this as a rejection of the invitation to conciliate. If he/she so elects, he/she shall 
inform the other Party(ies) accordingly. 

 
5.0 Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle such dispute(s) 

amicably under Part-III of the Indian Arbitration and Conciliation Act, 1996 and Haridwar Natural 
Gas Pvt. Ltd. Conciliation Rules, 2013. It would be only after exhausting the option of Conciliation 
as an Alternate Dispute Resolution Mechanism that the Parties hereto shall go for Arbitration. For 
the purpose of this clause, the option of ‘Conciliation’ shall be deemed to have been exhausted, 
even in case of rejection of ‘Conciliation’ by any of the Parties. 

 
6.0 The cost of Conciliation proceedings including but not limited to fees for Conciliator(s), Airfare, 

Local Transport, Accommodation, cost towards conference facility etc. shall be borne by the Parties 
equally. 

 
7.0  The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during   the 

pendency of Conciliation proceedings. The Settlement Agreement, as and when reached/agreed 
upon, shall be signed between the Parties and Conciliation proceedings shall stand terminated on 
the date of the Settlement Agreement. 
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Settlement of commercial disputes between Public Sector Enterprise(s) inter-se and Public Sector 
Enterprise(s) and Government Department (s) through Permanent Machinery of Arbitration 
(PMA) in the Department of Public Enterprises 

 

“In the event of any dispute or difference relating to the interpretation and application of the 
provisions of the contracts, such dispute or difference shall be referred by either party for 
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by 
the Secretary to the Government of India in-charge of the Department of Public Enterprises. 
The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator under this 
clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided, 
however, any party aggrieved by such award may make a further reference for setting aside or 
revision of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law & 
Justice, Government of India. Upon such reference the dispute shall be decided by the Law 
Secretary or the Special Secretary / Additional Secretary, when so authorized by the Law 
Secretary, whose decision shall bind the Parties finally and conclusively. The parties to the 
dispute will share equally the cost of arbitration as intimated by the Arbitrator.” 
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PART-II – CONDITIONS OF CONTRACT 
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Section 2: General Conditions of Contract - Works  

(to be read in conjunction with other sections of the bid documents) 
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SECTION- I DEFINITIONS 

 

1. Definition of Terms: 

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall have the 
meanings hereby assigned to them except where the context otherwise required. 

 
1.1.1 The EMPLOYER/COMPANY/HNGPL means Haridwar Natural Gas Private Limited, a public limited 

company, incorporated under the Company’s act 1956 and having its Registered office at Haridwar 
Natural gas Pvt. Ltd., COCO CNG-Station, Khasra No. 569-570, Near Govind Garden, Jawalapur, 
Haridwar, Uttarakhand - 249404 and includes its successors and assigns. 

1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose tender 
has been accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his 
successors and permitted assigns. 
 

1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by 
the HNGPL and shall include those who are expressly authorized by him to act for and on his behalf 
for operation of this CONTRACT. 
 

1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and services and 
activities to be performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT 
or part thereof as the case may be and shall include all extra, additional, altered or substituted works 
as required for purpose of the CONTRACT. 
 

1.1.5 The "PERMANENT WORK" means and includes works which will be incorporated in and form a part 
of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the 
CONTRACT. 
 

1.1.6 "CONSTRUCTION EQUIPMENT" means all 
appliances/equipment and things whatsoever nature for the use in or for the execution, completion, 
operation, or maintenance of the work or temporary works (as hereinafter defined) but does not include 
materials or other things intended to form or to be incorporated into the WORK, or camping facilities. 
 

1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings, 
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and 
such other documents constituting the tender and acceptance thereof. 

 

1.1.8 The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR) 
to whom any part of the work has been entrusted by the CONTRACTOR, with the written consent of 
the ENGINEER-IN-CHARGE, and the legal representatives, successors and permitted assigns of 
such. 

 

1.1.9 The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR 
for the execution of the works including therein all contract documents. 
 

1.1.10 The "SPECIFICATION" shall mean all directions the various technical specifications, provisions 
attached and referred to the Tender Documents which pertain to the method and manner of performing 
the work or works to the quantities and qualities of the work or works and the materials to be furnished 
under the CONTRACT for the work or works, as may be amplified or modified by the HNGPL or 
ENGINEER-IN-CHARGE during the performance of CONTRACT in order to provide the unforseen 
conditions or in the best interests of the work or works. It shall also include the latest edition of relevant 
Standard Specifications including all addenda/corrigenda published before entering into CONTRACT. 
 

1.1.11 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any 
modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may, 
from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE. 
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1.1.12 The "TENDER" means the proposal along with supporting documents submitted by the 
CONTRACTOR for consideration by the EMPLOYER. 
 

1.1.13 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect 
additions to or deletion from and alteration in the works. 

 
1.1.14 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-

CHARGE when the works have been completed entirely in accordance with CONTRACT 
DOCUMENT to his satisfaction. 
 

1.1.15 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory 
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-
IN- CHARGE/EMPLOYER after the period of liability is over. 
 

1.1.16 “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of 
COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the 
CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed 
by the CONTRACTOR in pursuance of the CONTRACT and includes warranties against 
Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, equipment, 
components, and the like supplied by the CONTRACTOR, works executed against workmanship 
defects. 
 

1.1.17 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and 
MANAGING DIRECTOR or any other person so designated by the EMPLOYER. 
 

1.1.18 "TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the 
execution, completion or maintenance of works. 

1.1.19 "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order 
to define broadly the scope and specifications of the work or works, and all reproductions thereof. 

 
1.1.20 "SITE" shall mean the lands and other places on, under, in or through which the permanent works are 

to be carried out and any other lands or places provided by the EMPLOYER for the purpose of the 
CONTRACT. 
 

1.1.21 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been received by the addressee) 
by registered post to the latest known private or business address or registered office of the addressee 
and shall be deemed to have been received in the ordinary course of post it would have been delivered. 
 

1.1.22 "APPROVED" shall mean approved in writing including subsequent written confirmation of previous 
verbal approval and "APPROVAL" means approval in writing including as aforesaid. 
 

1.1.23 "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that 
the tender has been accepted in accordance with the provisions contained in the letter. 

 

1.1.24 "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours worked 
in that day. 
 

1.1.25 "WORKING DAY" means any day which is not declared to be holiday or rest day by the EMPLOYER. 
 

1.1.26 "WEEK" means a period of any consecutive seven days. 
 

1.1.27 "METRIC SYSTEM" - All technical documents regarding the construction of works are given in the 
metric system and all work in the project should be carried out according to the metric system. All 
documents concerning the work shall also be maintained in the metric system. 
 

1.1.28 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the 
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sum calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as 
payable to the CONTRACTOR for the entire execution and full completion of the work, including 
change order. 
 
 

1.1.29 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction, 
dimensions, etc. shall be in English Language. 
 

1.1.30 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 
CONTRACTOR at "SITE" comprising of construction equipment’s, aids, tools tackles including 
setting of site offices with facilities such as power, water, communication etc. establishing manpower 
organization comprising of Resident Engineers, Supervising personnel and an adequate strength of 
skilled, semi-skilled and un-skilled workers, who with the so established infrastructure shall be in a 
position to commence execution of work at site(s), in accordance with the agreed Time Schedule of 
Completion of Work. "MOBILISATION" shall be considered to have been achieved, if the 
CONTRACTOR is able to establish infrastructure as per Time Schedule, where so warranted in 
accordance with agreed schedule of work implementation to the satisfaction of ENGINEER-IN-
CHARGE/ EMPLOYER. 

 

1.1.31 "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 
equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s) 
pertaining to the work of the CONTRACTOR after successful testing and trial runs of the same. 

 
"COMMISSIONING" can be either for a completed system or a part of system of a           combination 
of systems or sub-systems and can be performed in any sequence as desired by EMPLOYER and  in a 
manner established to be made suited according to availability of pre-requisites. Any such readjustments 
made by EMPLOYER in performance of "COMMISSIONING" activity will not be construed to be 
violating CONTRACT provisions and CONTRACTOR shall be deemed to have provided for the same. 
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SECTION-II GENERAL INFORMATION 

 
2. General Information 
 

2.1  

a) Location of Site:  The proposed location of Project site is defined in the Special Conditions of Contract. 

 
b) Access by Road:  

CONTRACTOR, if necessary, shall build other temporary access roads to the actual site of 
construction for his own work at his own cost. The CONTRACTOR shall be required to permit the 
use of  the roads so constructed by him for vehicles of any other parties who may be engaged on the 
project site.  

     The CONTRACTOR shall also facilitate the construction of the permanent roads should the 
construction there of start while he is engaged on this work. He shall make allowance in his tender 
for any inconvenience he anticipates on such account. 
 
Non-availability of access roads, railway siding and railway wagons for the use of the 
CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the cause for 
any claim for compensation against the EMPLOYER. 

 
2.2 Scope of Work:  

The scope of WORK is defined in the Technical Part of the tender document. The CONTRACTOR 
shall provide all necessary materials, equipment, labour etc. for the execution and maintenance of the 
WORK till completion unless otherwise mentioned in the Tender Document. 

 
2.3 Water Supply:  

 
Contractor will have to make his own arrangements for supply of water to his labour camps and for 
works. All pumping installations, pipe net work and distribution system will have to be carried out by 
the Contractor at his own risk and cost. 
 
 Alternatively the Employer at his discretion may endeavor to provide water to the Contractor at the      
Employer's source of supply provided the Contractor makes his own arrangement for the water meter 
which shall be in custody of the Employer and other pipe net works from source of supply and such 
distribution pipe network shall have prior approval of the Engineer-in-Charge so as not to interfere 
with the layout and progress of the other construction works. In such case, the rate for water shall be 
deducted from the running account bills. 
 

    However, the Employer does not guarantee the supply of water and this does not relieve the 
Contractor of his responsibility in making his own arrangement and for the timely completion of the 
various works as stipulated. 

 

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest sub-
station, from where the CONTRACTOR will make his own arrangement for temporary distribution. 
The point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the 
works will be done as per the applicable regulations and passed by the ENGINEER-IN-CHARGE. 
The temporary line will be removed forthwith after the completion of work or if there is any hindrance 
caused to the other works due to the alignment of these lines, the CONTRACTOR will re-route or 
remove the temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable 
electric meters, fuses, switches, etc. for purposes of payment to the EMPLOYER which should be in 
the custody and control of the EMPLOYER. The cost of power supply shall be payable to the 
EMPLOYER every month for Construction Works power which would be deducted from the running 
account bills. The EMPLOYER shall not, however, guarantee the supply of electricity nor have any 
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liability in respect thereof. No claim for compensation for any failure or short supply of electricity will 
be admissible. 

 

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation 
on the load side of the supply with due regard to safety requirement at site. All cabling, equipment, 
installations etc. shall comply in all respects with the latest statutory requirements and safety provisions 
i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his 
equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed 
Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE for his 
approval, before power is made available. 

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect 
the power supply without any reference to the CONTRACTOR. No claim shall be entertained for such 
disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after 
production of fresh certificate from authorized electrical supervisors. 

 
2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result 

of variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR 
arising therefrom. 

 

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average 
power factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any 
month, he will reimburse to the EMPLOYER at the penal rate determined by the EMPLOYER for all 
units consumed during the month. 

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be determined by the 
EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions 
applicable for such installations from time to time. In case of power supply to CONTRACTOR's 
colony, the power will be made available at a single point and the CONTRACTOR shall make his own 
arrangement at his own cost for distribution to the occupants of the colony as per Electricity Rules and 
Acts. The site and colony shall be sufficiently illuminated to avoid accidents. 

 
2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters which will be 

governed as per Central/State Government Electricity Rules. The metres shall be sealed by the 
EMPLOYER. 

 

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or 
unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost 
of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's 
terminals due to any fault in the CONTRACTOR's installation shall be to CONTRACTOR's account at 
the rates decided by the ENGINEER-IN-CHARGE. 

 
2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 

100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided by 
the CONTRACTOR. For motors above 100 HP slipring induction motors with suitable starting devices 
as approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. 

 
2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all installations 

are approved by the State Electricity Inspector before power can be supplied to the EMPLOYER. 
 
2.4.11 The total requirement of power shall be indicated by the tender  along with his tender. 
 

2.5 Land for Contractor’s Field Office, Godown and Workshop:  
 

The EMPLOYER will, at his own discretion and convenience and for the duration of the execution of 
the work make available near the site, land for construction of CONTRACTOR's Temporary Field 
Office, godowns workshops and assembly yard required for the execution of the CONTRACT. The 
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CONTRACTOR shall at his own cost construct all these temporary buildings and provide suitable 
water supply and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE. 

 
On completion of the works undertaken by the CONTRACTOR, he shall remove all temporary works    
erected by him and have the SITE cleaned as directed by ENGINEER-IN-CHARGE. If the 
CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-CHARGE may at 
he expenses of the CONTRACTOR remove such surplus, and rubbish materials and dispose off the 
same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR shall forthwith pay the 
amount of all expenses so incurred and shall have no claim in respect of any such surplus materials 
disposed off as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time 
during the pendency of the CONTRACT to vacate the land by giving 7 days’ notice on security reasons 
or on national interest or otherwise. Rent may be charged for the land so occupied from contractor by 
the Employer. 
 
The CONTRACTOR shall put up temporary structures as required by them for their office, fabrication 
shop and construction stores only in the area allocated to them on the project site by the EMPLOYER 
or his authorized representative. No tea stalls/canteens should be put up or allowed to be put up by 
any CONTRACTOR in the allotted land or complex area without written permission of the 
EMPLOYER. 
 
No unauthorized buildings, constructions or structures should be put up by the CONTRACTOR 
anywhere on the project site. 
 
For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered structures at 
his cost within Area in the location allocated to them in the project site by the EMPLOYER or his 
authorized representative. 
 
No person except for authorized watchman shall be allowed to stay in the plant area/CONTRACTOR's 
area after completion of the day's job without prior written permission from ENGINEER-IN-
CHARGE. 

 
2.6 Land for Residential Accommodation:-: 

 
No Land shall be made available for residential accommodation for staff and labour of 
CONTRACTOR. 
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SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

 

3. Submission of Tender: 

3.1 TENDER must be submitted without making any additions, alterations, and as per details given 
in other clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided 
under “Submission of Tender at the beginning of GCC of  Tender Document. The rate shall be filled only 
in the schedule given in this Tender Document. 

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted along with the 
Tender Document. the tenderer should write clearly the revised quantities in Schedule of Rates of Tender 
Document and should price the WORK based on revised quantities when amendments of quantities are 
issued in addenda. 

 
3.3 Covering letter along with its enclosures accompanying the Tender Document and all further 

correspondence shall be submitted in duplicate. 

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications 
contained in the Tender Documents and not to stipulate any deviations. 

 
3.5 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT 

OPEN" Tender for  Project of HNGPL due for opening on  ]. The Full Name, 
Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom left hand corner 
of the sealed cover. 

4. Documents: 

4.1 General: 

The tenders as submitted, will consist of the following: 

i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as prescribed 
in different clauses of the Tender Documents. 

 
ii) Earnest money in the manner specified in Clause 6 hereof. 
 
iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorized 

representative has signed the tender, as required by Clause 14 hereof. 
 
iv) Information regarding tenderers in the proforma enclosed. 
 
v) Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in the 

tender document. 
 
vi) Organization chart giving details of field management at site, the tenderer proposes to have for this job. 
 
vii) Details of construction plant and equipment’s available with the tenderer for using in this work. 
 
viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered for. 
 
ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
 
x) Details of present commitment as per proforma enclosed to tender. 
 
xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical 

information’s the tenderer wish to furnish. 
 
xii) Provident fund registration certificate 
 
xiii) List showing all enclosures to tender. 
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4.2 All pages are to be Initiated:  
All signatures in Tender Documents shall be dated, as well as, all the pages of all sections of Tender 
Documents shall  be initialed at the lower right hand corner and signed wherever required in the tender 
papers by the TENDERER or by a person holding power of attorney authorising him to sign on behalf of 
the tenderer before submission of tender. 

 
4.3 Rates to be in Figures and Words:  

The tender should quote in English both in figures as well as in words the rates and amounts tendered by him 
in the Schedule of Rates of Tender submitted by the CONTRACTOR for each item and in such a way that 
interpolation is not possible. The amount for each item should be worked out and entered and requisite total 
given of all items, both in figures and in words. The tendered amount for the work shall be entered in the 
tender and duly signed by the Tenderer. 

 
     If some discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT shown in 

the  tender, the following procedure shall be followed: 
 

a) When there is difference between the rates in figures and words, the rate which corresponds to the amount 
worked out by the tenderer shall be taken as correct. 

 
b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate quoted 

by the tenderer shall be taken as correct. 
 
c) When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words shall 

be taken as correct 
 

4.4 Corrections and Erasures:  
All correction(s) and alteration(s) in the entries of tender paper shall be signed in full by the TENDERER with 
date. No erasure or over writing is permissible. 

4.5 Signature of Tenderer: 
4.5.1 The TENDERER shall contain the name, residence and place of business of person or persons making the 

tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish the 
full names of all partners in the tender. It should be signed in the partnership's name by all the partners or 
by duly authorized representatives followed by the name and designation of the person signing. Tender 
by a corporation shall be signed by an authorised representative, and a Power of Attorney in that behalf 
shall accompany the tender. A copy of the constitution of the firm with names of all partners shall be 
furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total amount tendered should, in 
addition, be written in the same language. The signature should be attested by at least one witness. 
 

4.6 Witness:  
Witness and sureties shall be persons of status and property and their names, occupation and address shall be 
stated below their signature. 
 

4.7 Details of Experience:  

The tenderer should furnish, along with his tender, details of previous experience in having successfully 
completed in the recent past works of this nature, together with the names of Employers, location of sites and 
value of contract, date of commencement and completion of work, delays if any, reasons of delay and other 
details along with documentary evidence(s). 

4.8 Liability of Government of India:  

It is expressly understood and agreed by and between Bidder or/Contractor and M/s HNGPL, and that 
M/s HNGPL., is entering into this agreement solely on its own behalf and not on behalf of any other 
person or entity. In particular, it is expressly understood and agreed that the Government of India is not a 
party to this agreement and has no liabilities, obligations or rights hereunder. It is expressly understood 
and agreed that M/s HNGPL Limited is an independent legal entity with power and authority to enter into 
contracts solely on its own behalf under the applicable Laws of India and general principles of Contract 
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Law.The Bidder/Contractor expressly agrees, acknowledges and understands that M/s HNGPL Limited is 
not an agent, representative or delegate of the Government of India. It is further understood and agreed 
that the Government of India is not and shall not be liable for any acts, omissions, commissions, breaches 
or other wrongs arising out of the contract. Accordingly, Bidder/Contractor hereby expressly waives, 
releases and foregoes any and all actions or claims, including cross claims, impleader claims or counter 
claims against the Government of India arising out of this contract and covenants not to sue to Government 
of India as to any manner, claim, cause of action or thing whatsoever arising of or under this agreement. 

5. Transfer of Tender  Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not permissible. 

 

6. Earnest Money: 

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official 
receipt with the tender failing which the tender is liable to be rejected and representatives of such tenderers 
will not be allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts or Bank 
Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of an 
International bank situated in India and registered with Reserve Bank of India as scheduled foreign bank. 
However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be 
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be 
made by such commercial bank either in the bank guarantee itself or separately on a letter head. 

 
The bid guarantee shall be submitted in the prescribed format . 
 
Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by the 
EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by the 
tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a period of "SIX 
MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid validity). 
 
The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor fails to furnish 
the requisite Contract Performance Security as per clause 24 hereof and /or fails to start work within a period 
of 15 days or fails to execute the AGREEMENT within 15 days of the receipt by him of the Notification 
of Acceptance of Tender. 

Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER/CONSULTANT, 
directly to the tenderer (s), within a reasonable period of time but not later than 30 days after the 
expiration of the period of bid validity prescribed by EMPLOYER. 

7. Validity: 

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "3 MONTHS" from the 
date of opening of the tender. The tenderers shall not be entitled during the said period of 3 months, without 
the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender given or any 
term thereof. In case of tender revoking or canceling his tender or varying any term in regard thereof 
without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him 
alongwith tender. 

 

8. Addenda/Corrigenda 
8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening 

of the tenders to clarify documents or to reflect modification in design or CONTRACT terms. 
 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or organization to whom set 
of Tender Documents has been issued. Recipient will retain tenderer's copy of each 
Addendum/Corrigendum and attach original copy duly signed along with his offer. All 
Addenda/Corrigenda issued shall become part of Tender Documents. 

 

9. Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not bind 
himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders 
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received without assigning any reason whatsoever. At the option of the Employer, the work for which the 
tender had been invited, may be awarded to one Contractor or split between more than one bidders, in 
which case the award will be made for only that part of the work, in respect of which the bid has been 
accepted. The quoted rates should hold good for such eventualities. 
Tenders in which any of the particulars and prescribed information are missing or are incomplete in any 
respect and/or the prescribed conditions are not fulfilled are liable to be rejected. The Tender containing 
uncalled for remarks or any additional conditions are liable to be rejected. 

 
Canvassing in connection with tenders is strictly prohibited and tenders submitted by the Tenderers who 
resort to canvassing will be liable to rejection. 

 
10. Time Schedule 

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT 
Document. The period of construction given in Time Schedule includes the time required for  mobilisation 
as well as testing, rectifications if any, retesting and completion in all respects to the entire satisfaction of 
the ENGINEER-IN- CHARGE. 

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and 
CONTRACTOR based on priority requirement of this project. This programme will take into account the 
time of completion mentioned in 10.1 above and the time allowed for the priority works by the 
ENGINEER-IN-CHARGE. 

10.3 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly with 
the CONTRACTOR, based on availability of work fronts and the joint construction programme as per 10.2 
above. The CONTRACTOR shall scrupulously adhere to these targets /programmes by deploying 
adequate personnel, construction tools and tackles and he shall also supply himself all materials of his scope 
of supply in good time to achieve the targets/programmes. In all matters concerning the extent of targets 
set out in the weekly and monthly programmes and the degree of achievements the decision of the 
ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

 

11. Tenderer’s Responsibility   
The intending tenderers shall be deemed to have visited the SITE and familiarized submitting the tender. 
Non-familiarity with the site conditions will not be considered a reason either for extra claims or for not 
carrying out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay 
in    performance. 

12. Retired Government or   Company Officers 
No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties 
in an Engineering Department of the States/ Central Government or of the EMPLOYER is allowed to work 
as a CONTRACTOR for a period of two years after his retirement from Government Service, or from the 
employment of the EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, 
if awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees is found at any 
time to be such a person, who has not obtained the permission of the State/Central Government or of the 
EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S service as 
the case may be. 
 

13. Signing of the Contract: 

The successful tenderer shall be required to execute an AGREEMENT in the proforma attached 
with TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of 
Tender. In the event of failure on the part of the successful tenderer to sign the AGREEMENT within the 
above stipulated period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the 
tender shall be considered as cancelled. 

14. Field Management & Controlling/Coordinating Authority: 

14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated 
by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorise his representatives to assist in 
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performing his duties and functions. 

 
14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure 

minimum disruption of work carried out by different agencies. It shall be the responsibility of the 
CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid 
hindrance to the work being executed by other agencies. 

15. Note to Schedule of  Rates: 

15.1 The Schedule of Rates should be read in conjunction with all the other sections of the tender. 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work 
to be done within TIME SCHEDULE and to have aquainted himself of the condition prevailing at site. 

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed 
sheets no variation in item description or specification shall be accepted. Any exceptions taken by the 
tenderer to the Schedule of Rates shall be brought out in the terms and conditions of the offer. 

15.4 The quantities shown against the various items are only approximate. Any increase or decrease in the 
quantities shall not form the basis of alteration of the rates quoted and accepted. 

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar 
items of lower and higher magnitude. 

16. Policy for Tenders Under Consideration: 

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and 
Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such 
Tenders shall be deemed to be under consideration immediately after opening of Tender and until such 
time an official intimation of acceptance /rejection of Tender is made by HNGPL to the Bidder. 

 
16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. HNGPL will appreciate 

submission of offer based on the terms and conditions in the enclosed General Conditions of Contract 
(GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical 
specifications etc. to avoid wastage of time and money in seeking clarifications on technical/ commercial 
aspects of the offer. Bidder may note that no technical and commercial clarifications will be sought for 
after the receipt of the bids. In case of any deviation/nonconformity observed in the bid, it will be liable 
for rejection. 

17. Award of Contract: 

 
17.1 The Acceptance of Tender will be intimated to the successful Tenderer by HNGPL                                

either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF 
TENDER. 

 
17.2 HNGPL will be the sole judge in the matter of award of CONTRACT and the decision of HNGPL shall be 

final and binding. 
 

18. Clarification of Tender  Document: 

18.1 The Tender is required to carefully examine the Technical Specifications, Conditions of Contract, 
Drawings and other details relating to WORK and given in Tender Document and fully inform himself as 
to all conditions and matters which may in any way affect the WORK or the cost thereof. In case the 
Tenderer is in doubt about the completeness or correctness of any of the contents of the Tender Documents 
he should request in writing for an interpretation/clarification to HNGPL in triplicate. HNGPL will then 
issue interpretation/clarification to tenderer in writing. Such clarification and or interpretation shall form 
part of the Specification and Documents and shall accompany the tender which shall be submitted by 
tendered within time and date as specified in invitations to tender. 

18.2 Verbal clarification and information given by HNGPL or its employee (s) or its representatives shall not 
in any way be binding on HNGPL. 

19.  Local Conditions: 

19.1.  It will be imperative on each tenderer to inform himself of all local condition and factors which may have any 
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effect on the execution of Work covered under the tender documents. In their own interest, the tendered are 
requested to familiarize them sleeve with the Indian income tax act 1961, Indian Companies  Act 1956, Indian 
Customs Act 1962 and other related acts and laws and Regulations of india with their amendment, as applicable 
as HNGPL shall not entertain any request for clarifications form the tenderer regarding such local conditions. 

19.2 It must be understood and agreed that such factors have properly been investigated and considered while 
submitting the tender. No claim for financial or any other adjustments to Value of Contract, on lock of clarity 
of such factors shall be entertained 

20 Abnormal Rates:. 

The tenderer is expected to quoted rate for each item after careful analysis of cost involved for performance        

 of the completed item considering all specifications and Conditions of contract . this will avoid loss of profit 
or gain in case  of curtailment or change of specification for any item. In case it is noticed that the rates quoted 
by tenders  for nay item are unusually high or unusually low , it will be sepicient clause  for the rejection of the 
tender unless the employer in convinced about the reasonable after scrutiny of the analysis for such rate(s) to 
be furnished by the tenderer (on demand) . 
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SECTION-IV   GENERAL OBLIGATIONS 

 
21 Priority of Contract Documents 
21.1 Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions of 

Contract and Special Conditions shall prevail over those of any other documents forming part of the 
CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory of one 
another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the 
ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such 
event, unless otherwise provided in the Contract, the priority of the documents forming the Contract shall be 
as follows : 

1) The Contract Agreement ; 
2) The Letter of Acceptance; 
3) The (Instructions to Bidders) ITB; 
4) Special Conditions of Contract (SCC); 
5) General Conditions of Contract (GCC) 
6) Any other document forming part of the Contract. 

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR described in the 
SPECIFICATIONS without being shown in the DRAWINGS shall nevertheless be deemed to be included in 
the same manner as if they had been specifically shown upon the DRAWINGS and described in the 
SPECIFICATIONS. 

 
21.2 Headings and Marginal Notes:  

All headings and marginal notes to the clauses of these General Conditions of Contract or to the 
SPECIFICATIONS or to any other Tender Document are solely for the purpose of giving a concise 
indication and not a summary of the contents thereof, and they shall never be deemed to be part thereof or be 
used in the interpretation or construction thereof the CONTRACT. 
 

21.3 Singular and Plural:  
In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular shall include the plural 
and vice versa wherever the context so requires. 
 

21.4 Interpretation: 
      Words implying `Persons' shall include relevant Corporate Companies / Registered Associations/ Body of 

Individuals/ Firm of Partnership' as the case may be. 

22. Special Conditions of Contract: 

22.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract, 
specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the 
context so requires. 

22.2 Notwithstanding the sub-division of the documents into these separate sections and volumes every part of 
each shall be deemed to be supplementary to and complementary of every other part and shall be read with 
and into the CONTRACT so far as it may be practicable to do so. 

22.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions 
of the Special Conditions of Contract, unless a different intention appears the provisions of the Special 
Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of Contract 
and shall to the extent of such repugnancy, or variations, prevail. 

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or 
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE 
OF CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned. 

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB 
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate 
requirements in addition to those contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. 
 

23. Contractor to obtain his own Information: 
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The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have 
himself independently obtained all necessary information for the purpose of preparing his tender and his 
tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such 
information or lack of same. The correctness of the details, given in the Tender Document to help the 
CONTRACTOR to make up the tender is not guaranteed. 

 
The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, to have 
generally obtained his own information in all matters whatsoever that might affect the carrying out of the 
works at the schedules rates and to have satisfied himself to the sufficiency of his tender. Any error in 
description of quantity or omission therefrom shall not vitiate the CONTRACT or release the 
CONTRACTOR from executing the work comprised in the CONTRACT according to DRAWINGS and 
SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and magnitude 
of the WORKS and the requirements of materials and labour involved etc., and as to what all works he has 
to complete in accordance with the CONTRACT documents whatever be the defects, omissions or errors 
that may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited 
surroundings, to have satisfied himself to the nature of all existing structures, if any, and also as to the 
nature and the conditions of the Railways, Roads, Bridges and Culverts, means of transport and 
communication, whether by land, water or air, and as to possible interruptions thereto and the access and 
egress from the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining 
sand, stones, bricks and other materials, the sites for disposal of surplus materials, the available 
accommodation as to whatever required, depots and such other buildings as may be necessary for 
executing and completing the works, to have made local independent enquiries as to the sub-soil, subsoil 
water and variations thereof, storms, prevailing winds, climatic conditions and all other similar matters 
effecting these works. He is deemed to have acquainted himself as to his liability of payment of 
Government Taxes, Customs duty and other charges, levies etc. 
 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and reliable 
information upon the foregoing or any other matters affecting the CONTRACT shall not relieve him from 
any risks or liabilities or the entire responsibility from completion of the works at the scheduled rates and 
times in strict accordance with the CONTRACT. 
 
It is, therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any portion 
of the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing to EMPLOYER in 
duplicate, before submission of tender. The EMPLOYER may provide such clarification as may be 
necessary in writing to CONTRACT, such clarifications as provided by EMPLOYER shall form part of 
CONTRACT DOCUMENTS. 
 
No verbal agreement or inference from conversation with any effect or employee of the EMPLOYER 
either before, during or after the execution of the CONTRACT agreement shall in any way affect or modify 
and of the terms or obligations herein contained. 
 
Any change in layout due to site conditions or technological requirement shall be binding on the 
CONTRACTOR and no extra claim on this account shall be entertained. 

24.  Contract Performance Security: 

24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 30 days from the date of notification of 
award, a security in the sum of 10% of the accepted value of the tender or the actual value of work to be 
done whichever is applicable due to any additional work or any other reasons, in the form of a Bank 
draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as 
Contract Performance Security with the EMPLOYER which will be refunded after the expiry of 
DEFECTS  LIABILITY PERIOD. 

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a 
Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of 
an International bank situated in India and registered with Reserve Bank of India as scheduled foreign 
bank. However, other than the Nationalized Indian Banks, the banks whose BGs are furnished, must be 
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be        
commercial bank either in the bank guarantee itself or separately on a letter head. 
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The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 
 

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and 
representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or 
others during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at 
his own expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made 
good by other agencies and recover expenses from the CONTRACTOR (for which the certificate of the 
ENGINEER- IN-CHARGE shall be final). 

 
24.4 All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under 

terms of this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of 
his Contract Performance Security or from any sums which may be due or may become due to the 
CONTRACTOR by the EMPLOYER of any account whatsoever and in the event of his Contract 
Performance Security being reduced by reasons of any such deductions or sale of aforesaid, the 
CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as aforesaid any sum or 
sums which may have been deducted from or realized by sale of his Contract Performance Security, or 
any part thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract 
Performance Security. 

 
24.5 Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient 

grounds for the annulment of the award and the forfeiture of bid security. 
 

25.  Time of Performance: 
25.1  Time for Mobilization 
 

The work covered by this CONTRACT shall be commenced within fifteen (15) days, the date of letter/Fax 
of Intent and be completed in stages on or before the dates as mentioned in the TIME SCHEDULE OF 
COMPLETION OF WORK. The CONTRACTOR should bear in mind that time is the essence of this 
agreement. Request for revision of construction time after tenders are opened will not receive consideration. 
The above period of fifteen (15) days is included within the overall COMPLETION SCHEDULE, not 
over and above the completion time to any additional work or any other reasons. 

 
25.2 Time Schedule of Construction: 

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR 
should prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-
CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER. The 
WORK shall be executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The 
period of construction given includes the time required for mobilization testing, rectifications, if any, 
retesting and completion in all respects in accordance with CONTRACT DOCUMENT to the entire 
satisfaction of the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above consisting 
of adequate number of activities covering various key phases of the WORK such as design, procurement, 
manufacturing, shipment and field erection activities within fifteen (15) days from the date of 
LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to be provided by the 
EMPLOYER and the dates by which such facilities are needed. 

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPOLYER and the agreed network 
which may be in the form as submitted with the EMPLOYER or in revised form in line with the outcome 
of discussions shall form part of the contractor , to be signed within fifteen (15) days from the date of 
Letter of Acceptance of Tender. During the performance of the Contract, if in the opinion of the Employer 
proper progress is not maintained suitable changes shall be made in the Contractors operation to ensure 
proper progress. 

The above PERT network shall be reviewed periodically and reports shall be submitted by Contractor as 
directly by Employer. 

26. Force Majeure: 

26.1 CONDITIONS FOR FORCE MAJEURE 
In the event of either party being rendered unable by Force Majeure to perform any obligations required 
to be performed by them under the CONTRACT the relative obligation of the party affected by such Force 
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Majeures shall upon notification to the other party be suspended for the period during which Force 
Majeures event lasts. The cost and loss sustained by the either party shall be borne by the respective 
parties.  
 
The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war (declared or 
undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage, civil commotions and 
acts and regulations of respective Government of   the   two   parties, namely the   EMPLOYER   
and   the CONTRACTOR. 
 
Upon the occurrence of such cause(s) and upon its termination, the party alleging that it has been rendered 
unable as aforesaid thereby, shall notify the other party in writing immediately but not later than 72 
(Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and satisfactory 
evidence in support of its claim.         
            Time for 
performance of the relative obligation suspended by the Force Majeures shall then stand extended by the 
period for which such cause lasts. 

If deliveries of bought out items and/or works to be executed by the CONTRACTOR are suspended by 
Force Majeure conditions lasting for more than 2 (two) months the EMPLOYER shall have the option to 
terminate the CONTRACT or re-negotiate the contract provisions. 

26.2 OUTBREAK OF WAR 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether declared or not, in 

that part of the World which whether financially or otherwise materially affect the execution of the WORK 
the CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions in this 
clause continue to use his best endeavor to complete the execution of the WORK, provided always that 
the EMPLOYER shall be entitled, at any time after such out-break of war to terminate or re-negotiate the 
CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being given the 
CONTRACT shall, save as to the rights of the parties under this clause and to the operation of the clauses 
entitled settlement of Disputes and Arbitration hereof, be terminated but without prejudice to the right of 
either party in respect of any antecedent breach thereof. 

 
26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR 

shall with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall 
give similar facilities to his SUB-CONTRACTORS to do so. 

 
27. Price reduction schedule: 
27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within 

the stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26 here above 
or due to EMPLOYER's defaults, the Total Contract price shall be reduced by ½ % of the total Contract 
Price per complete week of delay or part thereof subject to a maximum of 5 % of the Total Contract Price, 
by way of reduction in price for delay and not as penalty. The said amount will be recovered from amount 
due to the Contractor/ Contractor’s Contract Performance Security payable on demand. The decision of 
the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule shall be final and 
binding on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion period at the above 
agreed rate. 

 
27.3 Bonus For Early Completion (*) 

If the Contractor achieves completion of Works in all respect prior to the time schedule stipulated in the 
SCC, the Employer shall pay to the Contractor the relevant sum, if mentioned specifically in SCC, as 
bonus for early completion. The bonus for early completion, if provided specifically in SCC, shall be 
payable to the maximum ceiling of 2 ½ % of the total contract price. 
 
(*) Partial earlier completion may not always produce net benefits to the Employer, for example where 
utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the training 
of personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early completion of the 
laying of pipeline would not be useful if the compressor is still under installation); or (c) certain seasonal 
effects to take place (e.g. onset of the rainy season, for impounding a reservoir); or (d) other 
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circumstances. Also a more rapid drawdown of budgeted funds may be required. All such factors should 
be considered prior to the inclusion of a bonus clause in the Contract. 

 
28. Rights of the employer to forfeit contract performance security: 

Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under 
the CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or whole 
the Contract Performance Security of the CONTRACTOR. In the event of the security being insufficient 
or if no security has been taken from the CONTRACTOR, then the balance or the total sum recoverable, 
as the case may be shall be deducted from any sum then due or which at any time thereafter may become 
due to the CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any balance 
remaining due. 

29. Failure by the contractor to comply with the provisions of the contract: 
29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such 

diligence as will ensure its completion within the time specified in the CONTRACT or extension thereof 
or fails to perform any of his obligation under the CONTRACT or in any manner commits a breach of 
any of the provisions of the CONTRACT it shall be open to the EMPLOYER at its option by written 
notice to the CONTRACTOR: 
 
a)   TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and 

shall cease to be in force and effect on and from the date appointed by the EMPLOYER on that 
behalf, whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then 
in progress, except such WORK as the EMPLOYER may, in writing, require to be done to safeguard 
any property or WORK, or installations from damage, and the EMPLOYER, for its part, may take 
over the work remaining unfinished by the CONTRACTOR and complete the same through a fresh 
contractor or by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if 
any, shall be liable to the EMPLOYER for any excess cost occasioned by such work having to be so 
taken over and completed by the EMPLOYER over and above the cost at the rates specified in the 
schedule of quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or 
any part thereof and complete the same through a fresh contractor or by other means at the risk and 
cost of the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the 
EMPLOYER for any excess cost over and above the cost at the rates specified in the Schedule of 
Quantities/ rates, occasioned by such works having been taken over and completed by the 
EMPLOYER 

29.2 In such events of Clause 29.1(a) or (b) above.  

a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable 
to be forfeited without prejudice to the right of the EMPLOYER to recover from the CONTRACTOR 
the excess cost referred to in the sub-clause aforesaid, the EMPLOYER shall also have the right of 
taking possession and utilizingin completing the works or any part thereof, such as materials 
equipment and plants available at work site belonging to the CONTRACTOR as may be necessary 
and the   CONTRACTOR   shall   not   be   entitled   for   any compensation for use or damage to 
such materials, equipment and plant. 

b) The   amount   that   may   have   become   due   to   the CONTRACTOR on account of work already 
executed by him shall not be payable to him until after the expiry of Six (6) calendar months reckoned 
from the date of termination of CONTRACT or from the taking over of the WORK or part thereof 
by the EMPLOYER as the case may be, during which period the responsibility for faulty materials 
or workmanship in respect of such work shall, under the CONTRACT, rest exclusively with the 
CONTRACTOR. This amount shall be subject to deduction of any amounts due from the 
CONTRACT to the EMPLOYER under the terms of the CONTRACT authorised or required to be 
reserved or retained by the EMPLOYER. 

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b)provided in the judgement of the 
EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be 
cured by the CONTRACTOR if an opportunity given to him,then the EMPLOYER may issue Notice 
in writing calling the CONTRACTOR to cure the default within such time specified in the Notice. 
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29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in 
the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, 
assigns the CONTRACT in favour of his creditors or any other person or persons, or being a company 
or a corporation goes into voluntary liquidation, provided that in the said events it shall not be 
necessary for the EMPLOYER to give any prior notice to the CONTRACTOR. 

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or 
affect their rights of the EMPLOYER which may have accrued upto the date of such termination. 

30. Contractor remains liable: 

30.1 In any case in which any of the powers conferred upon the to pay compensation if EMPLOYER BY 
CLAUSE 29.0 thereof shall have become action not taken under clause 29: 

exercisable and the same had not been exercised, the non-exercise thereof shall not constitute a 
waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in .the 
event of any further case of default by the CONTRACTOR for which by any clause or clauses hereof 
he is declared liable to pay compensation amounting to the whole of his Contract Performance 
Security, and the liability of the CONTRACTOR for past and future compensation shall remain 
unaffected. In the event of the EMPLOYER putting in force the power under above sub-clause (a), 
(b) or (c) vested in him under the preceding clause he may, if he so desired, take possession of all or 
any tools, and plants, materials and stores in or upon the works or the site thereof belonging to the 
CONTRACTOR or procured by him and intended to be used for the execution of the WORK or any 
part thereof paying or allowing for the same in account at the CONTRACT rates or in case of these 
not being applicable at current market rates to be certified by the ENGINEER-IN-CHARGE whose 
certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing 
to the CONTRACTOR or his clerk of the works, foreman or other authorised agent, requiring him 
to remove such tools, plant, materials or stores from the premises (within a time to be specified in 
such notice), and in the event of the CONTRACTOR failing to comply with any such requisition, 
the ENGINEER-IN-CHARGE may remove them at the CONTRACTOR's expense or sell them by 
auction or private sale on account of the CONTRACTOR and at his risk in all respects without any 
further notice as to the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE 
as to the expenses of any such removal and the amount of the proceeds and expenses of any such 
sale shall be final and conclusive against the CONTRACTOR. 

31. Change in constitution: 

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be 
obtained in writing, before any change is made in the constitution of the firm. Where the 
CONTRACTOR is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall, likewise be obtained before such CONTRACTOR enters into any agreement with 
other parties, where under, the reconstituted firm would have the right to carry out the work hereby 
undertaken by the CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the 
CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof and the 
same action may be taken and the same consequence shall ensure as provided in the said clause. 

 

32. Termination of contract: 
32 (A) TERMINATION OF CONTRACT FOR DEATH: 

 
             If the CONTRACTOR is an individual or a proprietary concern and the individual or the proprietor  

dies or if the CONTRACTOR is a partnership concern and one of the partner dies then unless, the 
EMPLOYER is satisfied that the legal representative of the individual or the proprietory concern or 
the surviving partners are capable of carrying out and completing CONTRACT, he (the 
EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being in any way 
liable for any compensation payment to the estate of the diseased CONTRACTOR and/or to the 
surviving partners of the CONTRACTOR'S firm on account of the cancellation of CONTRACT.  

             The decision of the EMPLOYER in such assessment shall be final and binding on the parties. In the 
event of such cancellation, the EMPLOYER shall not hold the estate of the diseased CONTRACTOR 
and/or the surviving partners of the CONTRACTOR'S firm liable for any damages for non-completion 
of CONTRACT. 
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32 (B). TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC: 
 

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver to be 
appointed of his business of any assets thereof compound with his Creditors, or being a corporation 
commence to be wound up, not being a member’s voluntary winding up for the purpose of 
amalgamation or reconstruction, or carry on its business under a Receiver for the benefits of its 
Creditors any of them, EMPLOYER shall be at liberty :- 

To terminate the contract forthwith upon coming to know of the happening of any such event as 
aforesaid by notice in writing to the Contractor or to give the Receiver or liquidator or other person, 
the option of carrying out the contract subject to his providing a guarantee upto an amount to be agreed 
upon by EMPLOYER for due and faithful performance of the contract. 

32 (C).TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY    
PUTTING THE CONTRACTOR ON HOLIDAY: 

In case of termination of CONTRACT herein set forth (under clause 29.0) except under conditions of 
Force Majeure and termination after expiry of contract, the CONTRACTOR shall be put under holiday 
[i.e. neither any enquiry will be issued to the party by HNGPL. against any type of tender nor their 
offer will be considered by HNGPL against any ongoing tender (s) where contract between HNGPL 
and that particular CONTRACTOR (as a bidder) has not been finalized] for three years from the date 
of termination by HNGPL to such CONTRACTOR. 

33. Members of the employer not individually liable : 
33.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be 

personally bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or 
answerable for any default or omission in the observance or performance of any of the acts, matters or 
things which are herein contained. 
 

34.  Employer not bound by personal representations: 
34.1      The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or 

claim whatsoever by reason of any representation, explanation statement or alleged representation, 
promise or guarantees given or alleged to have been given to him by any person. 

35. Contractor's office at site: 
35.1     The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his 

agent and staff and such office shall be open at all reasonable hours to receive instructions, notice or 
other communications. The CONTRACTOR at all time shall maintain a site instruction book and 
compliance of these shall be communicated to the ENGINEER-IN CHARGE from time to time and 
the whole document to be preserved and handed over after completion of works. 

 
36. Contractor's subordinate staff and their conduct 
36.1    The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer 

having sufficient experience in carrying out work of similar nature, to whom the equipments, materials, 
if any, shall be issued and instructions for works given. The CONTRACTOR shall also provide to the 
satisfaction of the ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the 
execution of the WORK, competent sub-agents, foremen and leading hands including those specially 
qualified by previous experience to supervise the types of works comprised in the CONTRACT in 
such manner as will ensure work of the best quality, expeditious working. Whenever in the opinion of 
the ENGINEER-IN- CHARGE additional properly qualified supervisory staff is considered necessary, 
they shall be employed by the CONTRACTOR without additional charge on accounts thereof. The 
CONTRACTOR shall ensure to the satisfaction     of     the     ENGINEER-IN-CHARGE      that SUB- 
CONTRACTORS, if any, shall provide competent and efficient supervision, over the work entrusted 
to them. 

 
36.2     If   and   whenever   any    of    the    CONTRACTOR's    or SUB- CONTRACTOR'S agents, sub-

agents, assistants, foremen, or other employees shall   in   the   opinion   of ENGINEER-IN- CHARGE 
be guilty of any misconduct or be incompetent or insufficiently qualified or negligent in the 



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 174 

 

  

performance of their duties of that in the opinion of the EMPLOYER or the ENGINEER-IN-
CHARGE, it is undesirable for administrative or any other reason for such person or persons to be 
employed in the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at 
once remove such person or persons from employment thereon. Any person or persons so removed 
from the works shall not again be employed in connection with the WORKS without the written 
permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be 
immediately re-placed at the expense of the CONTRACTOR by a qualified and competent substitute. 
Should the CONTRACTOR be requested to repatriate any person removed from the works he shall do 
so and shall bear all costs in connection herewith. 

36.3   The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, 
and others, and shall exercise a proper degree of control over them and in particular and without 
prejudice to the said generality, the CONTRACTOR shall be bound to prohibit and prevent any 
employees from trespassing or acting in any way detrimental or prejudicial to the interest of the 
community or of the properties or occupiers of land and properties in the neighborhood and in the 
event of such employee so trespassing, the CONTRACTOR shall be responsible therefore and relieve 
the EMPLOYER of all consequent claims or actions for damages or injury or any other grounds     
whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause 
shall be final. The CONTRACTOR shall be liable for any liability to EMPLOYER on account of 
deployment of CONTRACTOR's staff etc. or incidental or arising out of the execution of 
CONTRACT. 

The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen and 
Workmen and others in his employment, including misfeasance or negligence of whatever kind in the 
course of their work or during their employment, which are connected directly or indirectly with the 
CONTRACT. 

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the 
EMPLOYER's premises shall be properly identified by badges of a type acceptable to the EMPLOYER 
which must be worn at all times on EMPLOYER's premises. CONTRACTOR may be required to 
obtain daily entry passes for his staff/employees from EMPLOYER to work within operating areas. 
These being safety requirements, no relaxations on this account shall be given to CONTRACTOR. 
 

37 Sub-letting of works: 
37.1     No part of the CONTRACT nor any share or interest therein shall in any manner or degree be 

transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or 
corporation whatsoever without the consent in writing, of the ENGINEER/EMPLOYER except as 
provided for in the succeeding sub-clause. 

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 
 
The EMPLOYER may give written consent to Sub- contract for the execution of any part of the WORK 
at the site, being entered in to by CONTRACTOR provided each individual Sub- contract is submitted to 
the ENGINEER-IN-CHARGE before being entered into and is approved by him. 
 
 
ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 
 
At the commencement of every month the CONTRACTOR shall furnish to the ENGINEER-IN- 
CHARGE list of all SUB-CONTRACTORS or other persons or firms engaged by the CONTRACTOR 
and working at the SITE during the previous month with particulars of the general nature of the 
Subcontract or works done by them. 
 
iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: 
 
Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the 
ENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the contractor shall be and 
shall remain solely responsible for the quality, proper and expeditious execution of the Contract in all 
respects as if such sub-letting or Subcontracting had not taken place, and as if such work had been done 
directly by the CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or omission 
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on the part of sub-contractors in regard to work to be performed under the CONTRACT. 
 
iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: 
If any SUB-CONTRACTOR engaged upon the works at the site executes any works which in the opinion 
of the ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the 
EMPLOYER may by written notice to the CONTRACTOR request him to terminate such subcontract 
and the CONTRACTOR upon the receipt of such notice shall terminate such Subcontract and dismiss the 
SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing which the EMPLOYER 
shall have the right to remove such SUB- CONTRACTOR(S) from the site. 

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 
No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR of any of his 
liabilities under the CONTRACT or give rise to any right or compensation, extension of time or otherwise 
failing which the EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the 
site. 

38  Power of entry:  
  If the CONTRACTOR shall not commence the WORK in the manner previously described in the 
CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE. 
 
i) fail to carry out the WORK in conformity with the CONTRACT documents, or 
 
ii) fail to carry out the WORK in accordance with the Time Schedule, or 
 
iii) substantially suspend work or the WORK for a period of fourteen days without authority from the 

ENGINEER-IN-CHARGE, or 
 
iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or 
 
v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or 
 
vi) Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to 

be performed or observed or persist in any of the above mentioned breaches of the CONTRACT for 
fourteen days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-
IN-CHARGE requiring such breach to be remedied, or 

 
vii) if the CONTRACTOR shall abandon the WORK , or 
 
viii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any 
arrangement or composition with his creditors, or permit any execution to be levied or go into liquidation 
whether compulsory or voluntary not being merely a voluntary liquidation for the purpose of 
amalgamation or reconstruction then in any such case, the EMPLOYER shall have the power to enter 
upon the WORK and take possession thereof and of the materials, temporary WORK, construction plant, 
and stock thereon, and to revoke the CONTRACTOR's licence to use the same, and to complete the 
WORK by his agents, other CONTRACTORS or workmen or to relate the same upon any terms and to 
such other person, firm or corporation as the EMPLOYER in his absolute discretion may think proper to 
employ and for the purpose aforesaid to use or authorise the use of any materials, temporary work, 
CONSTRUCTION PLANT, and stock as aforesaid, without making payment or allowance to the 
CONTRACTOR for the said materials other than such as may be certified in writing by the ENGINEER-
IN-CHARGE to be reasonable, and without making any payment or allowance to the CONTRACTOR 
for the use of the temporary said works, construction plant and stock or being liable for any loss or damage 
thereto, and if the EMPLOYER shall by reason of his taking possession of the WORK or of the WORK 
being completed by other CONTRACTOR (due account being taken of any such extra work or works 
which may or be omitted) then the amount of such excess   as   certified   by   the ENGINEER-IN- 
CHARGE shall be deducted from any money which may be due for work done by the CONTRACTOR 
under the CONTRACT and not paid for. Any deficiency shall forthwith be made good and paid to the 
EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such manner and 
for such price as he may think fit all or any of the construction plant, materials etc. constructed by or 
belonging to and to recoup and retain the said deficiency or any part thereof out of proceeds of the sale. 
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39.  Contractor's responsibility with the mechanical, electrical, intercommunication system, air 
conditioning contractors and other agencies: 

39.1 Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing 
the work of civil construction, to work in close cooperation and coordinate the WORK with the 
Mechanical, Electrical, Air-conditioning and Intercommunication Contractor's and other agencies or their 
authorised representatives, in providing the necessary grooves, recesses, cuts and opening etc., in wall, 
slabs beams and columns etc. and making good the same to the desired finish as per specification, for the 
placement of electrical, intercommunication cables, conduits, air-conditioning inlets and outlets grills and 
other equipments etc. where required. For the above said requirements in the false ceiling and other 
partitions, the CONTRACTOR before starting-up the work shall in consultation with the Electrical, 
Mechanical, Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a 
joint scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for 
the WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the 
approval. The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, 
shall have the written agreement of the other agencies. The ENGINEER- IN-CHARGE, before 
communicating his approval to the scheme, with any required modification, shall get the final agreement 
of all the agencies, which shall be binding. No claim shall be entertained on account of the above. 

The CONTRACTOR shall confirm in all respects with provision of any statutory regulations, ordinances 
or byelaws of any local or duly constituted authorities or public bodies which may be applicable from 
time to time to the WORK or any temporary works. The CONTRACTOR shall keep the EMPLOYER 
indemnified against all penalties and liabilities of every kind, arising out of non- adherance to such stains, 
ordinances, laws, rules, regulations, etc. 

40.  Other agencies at site:  

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions where other agencies 
will also be engaged for other works such as site grading, filling, and levelling, electrical and mechanical 
engineering works, etc. No claim shall be entertained due to WORK being executed in the above 
circumstances. 

41.  Notice:  

41.1. TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorised representative at the 
job site or may be served by registered mail direct to the address furnished by the CONTRACTOR. Proof 
of issue of any such notice could be conclusive of the CONTRACTOR having been duly informed of all 
contents therein. 

41.2 TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be served by 
sending the same by Registered mail to or delivering the same at the respective site offices of M/S. 
HNGPL Limited. addressed to the HEAD/SITE-IN-CHARGE. 

42 Right of various interests: 

42.1  

i) The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The 
CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the 
WORK for the carriage and storage of materials and execution of their works. 

ii) Wherever the work being done by any department of the EMPLOYER or by other agency(ies) 
employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT, the respective 
rights of the various interests involved shall be determined by the ENGINEER-IN-CHARGE to secure 
the completion of the various portions of the work in general harmony. 
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43 Patents and royalties:  

43.1The CONTRACTOR, if licensed   under any patent covering equipment, machinery, materials or 
compositions of matter to be used or supplied or methods and process to be practised or employed in the 
performance of this CONTRACT, agrees to pay all royalties and licence fees which may be due with 
respect thereto. If any equipment, machinery, materials, composition of matters, be used or supplied or 
methods and processes to be practised or employed in the performance of this CONTRACT,is covered 
by a patent under which the CONTRACTOR is not licensed then the CONTRACTOR before supplying 
or using the equipment, machinery materials, composition method or processes shall obtain such licences 
and pay such royalties and licence fees as may be necessary for performance of this CONTRACT. In the 
event the CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for 
infringement of such patents which is brought against the CONTRACTOR or the EMPLOYER as a result 
such failure will be defended by the CONTRACTOR at his own expense and the CONTRACTOR will 
pay any damages and costs awarded in such suit. The CONTRACTOR shall promptly notify the 
EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant under which a suit for 
infringement could be reasonably brought because of the use by the EMPLOYER of any equipment, 
machinery, materials, process, methods to be supplied hereunder.The CONTRACTOR 
agrees to and does hereby grant to EMPLOYER, together with the right to extend the same to any of the 
subsidiaries of the EMPLOYER as irrevocable, royalty free licence to use in any country, any invention 
made by the CONTRACTOR or his employee in or as result of the performance of the WORK under the 
CONTRACT. 

43.2All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any 
other levy on materials obtained for the work or temporary work or part thereof (excluding materials 
provided by the EMPLOYER) shall be borne by the CONTRACTOR. 

43.3The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this 
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from 
any excavation made for the purpose of the WORK or any building or produce upon the site at the time 
of delivery of the possession thereof, but all such substances, materials, buildings and produce shall be 
the property of the EMPLOYER provided that the CONTRACTOR may with the permission of the 
ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost of the same at 
such a rate as may be determined by the ENGINEER-IN- CHARGE. 

43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of 
claims against CONTRACTOR for the contributory infringement of patent rights arising out and based 
upon the claim that the use of the EMPLOYER of the process included in the design prepared by the 
EMPLOYER and used in the operation of the plant in fringes on any patent right. With respect to any 
subcontract entered into by CONTRACTOR pursuant to the provisions of the relevant clause hereof, the 
CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the EMPLOYER 
with the same patent protection that CONTRACTOR is required to provide under the provisions of this 
clause. 

44 Liens: 

44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have 
become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to 
retain out of any payment then due or thereafter to become due an amount sufficient to completely 
indemnify the EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER 
may pay and discharge the same and deduct the amount so paid from any money which may be or may 
become due and payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments 
are made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be 
compelled to pay in discharging such lien or claim   including   all   costs   and   reasonable   expenses.  

 EMPLOYER reserves the right to do the same. 

44.2 The EMPLOYER shall have lien on all materials, equipment’s including those brought by the 
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 
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44.3 The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-
CHARGE a complete release or waiver of all liens arising or which may arise out of his agreement or 
receipt in full or certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE 
that all invoices for labour, materials, services have been paid in lien thereof and if required by the 
ENGINEER-IN-CHARGE in any case an affidavit that so far as the CONTRACTOR has knowledge or 
information the releases and receipts include all the labour and material for which a lien could be filled. 

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the 
issue of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on 
account of debts or claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to 
any person including SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his own 
expense, any claim or litigation brought against the EMPLOYER or the CONTRACTOR in connection 
therewith. CONTRACTOR shall defend or contest at his own expense any fresh claim or litigation by any 
person including his SUB-CONTRACTOR, till its satisfactory settlement even after the expiry of two 
years from the date of issue of FINAL CERTIFICATE. 

45. Delays by employer or his authorised agents: 

45.1 In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the 
EMPLOYER or his authorised agents, then the CONTRACTOR shall be given due extension of time for 
the completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused 
delay in the CONTRACTOR's performance of his WORK. 

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted 
except as provided in TENDER DOCUMENT, where the EMPLOYER reserves the right to seek 
indulgence of CONTRACTOR to maintain the agreed Time Schedule of Completion. 

 In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for 
additional time beyond stipulated working hours as also Sundays and Holidays and achieve the 
completion date/interim targets. 

46.  Payment if the contract is terminated: 

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the 
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have 
already been covered by payments of amounts made to the CONTRACTOR for the WORK executed and 
accepted by ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices provided 
for in the CONTRACT and in addition to the following: 

a) The amount payable in respect of any preliminary items, so far as the Work or service comprised therein 
has been carried out or performed and an appropriate portion as certified by ENGINEER-IN- CHARGE 
of any such items or service comprised in which has been partially carried out or performed. 

b) Any other expenses which the CONTRACTOR has expended for performing the WORK under the 
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by 
EMPLOYER for payment, based on documentary evidence of his having incurred such expenses. 

46.2 The CONTRACTOR will be further required to transfer the title and provide the following in the manner 
and as directed by the EMPLOYER. 

a) Any and all completed works. 

b) Such partially completed WORK including drawings, information’s and CONTRACT rights as the 
CONTRACTOR has specially performed, produced or acquired for the performance of the 
CONTRACTOR. 

47.  No waiver of rights: 

47.1   Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order 
by the EMPLOYER for payment of money or any payment for or acceptance of the whole or any part 
of the Work by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER 
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shall operate as a waiver of any provision of the CONTRACT, or of any power herein reserved to the 
EMPLOYER, or any right to damages herein provided, nor shall any waiver of any breach in the 
CONTRACT be held to be a waiver of any other subsequent breach. 

48.  Certificate not to affect right of employer and liability of contractor: 

48.1 No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER, nor any sum 
paid on account by the EMPLOYER, nor any extension of time for execution of the work granted by 
EMPLOYER shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve 
the CONTRACTOR of his obligations for the due performance of the CONTRACT, or be interpreted as 
approval of the WORK done or of the equipment supplied and no certificate shall create liability for the 
EMPLOYER to pay for alterations, amendments, variations or additional works not ordered, in writing, 
by EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages whether 
due, ascertained, or certified or not or any sum against the payment of which he is bound to indemnify 
the EMPLOYER. 

49.  Language and measures:    

49.1 All   documents   pertaining   to   the   CONTRACT   including Specifications, Schedules, Notices, 
Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing shall be 
written in English language. The Metric System of measurement shall be used in the CONTRACT unless 
otherwise specified. 

50 Transfer of title:  

50.1 The   title   of   Ownership   of   supplies   furnished   by   the CONTRACTOR shall not pass on to the 
EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the successful 
completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. 

50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as any advance or 
progressive payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall 
not subject these works for use other than those intended under this CONTRACT. 

51. Release of information: 

51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other 
medium, photographs, or other reproduction of the Work under this CONTRACT or description of the 
site dimensions, quantity , quality or other information, concerning the Work unless prior written 
permission has been obtained from the EMPLOYER. 

52 . Brand names: 

52.1The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or 
catalogue number shall be construed as establishing standard or quality and performance and not as 
limited competition. However, TENDERER may offer other similar equipment’s provided it meets the 
specified standard design and performance requirements. 

53.   Completion of contract: 

53.1 Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be 
deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under 
the CONTRACT. 

54.   Spares: 

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the 
plants, recommendatory and/or mandatory spares, which are required essential by the 
manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before COMMISSIONING. 
Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing spares. 



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 180 

 

  

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants 
and machineries go out of production of spare parts for the equipment furnished and erected by him, he 
shall give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may order his 
requirement of spares in one lot, if he so desires. 
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SECTION-V    PERFORMANCE OF WORK 

55 Execution of work: 

55.1 All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents 
and with such explanatory detailed drawings, specification and instructions as   may   be   furnished   from   
time   to   time to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the 
CONTRACT or not. The CONTRACTOR shall be responsible for ensuring that works throughout are 
executed in the most substantial, proper and workmanlike manner with the quality of material and 
workmanship in strict accordance with the SPECIFICATIONS and to the entire satisfaction of the 
ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all necessary materials equipment labour 
etc. for execution and maintenance of WORK till completion unless otherwise mentioned in the 
CONTRACT. 

56. Co-ordination and inspection of work: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility 
of the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be 
passed by the ENGINEER-IN-CHARGE or his authorised representative. A work order book will be 
maintained by the CONTRACTOR for each sector in which the aforesaid written instructions will be 
entered. These will be signed by the CONTRACTOR or his authorised representative by way of 
acknowledgement within 12 hours. 

57.  Work in monsoon and dewatering: 

57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in 
the monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for 
the job and plan and execute the construction and erection according to the prescribed schedule. No extra 
rate will be considered for such work in monsoon. 

57.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the 
construction work site free from water at his own cost. 

58 Work on Sundays and Holidays: 

58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER-
IN-CHARGE or his representative at least two days in advance and obtain permission in writing. The 
CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case 
of any violations of such laws, rules and regulations, consequence if any, including the cost thereto shall 
be exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on 
this account. 

59.  General conditions for construction and erection work: 

59.1 The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need 
and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become 
necessary and the CONTRACTOR should take this aspect into consideration for formulating his rates for 
quotation. No extra claims will be entertained by the EMPLOYER no this account. For carrying out work 
beyond working hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his 
authorised representative and obtain his prior written permission. 

59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the delayed 
completion of the WORK or any part thereof for any reason whatsoever will not affect their proper 
employment. The EMPLOYER will not entertain any claim for idle time payment whatsoever. 

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular 
intervals regarding the state and progress of WORK. The details and proforma of the report will mutually 
be agreed after the award of CONTRACT. The CONTRACTOR shall provide display boards showing 
progress and labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE. 

 



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 182 

 

  

60.  Alterations in specifications, design and extra works: 

60.1 The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum 
firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE 
OF CONTRACT or extension in time on account of any such changes which may arise to the 
CONTRACTOR's scope of WORK as a result of detailed Engineering and thereafter during the execution 
of WORK. The only exception to this will be a case where the EMPLOYER requests in writing to the 
CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of equipments, plant 
or machinery beyond what is normally required to meet the scope of WORK as defined in the 
CONTRACT DOCUMENT. 

In such cases, a change order will be initialled by the CONTRACTOR at the appropriate time for the 
EMPLOYER's prior approval giving the full back-up data for their review and for final settlement of any 
impact on price within 30 (thirty) days thereafter. 

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or 
substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions 
that may appear to him to be necessary or advisable during the progress of the WORK and the 
CONTRACTOR shall be bound to carry out the such altered/ extra/ new items of WORK in accordance 
with any instructions which may be given to him in writing signed by the ENGINEER-IN- CHARGE, 
and such alterations, omissions, additions or substitutions shall not invalidate the CONTRACT and any 
altered, additional or substituted work which the CONTRACTOR may be directed to do in the manner 
above specified as part of the WORK shall be carried out by the CONTRACTOR on the same conditions 
in all respects on which he agreed to do the main WORK. The time of completion of WORK may be 
extended for the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only 
such alterations, additions or substitutions of the WORK, as he may consider as just and reasonable. The 
rates for such additional, altered or substituted WORK under this clause shall be worked out in accordance 
with the following provisions:- 

I. For Item Rate Contract 

a) If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the 
WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the 
same rates as are specified in the CONTRACT. 

b) If the rates for the additional, altered or substituted WORK are not specifically provided in the 
CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as are 
specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to 
whether or not the rates can be reasonably so derived from the items in this CONTRACT will be final and 
binding on the CONTRACTOR. 

c) If the rates for the altered, additional or substituted WORK cannot be determined in the manner 
specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date 
of receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is 
his intention to charge for such class of WORK, supported by analysis of the rate or rates claimed, and 
the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the prevailing market rates, 
labour cost at schedule of labour rates plus 10% to cover contractor's supervision, overheads and profit 
and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current 
market rates of materials and the quantum of labour involved per unit of measurement will be final and 
binding on the CONTRACTOR. 

d) Where the item of work will be executed through nominated specialist agency as approved by the 
ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by 
documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten 
percent) to cover all contingencies, overhead, profits to arrive at the rates. 

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:- 

Where the value of additions of new items together with the value of alterations, additions/deletions or 
substitutions does not exceed by or is not less than plus/minus  (+_)25%  of  the  VALUE  OF  CONTRACT. 
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The item rates in the Schedule of Rates shall hold good for all such variations between the above mentioned 
limits, irrespective of any increase/decrease of quantities in the individual items of Schedule of Rates. 

Where the value of addition of new items together with the value of alterations, additions/deletions or 
substitutions reduces more than 25% of the contract value but is within the following limits the tenderer shall 
be paid compensation for decrease in the value of work, as follows: 

S. No. Range of Variation Percentage compensation for decrease in the value of work in the 
respective range. 

a) Beyond (+) 25% No increase and/or upto & inclusive of decrease shall be (+) 50%
 applicable for the Schedule of Rates  

(The rates quoted for this increase shall be valid). 

b) Beyond (-) 25% upto & For reduction beyond inclusive of (-) 50%, 25% contractor shall be compensated 
by an amount equivalent to 10% of the reduction in value of the contract as awarded. For example if the 
actual contract value is 70% of awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of 
awarded contract value. 

II. For Lumpsum Contracts 

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the WORK, inform the 
ENGINEER-IN- CHARGE of the rates which it is his intention to charge for such class of WORK, supported 
by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on 
the basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover contractor's 
supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion of the 
ENGINEER- IN-CHARGE as to current market rates of materials and the quantum of labour involved per unit 
of measurement will be final and binding on the CONTRACTOR. 

61.  Drawings to be supplied by the employer 

61.1.The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable 
him to visualize the type of work contemplated and scope of work involved. The CONTRACTOR will 
be deemed to have studied the DRAWINGS and formed an idea about the WORK involved. 

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be 
furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to 
have gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all 
other connected drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any, 
therein before actually carrying out the Work. 

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's 
office on the site and shall be made available to the ENGINEER-IN- CHARGE at any time during the 
CONTRACT. The drawings and other documents issued by the EMPLOYER shall be returned to the 
EMPLOYER on completion of the WORK. 

62.  Drawings to be supplied by the contractor: 

62.1. The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special 
conditions of contract, and shall be furnished within the specified time. 

62.2.  Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it 
shall be CONTRACTOR's responsibility to have these drawings prepared as per the directions of 
ENGINEER-IN-CHARGE and got approved before proceeding with 
manufacture/construction/fabrication as the case may be. Any change that may have become necessary in 
these drawings during the execution of the work shall have to be carried out by the CONTRACTOR to 
the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall bear the 
certification stamp as indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-
CHARGE. 
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"Certified true for    (Name of Work) 

 

Agreement 

No.   

 

Signed:   

 

(CONTRACTOR) (ENGINEER-IN-CHARGE) 

 

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-CHARGE 
as far as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any modifications 
and/or corrections are required by the ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such 
modifications and/or corrections and submit the final drawings for approval. Any delays arising out of failure 
by the CONTRACTOR to rectify the drawing in good time shall not alter the Contract Completion Time. 

62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in 
six copies and one transparent for record purposed to the EMPLOYER. 

63. Setting out works:  

63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of 
the Works site and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an 
efficient staff for the purpose and shall be solely responsible for the accuracy of such setting out. 

63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates, 
level marks, profiles and other similar things and shall take all necessary precautions to prevent their removal 
or disturbance and shall be responsible for the consequence of such removal or disturbance should the same 
take place and for their efficient and timely reinstatement. The CONTRACTOR shall also be responsible for 
the maintenance of all existing survey marks, boundary marks, distance marks and center line marks, either 
existing or supplied and fixed by the CONTRACTOR. The work shall be set out to the satisfaction of the 
ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by the ENGINEER- IN-
CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his responsibility. 

63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference 
and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the works 
in accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center, 
longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each pillar shall 
have distinct mark at the centre to enable theodolite to be set over it. No work shall be started until all these 
points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval shall not 
relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all labour, 
material and other facilities, as necessary, for the proper checking of layout and inspection of the points during 
construction. 

63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be 
protected and fenced by the CONTRACTOR. 

63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents according to which 
the WORK was carried out. 

64. Responsibility for level and alignment: 

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical 
alignment, the levels and correctness of every part of the WORK and shall rectify effectively any errors or 
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imperfections therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when 
instructions are issued to that effect by the ENGINEER- IN-CHARGE. 

65.  Materials to be supplied by contractor: 

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the 
materials required for the construction including steels, cement and other building materials, tools, tackles, 
construction plant and equipment for the completion and maintenance of the WORK except the materials 
which will be issued by the EMPLOYER and shall make his own arrangement for procuring such materials 
and for the transport thereof. The EMPLOYER may give necessary recommendation to the respective authority 
if so desired by the CONTRACTOR but assumes no further responsibility of any nature. The EMPLOYER 
will insist on the procurement of materials which bear ISI stamp and/or which are supplied by reputed 
suppliers. 

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE 
to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for proper 
and speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all materials 
required by him. 

65.3 No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in 
writing of the ENGINEER-IN-CHARGE. 

66.  Stores supplied by the employer: 

66.1 If the SPECIFICATION of the WORK provides for the use of any material of special description to be 
supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores to be 
provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there for as 
hereinafter mentioned being so far as practicable for the convenience of the CONTRACTOR, but not so as in 
any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to purchase 
and shall be supplied such materials and stores as are from time to time required to be used by him for the 
purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of materials supplied 
by the EMPLOYER will be recovered from the running account bill on the basis of the actual consumption of 
materials in the works covered and for which the running account bill has been prepared. After the completion 
of the WORK, however, the CONTRACTOR has to account for the full quantity of materials supplied to him 
as per relevant clauses in this document. 

66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be 
debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not 
entered in the schedule, they will be debited at cost price, which for the purpose of the CONTRACT shall 
include the cost of carriage and all other expenses whatsoever such as normal storage supervision charges 
which shall have been incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to 
the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be removed on any 
account from the SITE of the WORK, and shall be at all times open for inspection to the ENGINEER-IN-
CHARGE. Any such materials remaining unused at the time of the completion or termination of the 
CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-IN-
CHARGE in perfectly good condition at CONTRACTOR's cost. 

67 Conditions for issue of materials: 

67.1  

i) Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by the 
EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the materials 
and arrange for its loading, transport and unloading at the SITE of WORK at his own cost. The materials shall 
be issued between the working hours and as per the rules of the EMPLOYER as framed from time to time. 

 

ii) The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site 
after these have been issued to him. 
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iii) Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from 
the manufacturers. 

iv) The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe 
against damage by rain, dampness, fire, theft etc. He shall also employ necessary watch and ward establishment 
for the purpose. 

v) It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery 
and satisfy himself that they are in good condition. After the materials have been delivered by the 
EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good condition and if the 
materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at his own cost 
according to the instructions of the ENGINEER-IN-CHARGE. 

vi) The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the 
EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of enemies, 
transport and procurement difficulties and any circumstances beyond the control of the EMPLOYER. In no 
case, the CONTRACTOR shall be entitled to claim any compensation or loss suffered by him on this account. 

vii) It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK 
other than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER-IN-
CHARGE the execution of the WORK is likely to be delayed due to the CONTRACTOR's inability to make 
arrangements for supply of materials which normally he has to arrange for, the ENGINEER-IN-CHARGE 
shall have the right at his own discretion to issue such materials, if available with the EMPLOYER or procure 
the materials from the market or as elsewhere and the CONTRACTOR will be bound to take such materials at 
the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way absolve the 
CONTRACTOR from responsibility of making arrangements for the supply of such materials in part or in full, 
should such a situation occur nor shall this constitute a reason for the delay in the execution of the WORK. 

viii) None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for 
manufacturing item which can be obtained as supplied from standard manufacturer in finished form. 

ix) The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an 
Indemnity Bond in the prescribed form for safe custody and accounting of all materials issued by the 
EMPLOYER. 

x) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a statement 
showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time 
when the same will be required by him for the works, so as to enable the ENGINEER-IN-CHARGE to make 
necessary arrangements for procurement and supply of the material. 

xi) Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating 
the daily receipt, consumption and balance in hand. This account shall be maintained in a manner prescribed 
by the ENGINEER-IN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall be 
always available for inspection in the CONTRACTOR's office at SITE. 

xii) The CONTRACTOR should see that only the required quantities of materials are got issued. The 
CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials, if 
any, to the stores wherefrom they were issued or to the place as directed by the ENGINEER-IN-CHARGE. 

xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any purpose(s) than issued for. 

68 Material procured with assistance of employer/return of surplus: 

68.1    Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where 
any materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER either 
by issue from EMPLOYER's stock or purchases made under order or permits or licences issued by 
Government, the CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use such 
materials economically and solely for the purpose of the CONTRACT and not dispose them off without the 
permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine 
having due regard to the condition of the materials. The price allowed to the CONTRACTOR, however, shall 
not exceed the amount charged to him excluding the storage charges, if any. The decision of the ENGINEER-
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IN-CHARGE shall be final and conclusive in such matters. In the event of breach of the aforesaid condition, 
the CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of trust, be liable  to 
compensate the EMPLOYER at double rate or any higher rate, in the event of those materials at that time 
having higher rate or not being available in the market, then any other rate to be determined by the ENGINEER-
IN-CHARGE and his decision shall be final and conclusive. 

69 Materials obtained from dismantling: 

69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for 
reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK of 
dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to the best 
advantage of the EMPLOYER. 

70 Articles of value found:  

70.1   All gold, silver and other minerals of any description and all precious stones, coins, treasure relics, 
antiquities and other similar things which shall be found in, under or upon the SITE, shall be the property of 
the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of the ENGINEER-
IN-CHARGE and shall from time to time deliver the same to such person or persons indicated by the 
EMPLOYER. 

71.  Discrepancies between instructions: 

71.1 Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his 
agent or staff or any doubt arises as to the meaning of any such instructions or should there be any 
misunderstanding between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the 
CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose 
decision thereon shall be final and conclusive and no claim for losses alleged to have been caused by such 
discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible. 

72.  Action where no specification is issued: 

72.1  In  case  of  any  class  of  WORK  for  which  there  is  no SPECIFICATION    supplied    by    the    
EMPLOYER    as mentioned in the Tender Documents such WORK shall be carried    out    in    accordance    
with    Indian    Standard Specifications and if the Indian Standard Specifications do not  cover  the  same,  the  
WORK  should  be carried  out  as per standard Engineering  Practice subject to the approval of the 
ENGINEER-IN-CHARGE. 

73.  Inspection of works:  

73.1    The ENGINEER-IN-CHARGE will have  full power and authority to inspect the WORK at any time 
wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever situated, 
premises/ workshops of any person, firm or corporation where WORK in connection with the CONTRACT 
may be in hand or where materials are being or are to be supplied, and the CONTRACTOR shall afford or 
procure for the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The 
CONTRACTOR shall, at all time during the usual working hours and at all other time at which reasonable 
notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit the WORK shall have 
been given to the CONTRACTOR, either himself be present or receive orders and instructions, or have a 
responsible agent duly accredited in writing, present for the purpose. Orders given to the CONTRACTOR's 
agent shall be considered to have the same force as if they had been given to the CONTRACTOR himself. The 
CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-CHARGE before 
covering up or otherwise placing beyond reach of inspection and measurement of any work in order that the 
same may be inspected and measured. In the event of breach of above the same shall be uncovered at 
CONTRACTOR's expense for carrying out such measurement or inspection. 

73.2 No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in 
writing of the Engineer-in-Charge.The CONTRACTOR is to provide at all time during the progress of the 
WORK and the maintenance period, proper means of access with ladders, gangways etc. and the necessary 
attendance to move and adopt as directed for inspection or measurements of the WORK by the ENGINEER- 
IN-CHARGE. 



 
 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 188 

 

  

73.3 The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary 
instruments and assistance in checking or setting out of WORK and in the checking of any WORK made by 
the CONTRACTOR for the purpose of setting out and taking measurements of WORK. 

74. Tests for quality of work:  

74.1 All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in 
accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to time to 
such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of manufacture 
or fabrication or on the site or at all or any such places. The CONTRACTOR shall provide assistance, 
instruments, labour and materials as are normally required for examining, measuring and testing any 
workmanship as may be selected and required by the ENGINEER-IN-CHARGE. 

74.2 All the tests that will be necessary in connection with the execution of the WORK as decided by the 
ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying 
the charges as decided by the EMPLOYER from time to time. In case of non- availability of testing facility 
with the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government or 
any other testing laboratory as directed by ENGINEER-IN-CHARGE. 

74.3 If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not 
supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions of 
ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER. 

75.  Samples for approval:  

75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if 
required by the specifications, adequate samples of all materials and finished to be used in the WORK. Such 
samples shall be submitted before the WORK is commenced and in ample time to permit tests and 
examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to the 
approved samples. 

76.  Action and compensation in case of bad work: 

76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound, 
imperfect or unskilled workmanship, or with materials of any inferior description, or that any materials or 
articles provided by the CONTRACTOR for the execution of the WORK are unsound, or of a quality inferior 
to that contracted for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on 
demand in writing from the ENGINEER-IN-CHARGE or his authorised representative specifying the WORK, 
materials or articles complained of notwithstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify or remove and reconstruct the WORK so specified and provide other proper and 
suitable materials or articles at his own cost and in the event of failure to do so within the period specified by 
the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay 
compensation at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every week 
limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his failure to do so shall 
continue and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of notice period 
rectify or remove and re-execute the WORK or remove and replaced with others, the materials or articles 
complained of to as the case may be at the risk and expense in all respects of the CONTRACTOR. The decision 
of the Engineering-in-charge as to any question arising under this clause shall be final and conclusive. 

77.  Suspension of works:  

77.1   i)   Subject to the provisions of sub-para (ii) of this clause,the CONTRACTOR shall, if ordered in writing 
by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the WORKS or any part thereof 
for such written order, proceed with the WORK therein ordered to be suspended until, he shall have received 
a written    order    to    proceed    therewith.The CONTRACTOR shall not be entitled to claim compensation 
for any loss or damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An 
extension of time for completion, corresponding with the delay caused by any such suspension of the WORKS 
as aforesaid will be granted to the ONTRACTOR should he apply for the same provided that the suspension 
was not consequent to any default or failure on the part of the CONTRACTOR. 
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ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a period of 
more than two months, the CONTRACTOR shall have the option to terminate the CONTRACT. 

78.  Employer may do part of work: 

78.1 Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the 
provisions of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of entire 
WORK, to place additional labour force, tools, equipments and materials on such parts of the WORK, as the 
EMPLOYER may designate or also engage another CONTRACTOR to carry out the WORK. In such cases, 
the EMPLOYER shall deduct from the amount which otherwise might become due to the CONTRACTOR, 
the cost of such work and material with ten percent (10%) added to cover all departmental charges and should 
the total amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay the 
difference to the EMPLOYER. 

79.  Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or partially 
completed WORK or part of the WORK. Such possession or use shall not be deemed to be an acceptance of 
any work completed in accordance with the CONTRACT agreement. If such prior possession or use by the 
ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment in the time of completion will 
be made and the CONTRACT agreement shall be deemed to be modified accordingly. 

80.  Defects Liability Period (Twelve months period of liability from the date of issue of completion 
certificate): 

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of 
completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion 
Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion 
Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship, 
shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by   the 
ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other 
work and deduct actual cost incurred towards labour, supervision and materials consumables or otherwise plus 
100% towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any sums 
that may then be or at any time thereafter, become due to the CONTRACTOR or from his Contract 
Performance Security, or the proceeds of sale thereof or a sufficient part on thereof. 

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would 
be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the ENGINEER- 
IN-CHARGE in writing. 

If during the period of liability any portion of the WORK/equipment, is found defective and is rectified/ 
replaced, the period of liability for such equipment/ portion of WORK shall be operative from the date such 
rectification/ replacement are carried out and Contract Performance Guarantee shall be furnished separately 
for the extended period of liability for that portion of WORK/ equipment only. Notwithstanding the above 
provisions the supplier's, guarantees/warantees for the replaced equipment shall also be passed on to the 
EMPLOYER. 

80.3 LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total 
liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement / 
Contract Value. However, neither party shall be liable to the other party for any indirect and consequential 
damages, loss of profits or loss of production. 

81.  Care of works:  

81.0   From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility 
for the care for all works including all temporary works and in case any damages, loss or injury shall happen 
to the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall at his own 
cost repair and make good the same so that at completion the WORK shall be in good order and in conformity 
in every respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions. 

81.1 DEFECTS PRIOR TO TAKING OVER: 
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If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 

a) Decide that any works done or materials used by the CONTRACTOR or by any SUB-CONTRACTOR is 
defective or not in accordance with the CONTRACT, or that the works or any portion thereof are defective, or 
do not fulfill the requirements of CONTRACT (all such matters being hereinafter, called `Defects' in this 
clause), and 

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the said decision, 
specifying particulars of the defects alleged to exist or to have occurred, then the CONTRACTOR shall at his 
own expenses and with all speed make good the defects so specified. 

In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, 
such steps as may in all circumstances, be reasonable to make good such defects. The expenditure so incurred 
by the EMPLOYER will be recovered from the amount due to the CONTRACTOR. The decision of the 
ENGINEER-IN-CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final 
and binding on the CONTRACTOR. As soon as the WORK has been completed in accordance with the 
CONTRACT (except in minor respects that do not affect their use for the purpose for which they are intended 
and except for maintenance there of provided in clause 80.1 of General Conditions of Contract) and have 
passed the tests on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called 
Completion Certificate) in which he shall certify the date on which the WORK have been so completed and 
have passed the said tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so 
certified. If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be 
entitled to take over any group or groups before the other or others and there upon the ENGINEER-IN-
CHARGE shall issue a Completion Certificate which will, however, be for such group or groups so taken over 
only. In such an event if the group /section/ part so taken over is related, to the integrated system of the work, 
not withstanding date of grant of Completion Certificate for group/ section/ part. The period of liability in 
respect of such group/ section/ part shall extend 12 (twelve) months from the date of completion of WORK. 

81.2 DEFECTS AFTER TAKING OVER: 

In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall make good, with all 
possible speed, any defect arising from the defective materials supplied by the CONTRACTOR or 
workmanship or any act or omission of the CONTRACT or that may have been noticed or developed, after the 
works or groups of the works has been taken over, the period allowed for carrying out such WORK will be 
normally one month. If any defect be not remedied within a reasonable time, the EMPLOYER may proceed 
to do the WORK at CONTRACTOR's risk and expense and deduct from the final bill such amount as may be 
decided by the EMPLOYER. 

If by reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not 

been issued in respect of any portion of the WORK within one month after the date fixed by the CONTRACT 
for the completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or any portion thereof 
in respect of which a completion certificate has not been issued, provided that the WORK or the portion thereof 
so used as aforesaid shall be afforded reasonable opportunity for completing these works for the issue of 
Completion Certificate. 

82.  Guarantee/transfer of guarantee: 

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against 
termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-
CONTRACTORS who are specialists in the field and firms of repute and such a SUB-CONTRACTOR shall 
furnish guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. In case such a 
SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR 
shall give that guarantee to the EMPLOYER directly. 

 

83.  Training of employer's personnel: 
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83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the 
EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and the 
nature of training for the individual personnel shall be agreed upon mutually between the CONTRACTOR and 
the EMPLOYER. These engineering personnel shall be given special training at the shops, where the 
equipment will be manufactured and/ or in their collaborator's works and where possible, in any other plant 
where equipment manufactured by the CONTRACTOR or his collaborators is under installation or test to 
enable those personnel to become familiar with the equipment being furnished by the CONTRACTOR. 
EMPLOYER shall bear only the to and fro fare of the said engineering personnel. 

84.  Replacement of defective parts and materials: 

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or 
imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details of 
such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice, or 
otherwise within such time as may be reasonably necessary for making it good, proceed to alter, re-construct 
or remove such work and furnish fresh equipments upto the standards of the specifications. 

In case the CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's 
notice in writing of his intentions to do so, proceed to remove the portion of the WORK so complained of and 
at the cost of CONTRACTOR's, perform all such works or furnish all such equipments provided that nothing 
in the clause shall be deemed to deprive the EMPLOYER of or affect any rights under the CONTRACT, the 
EMPLOYER may otherwise have in respect of such defects and deficiencies. 

84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to 
the EMPLOYER of the extra cost, of such replacements procured including erection/installation as provided 
for in the CONTRACT; such extra cost being the ascertained difference between the price paid by the 
EMPLOYER for such replacements and the CONTRACT price portion for such defective plants and 
repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. 
Should the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under this 
clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the CONTRACT for 
such defective plant. 

85.  Indemnity  

85.1   If any action is brought before a Court, Tribunal or any other Authority against the Employer or an 
officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to 
perform any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the 
alleged omission or negligence on the part of the CONTRACTOR, his agents, representatives or his SUB- 
CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-CONTRACTOR's 
workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the 
EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees arising out 
of such action. 

86.  Construction aids, equipment’s, tools & tackles: 

86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite 
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and Testing 
Equipment and Appliances, including imports of such equipment etc. as required. In case of import of the same 
the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the duty drawback 
applicable thereon shall be ascertained by the CONTRACTOR from the concerned authorities of Government 
of India. It shall be clearly understood that EMPLOYER shall not in any way be responsible for arranging to 
obtain Custom Clearance and/or payment of any duties and/or duty draw backs etc. for such equipments so 
imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all taxes, duties and 
documentation with regard to the same. Tenderer in his own interest may contact, for any clarifications   in the 
matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and interpretations 
thereof shall be solely the responsibility of the CONTRACTOR. 
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SECTION-VI  CERTIFICATES AND PAYMENTS 

87.  Schedule of rates and payments: 

87.1  

(i) CONTRACTOR'S REMUNERATION : 

 The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK to be done and for 
the performance of all the obligations undertaken by the CONTRACTOR under the CONTRACT 
DOCUMENTS shall be ascertained by the application of the respective Schedule of Rates (the inclusive nature 
of which is more particularly defined by way of application but not of limitation, with the succeeding sub-
clause of this clause) and payment to be made accordingly for the WORK actually executed and approved by 
the ENGINEER-IN-CHARGE. The sum so ascertained shall (excepting only as and to the extent expressly 
provided herein) constitute the sole and inclusive remuneration of the CONTRACTOR under the CONTRACT 
and no further or other payment whatsoever shall be or become due or payable to the CONTRACTOR under 
the CONTRACT. 

ii) SCHEDULE OF RATES TO BE INCLUSIVE: 

The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and 
shall not be subject to escalation. Schedule of Rates shall be deemed to include and cover all costs, expenses 
and liabilities of every description and all risks of every kind to be taken in executing, completing and handing 
over the WORK to the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to have 
known the nature, scope, magnitude and the extent of the WORK and materials required though the 
CONTRACT DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such provision 
in the Schedule of Rates as he may consider necessary to cover the cost of such items of WORK and materials 
as may be reasonable and necessary to complete the WORK. The opinion of the ENGINEER-IN-CHARGE as 
to the items of WORK which are necessary and reasonable for COMPLETION OF WORK shall be final and 
binding on the CONTRACTOR, although the same may not be shown on or described specifically in 
CONTRACT DOCUMENTS. 

Generality of this present provision shall not be deemed to cut down or limit in any way because in certain 
cases it may and in other cases it may not be expressly stated that the CONTRACTOR shall do or perform a 
work or supply articles or perform services at his own cost or without addition of payment or without extra 
charge or words to the same effect or that it may be stated or not stated that the same are included in and 
covered by the Schedule of Rates. 

iii) SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, 
LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the Schedule of Rates shall be deemed 
to include and cover the cost of all construction equipment, temporary WORK (except as provided for herein), 
pumps, materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by the 
CONTRACTOR and all other matters in connection  

with each item in the Schedule of Rates and the execution of the WORK or any portion thereof finished, 
complete in every respect and maintained as shown or described in the CONTRACT DOCUMENTS or as may 
be ordered in writing during the continuance of the CONTRACT. 

iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost of all 
royalties and fees for the articles and processes, protected by letters, patent or otherwise incorporated in or 
used in connection with the WORK, also all royalties, rents and other payments in connection with obtaining 
materials of whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER which the 
CONTRACTOR hereby gives against all actions, proceedings, claims, damages, costs and expenses arising 
from the incorporation in or use on the WORK of any such articles, processes or materials, octroi or other 
municipal or local Board Charges, if levied on materials, equipment or machineries to be brought to site for 
use on WORK shall be borne by the CONTRACTOR. 
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v) SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 

No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on works Contract quay 
or any port dues, transport charges, stamp duties or Central or State Government or local Body or Municipal 
Taxes or duties, taxes or charges (from or of any other body), whatsoever, will be granted or obtained, all of 
which expenses shall be deemed to be included in and covered by the Schedule or Rates. The CONTRACTOR 
shall also obtain and pay for all permits or other privileges necessary to complete the WORK. 

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY: 

The Schedule of Rates shall be deemed to include and cover the risk of all possibilities of delay and interference 
with the CONTRACTOR's conduct of WORK which occur from any causes including orders of the 
EMPLOYER in the exercise of his power and on account of extension of time granted due to various reasons 
and for all other possible or probable causes of delay. 

vii) SCHEDULE OF RATES CANNOT BE ALTERED: 

For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates by reason of works or 
any part of them being modified, altered, extended, diminished or committed. The Schedule of Rates are fully 
inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and cannot 
be altered. 

For lumpsum CONTRACTS, the payment will be made according to the WORK actually carried out, for which 
purpose an item wise, or work wise Schedule of Rates shall be furnished, suitable for evaluating the value of 
WORK done and preparing running account bill. 

Payment for any additional work which is not covered in the Schedule of Rates, shall only be released on 
issuance of change order. 

88.  Procedure for measurement and billing of work in progress: 

88.1 BILLING PROCEDURE: 

Following procedures shall be adopted for billing of works executed by the CONTRACTOR. 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by 
EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and 
shall certify correctness of the same on the measurement sheets. 

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in 
accordance with the terms and conditions of the CONTRACTS, within 7 days of submission of the bills, 
complete in all respects and send the same to the Employer to effect payment to the CONTRACTOR. 

88.1.4 HNGPL shall make all endeavour to make payments of undisputed amount of the bills submitted based 
on the joint measurements within 15 (Fifteen) days from the date of certification by the Engineer-in-Charge. 

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 
EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements quantitatively and 
qualitatively as recorded in the Measurement Books/ Bills. 

88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume of work 
executed since the last measured bill along with summary of final measurements will be considered for the 
final bill. However, a detailed check shall be made as to missing measurements and in case there are any 
missing items or measurements the same shall be recorded. 
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88.1.7 COMPUTERISED BILLING SYSTEM : HNGPL Limited has introduced Computerised Billing 
System whereby when the Bills are submitted in HNGPL by a Contractor, a receipt number is generated. The 
Contractor can know the status of the Bill through HNGPL’s website. 

88.2 SECURED ADVANCE ON MATERIAL: 

Unless otherwise provided elsewhere in the tender, no Secured Advance' on security of materials brought to 
site for execution of contracted items(s) shall be paid to the Contractor whatsoever. 

88.3 DISPUTE IN MODE OF MEASUREMENT: 

In case of any dispute as to the mode of measurement not covered by the CONTRACT to be adopted for any 
item of WORK, mode of measurement as per latest Indian Standard Specifications shall be followed. 

88.4 ROUNDING-OFF OF AMOUNTS: 

In calculating the amount of each item due to the CONTRACTOR in every certificate prepared for payment, 
sum of less than 50 paise shall be omitted and the total amount on each certificate shall be rounded off to the 
nearest rupees, i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one rupee 
shall be reckoned as one rupee. 

89.  Lumpsum in tender:  

89.1 The payment against any Lumpsum item shall be made only on completion of that item as per the 
provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 

90.  Running account payments to be regarded as advance: 

90.1 All running account payments shall be regarded as payment by way of advance against the final payment 
only and not as payments for WORK actually done and completed and shall not preclude the requiring of bad, 
unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be 
considered as an admission of the due performance of the CONTRACT, or any part thereof, in this respect, or 
of the accurring of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in any way the 
powers of the EMPLOYER under these conditions or any of them as to the final settlement and adjustment of 
the accounts or otherwise, or in any other way vary or affect the CONTRACT. The final bill shall be submitted 
by the CONTRACTOR within one month of the date of physical completion of the WORK, otherwise, the 
ENGINEER-IN-CHARGE's certificate of the measurement and of total amount payable for the WORK 
accordingly shall be final and binding on all parties 

91.  Notice of claims for additional payments: 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional 
WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK he 
shall forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment. Such 
notice shall 
given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such claims and such notice shall 
contain full particulars of the nature of such claim with full details of amount claimed. Irrespective of any 
provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim 
on the EMPLOYER within 10 (ten) days of the commencement of happening of the event and quantify the 
claim within 30 (thirty) days, failing which the CONTRACTOR will lose His right to claim any 
compensation/reimbursement/damages etc.   or  refer the matter to arbitration. Failure on the part of 
CONTRACTOR to put forward any claim without the necessary particulars as above within the time above 
specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no 
delay in dealing therewith shall be waiver by EMPLOYER of any of this rights in respect thereof. 
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91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to 
discharge these in a manner considered appropriate after due deliberations thereon. However, CONTRACTOR 
shall be obliged to carry on with the WORK during the period in which his claims are under consideration by 
the EMPLOYER, irrespective of the outcome of such claims, where additional payments for WORKS 
considered extra are justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to 
release the same in the same manner as for normal WORK payments. Such of the extra works so admitted by 
EMPLOYER shall be governed by all the terms, conditions, stipulations and specifications as are applicable 
for the CONTRACT. The rates for extra works shall generally be the unit rates provided for in the 
CONTRACT. In the event unit rates for extra works so executed are not available as per CONTRACT, 
payments may either be released on day work basis for which daily/hourly rates for workmen and hourly rates 
for equipment rental shall apply, or on the unit rate for WORK executed shall be derived by interpolation/ 
extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to applicability of 
rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision of ENGINEER-IN-
CHARGE shall be final and binding. 

92 Payment of contractor's bill:  

 92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work 
shall have been completed and a certificate of completion given. But in case of works estimated to cost more 
than Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a monthly payment 
proportionate to the part thereof approved and passed by the ENGINEER-IN-CHARGE, whose certificate of 
such approval and passing of the sum so payable shall be final and conclusive against the CONTRACTOR. 
This payment will be made after making necessary corrections/deductions as stipulated elsewhere in the 
CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc. 

92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque 
forwarding the same to registered office or the notified office of the CONTRACTOR. In no case will 
EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorized person/persons. In 
all cases, the CONTRACTOR shall present his bill duly pre-receipted on proper revenue stamp payment shall 
be made in Indian Currency. 

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of 
bill on joint measurements, after completion of all the obligations under the CONTRACT. 

93 Receipt for payment:  

93.1   Receipt for payment made on account of work when executed by a firm, must be signed by a person 
holding due power of attorney in this respect on behalf of the CONTRACTOR, except when the 
CONTRACTORs are described in their tender as a limited company in which case the receipts must be signed 
in the name of the company by one of its principal officers or by some other person having authority to give 
effectual receipt for the company. 

94.  Completion certificate:  

94.1 APPLICATION FOR COMPLETION CERTIFICATE: 

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply for 
COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR 
the COMPLETION CERTIFICATE within one month after receiving any application therefore from the 
CONTRACTOR after verifying from the completion documents and satisfying himself that the WORK has 
been completed in accordance with and as set out in the construction and erection drawings, and the 
CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is 
eligible to present the final bill for the WORK executed by him under the terms of CONTRACT. 

94.2 COMPLETION CERTIFICATE: 

Within one month of the completion of the WORK in all respects, the CONTRACTOR shall be furnished with 
a certificate by the ENGINEER-IN-CHARGE of such completion, but no certificate shall be given nor shall 
the WORK be deemed to have been executed until all scaffolding, surplus materials and rubbish is cleared off 
the SITE completely nor until the WORK shall have been measured by the ENGINEER-IN-CHARGE whose 
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measurement shall be binding and conclusive. The WORKS will not be considered as complete and taken over 
by the EMPLOYER, until all the temporary works, labour and staff colonies are cleared to the satisfaction of 
the ENGINEER-IN-CHARGE. 

If the CONTRACTOR fails to comply with the requirements of this clause on or before the date fixed for the 
completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove 
such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and clean off such dirt 
as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall 
have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually 
realised by the sale thereof. 

94.3 COMPLETION CERTIFICATE DOCUMENTS: 

For the purpose of Clause 94.0 the following documents will be deemed to form the completion documents: 

i) The technical documents according to which the WORK was carried out. 

ii) Six (6) sets of construction drawings showing therein the modification and correction made during the 
course of execution and signed by the ENGINEER-IN-CHARGE. 

iii) COMPLETION CERTIFICATE for `embedded' and` covered' up work. 

iv) Certificates of final levels as set out for various works. 

v) Certificates of tests performed for various WORKS. 

vi) Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of 
surplus materials returned to the EMPLOYER's store duly supported by necessary documents. 

95. Final decision and final certificate: 

95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that 
the WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as 
hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any 
subsidence and performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall 
(without prejudice to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) 
otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that effect and the 
CONTRACTOR shall not be considered to have fulfilled the whole of his obligations under CONTRACT until 
FINAL CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE notwithstanding any 
previous entry upon the WORK and taking possession, working or using of the same or any part thereof by 
the EMPLOYER. 

96. Certificate and payments on evidence of completion: 

96.1 xcept  the  FINAL  CERTIFICATE,  no  other  certificates  or payments against a certificate or on general 
account shall be taken  to  be    an  admission  by  the  EMPLOYER  of  the  due performance  of  the  
CONTRACT  or  any  part  thereof  or  of occupancy or validity of any claim by the CONTRACTOR. 

97.  Deductions from the contract price: 

97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the 
provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the 
EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and 
when they fall due. Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of 
the corresponding bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may, 
then, deduct the amount from any moneys due i.e., Contract Performance Security or becoming due to the 
CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise, if the 
CONTRACTOR fails to satisfy the EMPLOYER of such claims. 
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SECTION-VII   TAXES AND INSURANCE 

98. Taxes, Duties, Octroi etc.:  

98.1   The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of 
any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all 
the sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time to 
time in respect of WORKS and materials and all contributions and taxes for unemployment compensation, 
insurance and old age pensions or annuities now or hereafter imposed by any Central or State Government 
authorities which are imposed with respect to or covered by the wages, salaries, or other compensations paid 
to the persons employed by the CONTRACTOR and the CONTRACTOR shall be responsible for the 
compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and local law and 
regulation and requirement of any Central, State or local Government agency or authority. CONTRACTOR 
further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or penalty which may 
be imposed by the Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB-
CONTRACTOR of such laws, suits or proceedings that may be brought against the EMPLOYER arising under, 
growing out of, or by reason of the work provided for by this CONTRACT, by third parties, or by Central or 
State Government authority or  any  administrative sub-division thereof. 

Tax deductions will be made as per the rules and regulations in force in accordance with acts prevailing 
from time to time. 

99. Sales tax/Turnover tax: 

99.1 Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on 
the works contract as a whole or in respect of bought out components used by the CONTRACTOR in execution 
of the CONTRACT. EMPLOYER shall not be responsible for any such liability of the CONTRACTOR in 
respect of this CONTRACT. 

100.   Statutory variations 

100.1 Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any 
statutory variations in Excise Duty and sales tax on finished product during the contractual completion period, 
shall be to the Employer's account for which the Contractor will furnish documentary evidence(s) in support 
of their claims to HNGPL. However, any increase in the rate of these taxes and duties (E.D. and S.T.) beyond 
the contractual completion period shall be to Contractor's account and any decrease shall be passed on to 
HNGPL. 

101.  Insurance: 

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance with 
reputable insurance companies to the satisfaction of the EMPLOYER as follows:  

CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its full 
value for all such amounts to protect the WORKS in progress from time to time and the interest of EMPLOYER 
against all risks as detailed herein. The form and the limit of such insurance, as defined here in together with 
the under works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of 
work acceptance the responsibility to maintain adequate insurance coverage at all times during the period of 
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve 
him of any of his responsibilities and obligations under CONTRACT. 

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port 
 

handling, inland transportation, storage, erection and commissioning till such time the WORK is taken over 
by EMPLOYER, shall be to the account of CONTRACTOR. CONTRACTOR shall be responsible for 
preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of the 
parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance 
policies and documents taken out by him in pursuance of the CONTRACT. Such copies of document shall be 
submitted to the EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. 
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CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding the expiry 
cancellation and/or changes in any of such documents and ensure revalidation/renewal etc., as may be 
necessary well in time. 

Statutory clearances, if any, in respect of foreign supply required for the purpose of replacement of equipment 
lost in transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR 
shall, however, be responsible for obtaining requisite licences, port clearances and other formalities relating to 
such import. The risks that are to be covered under the insurance shall include, but not be limited to the loss or 
damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds, 
fire, war risk (during ocean transportation only) etc. The scope of such insurance shall cover the entire value 
of supplies of equipments, plants and materials to be imported from time to time. 

All costs on account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account 
and will be included in VALUE OF CONTRACT. However, the EMPLOYER may from time to time, during 
the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and 
in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF 
CONTRACT to the extent of reduced premium amounts. 

CONTRACTOR as far as possible shall cover insurance with Indian Insurance Companies, including marine 
Insurance during ocean transportation. 

i) EMPLOYEES STATE INSURANCE ACT: 

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the compliance with all 
obligations imposed by the Employee State Insurance Act 1948 and the CONTRACTOR further agrees to 
defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed by the 
Central, State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, suits or proceeding 
that may be brought against the EMPLOYER arising under, growing out of or by reasons of the work provided 
for by this CONTRACTOR, by third parties or by Central or State Government authority or any political sub- 
division thereof. 

The CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration Forms, 
and all forms which may be required in     respect     of     the     CONTRACTOR's     or SUB- CONTRACTOR's 
employees, who are employed in the WORK provided for or those covered by ESI from time to time under the 
Agreement. The CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to 
deduct the employee's contribution as per the first schedule of the Employee's State Insurance Act from wages 
and affix the Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and 
secure the agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's State Insurance 
Corporation Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees to 
maintain all cards and Records as required under the Act in respect of employees and payments and the 
CONTRACTOR shall secure the agreement of the SUB- CONTRACTOR to maintain such records. Any 
expenses incurred for the contributions, making contributions or maintaining records shall be to the 
CONTRACTOR's or SUB-CONTRACTOR's account. 

The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF CONTRACT until the 
CONTRACTOR shall furnish satisfactory proof that all contributions as required by the Employees State 
Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR when the ESI Act is 
extended to the place of work. 

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

Insurance shall be effected for all the CONTRACTOR's employees engaged in the performance of this 
CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to 
provide workman's Compensation and employer's liability insurance for the later's employees if such 
employees are not covered under the CONTRACTOR's Insurance. 

iii) ACCIDENT OR INJURY TO WORKMEN: 
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The EMPLOYER shall not be liable for or in respect of any damages or compensation payable at law in respect 
or in consequence of any accident or injury to any workman or other person in the Employment of the 
CONTRACTOR or any SUB-CONTRACTOR save and except an accident or injury resulting from any act or 
default of the EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify and keep 
indemnified the EMPLOYER against all such damages and compensation (save and except and aforesaid) and 
against all claims, demands, proceeding, costs, charges and expenses, whatsoever in respect or in relation 
thereto. 

iv) TRANSIT INSURANCE 

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the cost of transit 
insurance should be borne by the CONTRACTOR and the quoted price shall be inclusive of this cost. 

v) COMPREHENSIVE AUTOMOBILE INSURANCE 

This insurance shall be in such a form as to protect the Contractor against all claims for injuries, disability, 
disease and death to members of public including EMPLOYER’s men and damage to the property of others 
arising from the use of motor vehicles during on or off the `site’ operations, irrespective of the Employership 
of such vehicles. 

vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE 

a) This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or 
death of member of public or damage to property of others due to any act or omission on the part of the 
Contractor, his agents, his employees, his representatives and Sub- Contractor’s or from riots, strikes and civil 
commotion. 

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage 
or any other risks in respect of his Engineers and other Supervisory staff who are not covered under Employees 
State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of 
human life (person not belonging to the Contractor) and also cover the risk of damage to others materials/ 
equipment/ properties during construction, erection and commissioning at site. The value of third party liability 
for compensation for loss of human life or partial/full disablement shall be of required statutory value but not 
less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and 
shall nevertheless cover such compensation as may be awarded by Court by Law in India and cover for damage 
to others equipment/ property as approved by the Purchaser. However, third party risk shall be maximum to 
Rs. 10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect 
of all his plant, equipments and machinery, erection tools & tackles and all other temporary attachments 
brought by him at site to execute the work. 

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one 
or more nationalised insurance company from any branch office at Project site. 

f) Any such insurance requirements as are hereby established as the minimum policies and coverages which 
Contractor must secure and keep in force must be complied with, Contrator shall at all times be free to obtain 
additional or increased coverages at Contractor’s sole expenses. 

vii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY 
EMPLOYER: 

CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required under 
any law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry and maintain 
any other insurance which may be required by the EMPLOYER. 
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102. Damage to Property or to any Person or any Third Party 

102.1 i) CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss 
or any damage to structures and properties belonging to the EMPLOYER or being executed or procured or 
being procured by the EMPLOYER or of other agencies within in the premises of all the work of the 
EMPLOYER, if such loss or damage is due to fault and/or the negligence or willful acts or omission of the 
CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs. 

ii) The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one 
place to another so that they do not cause any damage to any person or to the property of the EMPLOYER or 
any third party including overhead and underground cables and in the event of any damage resulting to the 
property of the EMPLOYER or of a third party during the movement of the aforesaid plant, equipment or 
materials the cost of such damages including eventual loss of production, operation or services in any plant or 
establishment as estimated by the EMPLOYER or ascertained or demanded by the third party shall be borne 
by the CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident and limited to 
Rupees Ten lakhs. 

iii) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to 
property other than EMPLOYER's property arising under or by reason of this agreement, if such claims result 
from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees, agents, 
representative of SUB-CONTRACTOR. 
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SECTION-VIII  LABOUR LAWS 

103.  Labour laws:  

103.1 i) No labour below the age of 18 (eighteen) years shall be employed on the WORK. 

ii) The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on the 
WORK. 

iii) The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER 
indemnified in respect thereof. 

iv) The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour laws. 

v) If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall obtain 
a licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary prescribed 
fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit shall be borne 
by the CONTRACTOR. 

vi) The CONTRACTOR shall employ labour in sufficient numbers       either       directly       or        through 
SUB- CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the 
degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE. 

vii) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the number 
and description, by trades of the work people employed on the works. The CONTRACTOR shall also submit 
on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing in respect of 
the second half of the preceding month and the first half of the current month (1) the accidents that occurred 
during the said fortnight showing the circumstances under which they happened and the extent of damage and 
injury caused by them and (2) the number of female workers who have been allowed Maternity Benefit as 
provided in the Maternity Benefit Act 1961 on Rules made thereunder and the amount paid to them. 

viii) The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee 
Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's 
Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 
Regulation and Abolition Act 1970, Employment of Children Act 1938 or any modifications thereof or any 
other law relating thereto and rules made thereunder from time to time. 

ix) The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as defined in 
Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the 
CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a worker 
or workers by reason of non- fulfillment of the Conditions of the Contract for the benefit of workers, non-
payment of wages or of deductions made from his or their wages which are not justified by the terms of the 
Contract or non-observance of the said regulations. 

x) The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and for the 
observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from his 
SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of the 
provisions of the aforesaid Acts as amended from time to time, of furnishing any information or submitting or 
filling and Form/ Register/ Slip under the provisions of these Acts which is materially incorrect then on the 
report of the inspecting Officers, the CONTRACTOR shall without prejudice to any other liability pay to the 
EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every default, breach or furnishing, 
making, submitting, filling materially incorrect statement as may   be   fixed   by   the ENGINEER-IN- 
CHARGE and in the event of the CONTRACTOR's default continuing in this respect, the Liquidated Damages 
may be enhanced to Rs.50.00 per day for each day of default subject to a maximum of one percent of the 
estimated cost of the WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from 
bills or Contract Performance Security of the CONTRACTOR and credit the same to the Welfare Fund 
constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall be final and 
binding. 
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104.  Implementation of Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and 
Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the CONTRACT 
and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR shall 
also be liable for any pecuniary liability arising on account of any violation by him of the provisions, of the 
Act. 

105 Contractor to indemnify the Employer: 

105.1 (i) The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of 
the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims, 
demands, costs and expenses whatsoever arising out of or in connection with the matters referred to in Clause 
102.0 and elsewhere and all actions, proceedings, claims, demands, costs and expenses which may be made 
against the EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for 
or in respect of or arising out of any failure by the CONTRACTOR in the performance of his obligations under 
the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or 
compensation payable by law in respect or in consequence of any accident or injury to any workmen or other 
person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR 
the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such damages and 
compensations and against all claims, damages, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto. 

ii) PAYMENT OF CLAIMS AND DAMAGES: 

Should the EMPLOYER have to pay any money in respect of such claims or demands as aforesaid the amount 
so paid and the costs incurred by the EMPLOYER shall be charged to and paid by the CONTRACTOR and 
the CONTRACTOR shall not be at liberty to dispute or question the right of the EMPLOYER to make such 
payments notwithstanding the same, may have been made without the consent or authority or in law or 
otherwise to the contrary. 

iii) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's compensation 
Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act, the EMPLOYER is 
obliged to pay compensation to a workman employed by the CONTRACTOR in execution of the WORK, the 
EMPLOYER will recover from the CONTRACTOR the amount of the compensation so paid, and without 
prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER shall 
be at liberty to recover such amount or any part thereof by deducting it from the Contract Performance Security 
or from any sum due to the CONTRACTOR whether under this CONTRACT or otherwise. The EMPLOYER 
shall not be bound to contest any claim made under Section 12, Sub-section (i) of the said act, except on the 
written request of the CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for 
which the EMPLOYER might become liable in consequence of contesting such claim. 

106.  Health and sanitary arrangements for workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance of the 
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied with 
all the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER from 
time to time for the protection of health and sanitary arrangements for all workers. 

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other 
sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation to 
the place of work and back to the colony for their personnel accommodated in the labour colony. 
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SECTION-IX  APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107.  Arbitration:  

107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be final 
and binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved within a 
reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. 

The Employer [HNGPL Limited] shall suggest a panel of three independent and distinguished persons to the 
bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole 
Arbitrator. 

In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the receipt of the 
communication suggesting the panel of arbitrators, the right of selection of the sole arbitrator by the other party 
shall stand forfeited and the EMPLOYER (HNGPL) shall have discretion to proceed with the appointment of 
the Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator shall be final and 
binding on the parties. 

The award of sole arbitrator shall be final and binding on the parties and unless directed/awarded otherwise by 
the sole arbitrator, the cost of arbitration proceedings shall be shared equally by the parties. The Arbitration 
proceedings shall be in English language and venue shall be New Delhi, India. 

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed 
there under shall be applicable. All matter relating to this contract are subject to the exclusive jurisdiction of 
the court situated in the state of Delhi. 

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 was enacted by the 
Indian Parliament and is based on United Nations Commission on International Trade Law (UNCITRAL 
model law), which were prepared after extensive consultation with Arbitral Institutions and centers of 
International Commercial Arbitration. The United Nations General Assembly vide resolution 31/98 adopted 
the UNCITRAL Arbitration rules on 15 December 1976. 

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND 
ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE 
PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: 

"In the event of any dispute or difference between the parties hereto, such dispute or difference shall be 
resolved amicably by mutual consultation or through the good offices of empowered agencies of the 
Government. If such resolution is not possible, then, the unresolved dispute or difference shall be referred to 
arbitration of an arbitrator to be nominated by Secretary, Department of Legal Affairs ("Law Secretary") in 
terms of the Office Memorandum No.55/3/1/75-CF, dated the 19th December 1975 issued by the Cabinet 
Secretariat (Department of Cabinet Affairs), as modified from time to time. The Arbitration Act 1940 (10 of 
1940) shall not be applicable to the arbitration under this clause. The award of the Arbitrator shall be binding 
upon parties to the dispute. 

 
Provided, however, any party aggrieved by such award may make a further reference for setting aside or 
revision of the award to Law Secretary whose decision shall bind the parties finally and conclusively. 

108.  Jurisdiction: 

108.1 The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The 
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at Haridwar for the purposes of 
disputes, actions and proceedings arising out of the CONTRACT, the courts at  only will have the jurisdiction 
to hear and decide such disputed, actions and proceedings. 
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                                                              SECTION-X SAFETY CODES 

109.  General:  

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe 
working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of 
construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information and 
guidance, if it has been prepared. 

110.  Safety regulations:  

110.1 (i) In respect of all labour, directly employed in the WORK for the performance of CONTRACTOR's 
part of this agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as 
per safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such other 
acts as applicable. 

ii)   The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before 
starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or 
ENGINEER- IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or damage 
due to fire to any portion of the work done or to be done under this agreement or to any of the EMPLOYER's 
existing property. 

111.  First aid and industrial injuries: 

111.1(i) CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-
CONTRACTOR. 

ii) CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of industrial 
injuries. Names of those providing these services shall be furnished to EMPLOYER prior to start of 
construction and their telephone numbers shall be prominently posted in CONTRACTOR's field office. 

ii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of CONTRACTOR's 
report covering each personal injury requiring the attention of a physician shall be furnished to the 
EMPLOYER. 

112. General rules:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no 
smoking rules shall be discharged immediately. 

113.  Contractor's barricades:  

113.1 (i) CONTRACTOR shall erect and maintain barricades required in connection with his operation to 
guard or protect:- 

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 

e) Rail Road unloading spots. 

ii) CONTRACTOR's employees and those of   his SUB- CONTRACTOR's shall become acquainted with 
EMPLOYER's barricading practice and shall respect the provisions thereof. 

iii) Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by 
red flasher lanterns at nights. 
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114.  Scaffolding:  

114.1 i) Suitable scaffolding should be provided for workmen for all works that cannot safely be done from 
the ground or from solid construction except such short period work as can be done safely from ladders. When 
a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 
material as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical). 

ii) Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and 
otherwise retarded at least one metre high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such openings as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 
from the building or structure. 

iii) Working platform, gangway and stairway should be so constructed that they should not sag unduly or 
unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the ground 
level or floor level, they should be closely boarded, should have adequate width and should be suitably fastened 
as in ii) above. 

iv) Every opening in the floor of a building or in a working platform shall be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing of railing whose minimum heights shall 
be 1 metre. 

v) Safe-means of access shall be provided to all working platforms and other working places, every ladder 
shall be securely fixed. No portable single ladder shall be over 9 metres in length while the width between side 
rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 3 metres in length. For 
longer ladder this width should be increased 5mm for each additional foot of length. Uniform steps spacing 
shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites or work shall be so stacked or placed to cause danger or inconvenience to any 
person or public. The CONTRACTOR shall also provide all necessary fencing and lights to protect the workers 
and staff from accidents, and shall be bound to bear the expenses of defense of every suit, action or other 
proceeding of law that may be brought by any person for injury sustained owing to neglect of the above 
precautions and pay any damages and costs which may be awarded in any such suit or action or proceeding to 
any such person or which may with the consent of the CONTRACTOR be paid to compromise any claim by 
any such person. 

115.   Excavation and trenching:  

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each 
50 metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast 1 metre 
above the surface of the ground. The sides of the trenches which are 1.5M in depth shall be stepped back to 
give suitable slope or securely held by timber bracing, so as to avoid the danger of sides to collapse. The 
excavated materials shall not be placed within 1.5 metres of the edge of the trench or half of the trench width 
whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining or under-
cutting shall be done. 

116.  Demolition/general safety:  

116.1 (i)  Before any demolition work is commenced and also during the progress of the demolition work 

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render 
it unsafe. 
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d) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block used in 
hoisting or lowering or as means of suspension, the safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gears referred to above shall be plainly marked with the safe working load of 
the conditions under which it is applicable and the same shall be clearly indicated. No part of any machine or 
any gear referred to above in this paragraph shall be loaded beyond safe working load except for the purpose 
of testing. 
 
e) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-
CHARGE.As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of 
the machine to the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of WORK and get 
it verified by the Engineer concerned. 

v) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safeguards. Hoisting appliances should be provided with such means as to reduce 
to minimum the accidental descent of the load, adequate precautions should be taken to reduce the minimum 
risk of any part or parts of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energised, insulating mats, wearing apparel, such as gloves, sleeves, 
and boots as may be necessary should be provided. The workers shall not wear any rings, watches and carry 
keys or other materials which are good conductors of electricity. 

vi) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 
conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near places of work. 

vii) These safety provisions should be brought to the notice of all concerned by displaying on a notice board 
at a prominent place at the work-spot. The person responsible for compliance of the safety code shall be named 
therein by the CONTRACTOR. 

viii) To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer, ENGINEER-
IN- CHARGE or safety Engineer of the Administration or their representatives. 

ix) Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the 
operations of any other Act or rules in force in the Republic of India. The work throughout including any 
temporary works shall be carried out in such a manner as not to interfere in any way whatsoever with the traffic 
on any roads or footpath at the site or in the vicinity thereto or any existing works whether the property of the 
Administration or of a third party. 

In addition to the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety 
code and Indian Standard Safety Code from time to time. 

117.  Care in handling inflammable gas: 

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by the 
fire Authorities of the EMPLOYER. 

118.  Temporary combustible structures: 

118.1 Temporary combustible structures will not be built near or around work site. 

119. Precautions against fire:  

119.1   The    CONTRACTOR    will    have    to    provide    Fire Extinguishers, Fire Buckets and drums at 
worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures 
and exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as advised 
by ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around the work-
site. 
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120. Explosives: 

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without 
the permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to 
which such permission is given. When explosives are required for the WORK they will be stored in a special 
magazine to be provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The 
CONTRACTOR shall obtain the necessary licence for the storage and the use of explosives and all operations 
in which or for which explosives are employed shall be at sole risk and responsibility of the CONTRACTOR 
and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage resulting directly or 
indirectly therefrom. 

121. Mines act: 

121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as 
required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of the 
WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR fails to make 
arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled 
to do so and recover the costs thereof from the CONTRACTOR. 

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of 
maternity benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated 
Damages an amount not exceeding Rs.50/- for each default or materially incorrect statement. The decision of 
the ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or from 
representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of such 
Liquidated Damages may be made from any amount payable to the CONTRACTOR from all the provisions 
of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time being in force and any 
Rules and Regulations made thereunder in respect of all the persons employed by him under this CONTRACT 
and shall indemnify the EMPLOYER from and against any claim under the Mines Act or the rules and 
regulations framed thereunder by or on behalf of any persons employed by him or otherwise. 

122.  Preservation of place:  

122.1 The CONTRACTOR shall take requisite precautions and use his best endeavours to prevent any riotous 
or unlawful behaviour by or amongst his worker and others employed or the works and for the preservation of 
peace and protection of the inhabitants and security of property in the neighborhood of the WORK. In the 
event of the EMPLOYER requiring the maintenance of a Special Police Force at or in the vicinity of the site 
during the tenure of works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the 
EMPLOYER shall be recoverable from the CONTRACTOR. 

123.  Outbreak of infectious diseases: 

123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective 
inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative. 
Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts, 
beddings, clothes and other belongings or used by the infected parties and promptly erect new huts on healthy 
sites as required by the ENGINEER-IN-CHARGE failing which within the time specified in the Engineer's 
requisition, the work may be done by the EMPLOYER and the cost thereof recovered from the 
CONTRACTOR. 

124.  Use of intoxicants:  

124.1   The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his 
employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the utmost extent 
to secure strict compliance with this condition. 

In addition to the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. safety 
code and Indian Standard Code framed from time to time. 
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Annexure - 1 

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY 
EMPLOYER 

 

(To be executed on non-judicial stamped paper of appropriate value) 
 
WHEREAS HARIDWAR NATURAL GAS PRIVATE LIMITED (hereinafter referred to as 
HNGPL ) which expression shall unless repugnant to the context includes their legal 
representatives, successors and assigns having their registered office at at Haridwar Natural gas 
Pvt. Ltd., COCO CNG-Station, Khasra No. 569-570, Near Govind Garden, Jawalapur, Haridwar, 
Uttarakhand – 249404 has entered into a CONTRACT with ______________________ 
(hereinafter referred to as the CONTRACTOR which expression shall unless repugnant to the 
context include their legal representatives, successors and assigns) for ____________________on 
the terms and conditions as set out, inter-alia, in the CONTRACT No................. Dated............. and 
various documents forming part thereof hereinafter collectively referred to as the "CONTRACT" 
which expression shall include all amendments, modifications and/or variations thereto. 
 

AND WHEREAS 
 

i) HNGPL has agreed to supply to the CONTRACTOR, equipment, plants and materials 
(finished, semi-finished and raw)for the purpose of EXECUTION of the said 
CONTRACT by the CONTRACTOR (the equipment, plants and materials to be 
supplied by HNGPL to the CONTRACTOR, hereinafter for the sake of brevity referred 
to as the "said materials") and pending execution by the CONTRACTOR of the 
CONTRACT incorporating the said materials, the said materials shall be under the 
custody and charge of the CONTRACTOR and shall be kept, stored, altered, worked 
upon and/or fabricated at the sole risk and expense of the CONTRACTOR. 

 
ii) As a pre-condition to the supply of the said materials by HNGPL to the 

CONTRACTOR, HNGPL has required the CONTRACTOR to furnish to HNGPL an 
Indemnity Bond in the manner and upon terms and conditions hereinafter indicated. 

 
NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR 
hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified 
HNGPL from and against all loss, damage and destruction (inclusive but not limited to 
any or all loss or damage or destruction to or of the said materials or any item or part 
thereof by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, 
chemical or physical action or reaction, binding, warping, exposure, rusting, faulty 
workmanship, faulty fabrication, or faulty method or technique of fabrication, strike, 
riot, civil commotion, or other act or omission or commission whatsoever within or 
beyond the control of the CONTRACTOR, misuse and misappropriation (inclusive but 
not limited to the misuse or misappropriation by the CONTRACTOR and the 
Contractor's servants and/or agents) whatsoever to, or of in the said materials or any 
part of them thereof from the date that the same or relative part of item thereof was 
supplied to the CONTRACTOR upto and until the date of return to HNGPL of the said 
materials or relative part of item thereof or completed fabricated works(s) incorporating 
the said material and undertake to pay to HNGPL forthwith on demand in writing 
without protest or demur the value as specified by HNGPL of the said material or item 
or part thereof, lost, damaged, destroyed, misused and/or misappropriated, as the case 
may be or, together with HNGPL costs and expenses (inclusive of but not limited to 
handling, transportation, cartage, insurance, freight, packing and inspection costs/or 
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expenses upto) and aggregate limit of Rs.  (Rupees  ). AND THE 
CONTRACTOR hereby agrees with HNGPL that: 

i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall 
remain valid and irrevocable for all claims of HNGPL arising hereunder upto and until 
the midnight   of  . However, if the CONTRACT for which this 
Indemnity/Undertaking is given is not completed by this date, the CONTRACTOR 
hereby agrees to extend the Indemnity/Undertaking till such time as is required to fulfil 
the CONTRACT. 

 
ii) This Indemnity/Undertaking shall not be determined by any change in constitution or 

upon insolvency of the CONTRACTOR but shall be in all respects and for all purposes 
be binding and operative until payment of all moneys payable to HNGPL in terms of 
hereof. 

 
iii) The mere statement of allegation made by or on behalf of HNGPL in any notice or 

demand or other writing addressed to the CONTRACTOR as to any of the said material 
or item or part thereof having been lost , damaged, destroyed, misused or 
misappropriated while in the custody of the CONTRACTOR and/or prior to completion 
of the completed fabricated work(s) and delivery to job site thereof incorporating the 
said materials shall be conclusive of the factum of the said material or item or part 
thereof having been supplied to the CONTRACTOR and/or the loss, damage, 
destruction, misuse or misappropriation thereof, as the case may be, while in the 
custody of the CONTRACTOR and/or prior to the completion of the completed 
fabricated  work(s)  and delivery to job site thereof incorporating the said materials 
without necessity on the part of HNGPL to produce any documentary proof or other 
evidence whatsoever in support of this. 

 
iv) The amount stated in any notice of demand addressed by HNGPL to the 

CONTRACTOR as to the value of such said materials lost, damaged, destroyed, 
misused or misappropriated, inclusive relative to the costs and expenses incurred by 
HNGPL in connection therewith shall be conclusive of the value of such said materials 
and the said cost and expenses as also of the amount liable to be paid to HNGPL to 
produce any voucher, bill or other documentation or evidence whatsoever in support 
thereof and such amount shall be paid without any demur and on demand and no dispute 
shall be raised concerning the same. 

 
The undersigned has full power to execute this Indemnity Bond on behalf of the 
CONTRACTOR under the Power of Attorney dated  . 

 
 

(SIGNED BY COMPETENT 
AUTHORITY) 

 
Place: 

 
Dated: 

 
Official seal of the Contractor 
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Annexure - 2 

PROFORMA FOR CONTRACT AGREEMENT 
[To be executed on non-judicial stamp paper of appropriate value] 

LOA No. HNGPL/ Dated ----------- 
 

Contract  Agreement  for  the work  of -----------------  of HNGPL  Ltd.  made on  ---------- 
between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which 
term shall unless excluded by or repugnant to the subject or context include  its successors and 
permitted assignees) of the one part and HARIDWAR NATURAL GAS PVT. LTD. hereinafter 
called the “EMPLOYER” (which term shall, unless excluded by or repugnant  to  the  subject  
or context include its successors and assignees) of the other part. 

 
WHEREAS 
A. The EMPLOYER being desirous of having provided and executed certain work 

mentioned, enumerated or referred to in the Tender Documents including Letter Inviting 
Tender, General Tender Notice, General Conditions of Contract, Special Conditions of 
Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, 
Schedule of Rates, Agreed Variations, other documents has called for Tender. 

 
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in 

the Tender Documents and has satisfied himself by careful examination before 
submitting his tender as to the nature of the surface, strata, soil, sub-soil and ground, 
the form and nature of site and local conditions, the quantities, nature and magnitude of 
the work, the availability of labour and materials necessary for the execution of work, 
the means of access to SITE, the supply of power and water thereto and the 
accommodation he may require and has made local and independent enquiries and 
obtained complete information as to the matters and thing referred to, or implied in the 
tender documents or having any connection therewith and has considered the nature and 
extent of all probable and possible situations, delays, hindrances or  interferences  to or 
with the execution and completion of the work to be carried out under the CONTRACT, 
and has examined and considered all other matters, conditions and  things and probable 
and possible contingencies, and generally all matters incidental thereto and ancillary 
thereof affecting  the  execution and completion of the WORK  and which might have 
influenced him in making his tender. 

 
C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions 

of Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, 
Letter of Acceptance of Tender and any statement of agreed variations with its 
enclosures copies of which are hereto annexed form part of this CONTRACT though 
separately set out herein and are included in the expression “CONTRACT” wherever 
herein used. 

 
AND WHEREAS 

 

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the 
execution of the said WORK at the rates stated in the schedule of quantities of the work and 
finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms 
and subject to the conditions of CONTRACT. 
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND  
DECLARED AS FOLLOWS:- 
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1. In consideration of the payment to be made to the CONTRACTOR for the WORK to 

be executed by him, the  CONTRACTOR  hereby covenants  with EMPLOYER that 
the CONTRACTOR shall and will duly provide, execute and complete the said work 
and shall do and perform all other acts and things in the CONTRACT mentioned or 
described or which are to be implied there from or may be reasonably  necessary for  
the completion of the said WORK and at the said times and in the manner and subject 
to the terms and conditions or stipulations mentioned in the contract. 

 
2. In consideration  of  the  due  provision  execution  and  completion of the said  WORK, 

EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will 
pay to the CONTRACTOR the respective amounts for the WORK actually done by him 
and approved by the EMPLOYER at the Schedule of Rates and such other sum payable 
to the CONTRACTOR under provision of CONTRACT, such payment to be made at 
such time in such manner as provided for in the CONTRACT. 
 

A N D 
 

3. In consideration  of  the  due  provision, execution  and completion of the said  WORK 
the CONTRACTOR does hereby agree to pay such sums as may be due to the 
EMPLOYER for the services rendered by  the  EMPLOYER  to  the CONTRACTOR, 
such as power supply, water supply and others as set for  in  the  said CONTRACT and 
such other sums as may become payable to the EMPLOYER towards the controlled 
items of consumable materials or towards loss, damage to the EMPLOYER'S 
equipment, materials construction plant and machinery, such payments to be made at 
such time and in such manner as is provided in the CONTRACT. 

 
It is specifically and distinctly understood and agreed between the EMPLOYER and 
the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the 
SITE made available by the EMPLOYER for execution of the works or in the building, 
structures or work executed on the said SITE by the CONTRACTOR or in the goods, 
articles, materials etc., brought on the said SITE (unless the same specifically belongs 
to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any 
lien whatsoever  charge  for  unpaid bills will not be entitled  to assume or retain 
possession or control of the SITE or structures and the EMPLOYER shall have an 
absolute and unfettered right to take full possession of SITE and to remove the 
CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR 
and lying on the SITE. 

 
The CONTRACTOR shall be allowed to enter upon the SITE for execution of the 
WORK only as a licensee simpliciter and shall not have any claim, right, title or interest 
in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to 
terminate such license at any time without assigning any reason. 

 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated 
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT, 
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to 
claim over the same and such excavation and materials should be disposed off on 
account of the EMPLOYER according  to the instruction in  writing issued from time 
to time by the ENGINEER-IN-CHARGE. 
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In Witness whereof the parties have executed these presents in the day and the year first 
above written. 

 
Signed and Delivered for and Signed and Delivered for and 
on behalf of EMPLOYER. on behalf of the CONTRACTORs. 

 
 

HNGPL     (NAME OF THE CONTRACTOR) 
 

 

 

IN PRESENCE OF TWO WITNESSES 
 

 

1.   

 

2.   

 

 

 

 

 

 

1.     

 

2.     
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ANNEXURE TO CLAUSE NO. 107 - Arbitration 

 
Clause no. 107 of General Conditions of Contract (GCC) have been modified to the extent that 
the following provision i.e. ‘Dispute Resolution Clause’ shall be part of the clause 

 
1.0 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/ amongst the Parties 

arising under/out of/in connection with this contract shall be settled in accordance with the 
afore said rules 

 
2.0 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party (ies) in 

writing about such a dispute(s) / difference(s) / issue(s) between / amongst the Parties and that 
such a Party wishes to refer the dispute(s)/difference(s)/issue(s) to Conciliation. Such 
Invitation for Conciliation shall contain sufficient information as to the 
dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully informed as to the 
nature of the dispute(s)/difference(s)/issue(s), the amount of monetary claim, if any, and 
apparent cause(s) of action. 

 
3.0 Conciliation proceedings commence when the other Party(ies) accept(s) the invitation to 

conciliate and confirmed in writing. If the other Party (ies) reject(s) the invitation, there will 
be no conciliation proceedings. 

 
4.0  If the Party initiating conciliation does not receive a reply within thirty days from the date  on 

which he/she sends the invitation, or within such other period of time as specified in the 
invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If he/she 
so elects, he/she shall inform the other Party(ies) accordingly. 

 
5.0 Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle such 

dispute(s) amicably under Part-III of the Indian Arbitration and Conciliation Act, 1996 and 
Haridwar Natural Gas Pvt. Ltd. Conciliation Rules, 2013. It would be only after exhausting 
the option of Conciliation as an Alternate Dispute Resolution Mechanism that the Parties 
hereto shall go for Arbitration. For the purpose of this clause, the option of ‘Conciliation’ shall 
be deemed to have been exhausted, even in case of rejection of ‘Conciliation’ by any of the 
Parties. 

 
6.0 The cost of Conciliation proceedings including but not limited to fees for Conciliator(s), Airfare, 

Local Transport, Accommodation, cost towards conference facility etc. shall be borne by the 
Parties equally. 

 
7.0  The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during   the 

pendency of Conciliation proceedings. The Settlement Agreement, as and when 
reached/agreed upon, shall be signed between the Parties and Conciliation proceedings 
shall stand terminated on the date of the Settlement Agreement. 
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Settlement of commercial disputes between Public Sector Enterprise(s) inter-se and 
Public Sector Enterprise(s) and Government Department (s) through Permanent 
Machinery of Arbitration (PMA) in the Department of Public Enterprises. 

 

“In the event of any dispute or difference relating to the interpretation and application of 
the provisions of the contracts, such dispute or difference shall be referred by either party 
for Arbitration to the sole Arbitrator in the Department of Public Enterprises to be 
nominated by the Secretary to the Government of India in-charge of the Department of 
Public Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to 
arbitrator under this clause. The award of the Arbitrator shall be binding upon the parties 
to the dispute, provided, however, any party aggrieved by such award may make a further 
reference for setting aside or revision of the award to the Law Secretary, Department of 
Legal Affairs, Ministry of Law & Justice, Government of India. Upon such reference the 
dispute shall be decided by the Law Secretary or the Special Secretary / Additional 
Secretary, when so authorized by the Law Secretary, whose decision shall bind the Parties 
finally and conclusively. The parties to the dispute will share equally the cost of arbitration 
as intimated by the Arbitrator.” 
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Section 3  
 

Special Conditions of Contract (SCC) 
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14. CUSTOM DUTY ON CONSTRUCTION EQUIPMENTS 
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1. GENERAL 

1.0 Special conditions of contract (SCC) shall be read in conjunction with the 
General Conditions of Contract (GCC). Schedule of rates, specifications of 
work, drawings and any other document forming part of this contract 
wherever the context so requires. 

 
1.1 Notwithstanding the sub-division of the document into these separate 

sections and volumes, every part of each with and into the contract so far as 
it may be practicable to do so. 

 

1.2 Where any portion of the GCC is repugnant to or at variance with any 
provisions of the special conditions of contract, then unless a different 
intention appears, the provision(s) of the special conditions of contract shall 
be deemed to override the provision(s) of GCC only to the extent that such 
repugnancies of variations in the special conditions of contract are not 
possible of being reconciled with the provisions of GCC. 

 

1.3 Wherever it is stated in this Bidding Document that such and such a supply 
is to be effected or such and such a work is to be carried out, it shall be 
understood that the same shall be effected/carried out by the contractor at his 
own cost, unless a different intention is specifically and expressly stated 
herein or otherwise explicit from the context. Contract value (also referred to 
as Contract price) shall be deemed to have included such cost. 

 

1.4 The materials, design and workmanship shall satisfy the applicable relevant 
Indian Standards, the job specifications stipulate requirements in addition to 
those contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. In the absence of any Standard/ 
Specifications/codes of practice for detailed specifications covering any 
part of the work covered in this Bidding on the contractor. 

 

1.5                    In partial modification to Clause No.21.0 of GCC the following shall apply: 

 
In case of contradiction between Indian or other applicable Standards, 
General Conditions of Contract, Special Conditions of Contract, 
Specifications, drawings, Schedule of Rates, the following shall prevail in 
order of precedence: 

i) Letter of acceptance along with statement of Agreed variations. 
ii) Fax / Letter of Intent / Fax of Acceptance 
iii) Schedule of Rates as enclosures to letter of acceptance 
iv) Job / Particular Specifications 
v) Drawings 
vi) Technical / Material Specifications 
vii) Special Conditions of Contract 
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viii) General Conditions of Contract 

ix) Indian Standards 
x) Other Applicable Standards 
xi) Contract Agreement 
xii) Instruction to Bidders (ITB) 

 

1.6               It will be contractor’s responsibility to bring to the notice of Engineer-in-charge 
any irreconcilable conflict in the contract documents before starting the 
work(s) of making the supply with reference which the conflict exists. 
 
In the absence of any specifications covering any material, design of work(s) 
in the same shall be performed / supplies / executed in accordance with 
Standards Engineering Practice as per the instructions / directions of the 
Engineer-in-charge, which will be binding on the Contractor. 

1.7 The requirements of any statutory body and authority like Indian boiler 
regulation, Tariff Advisory Committee, Chief controller of Explosives, etc, 
shall govern where these are more stringent than the requirements specified 
above. 
 

1.8 Owner’s representative means authorized representative of Owner (i.e. M/s 
HNGPL.) and / or Consultant authorized by M/s HNGPL. 

 

2.0             THE WORK 
 

2.1 Scope of work 
 

The scope of work covered in this Contract will be as described in Annexure- 
1 to SCC at Particular job specifications, Standard Specifications, Schedule 
of Rates etc. 

2.2             Scope of Supply 
 

The scope of supply covered in this Contract will be as described in 
Annexure-2 to SCC Particular Job Specifications, Standard Specifications, 
Schedule of Rates etc. 

2.3             Time schedule 
 

2.3.1 The work shall be executed strictly as per time schedule given in Annexure-
3 to SCC. The period of completion given includes the time required for 
mobilization as well as testing, rectifications, if any, retesting, demobilization 
and completion in all respects to the satisfaction of the Engineer-in-Charge. 
 

2.3.2 A joint program of execution of work will be prepared by the Engineer-in- 
Charge and Contractor. This program will take into account the time of 
completion mentioned in 2.3.1 above. 
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2.3.3 Monthly/Weekly execution program will be drawn up by the Engineer-in- 
Charge jointly with the Contractor based on availability of materials, 
work  

fronts and the joint program of execution as referred to above. The contractor 
shall scrupulously adhere to the Targets/Programs by deploying adequate 
personnel, Construction Equipment, Tools and Tackles and also by timely 
supply of required materials coming within his scope of supply as per 
Contract. In all matters concerning the extent of target set out in the 
weekly/monthly program and the degree of achievement, the decision of the 
Engineer-in-Charge will be final and binding on the Contractor. 

2.3.4 Contractor shall give every day category-wise labour and equipment 
deployment report alongwith the progress of work done on previous day in 
the proforma prescribed by the Engineer-in-Charge. 

2.4             Measurement of Works 
 

In addition to the provisions of Clause 88.1 of the General Conditions of 
Contract and associated provisions thereof, the provisions of Annexure – 4 
to SCC shall apply. 

2.5             Terms of Payment 
 

Terms of Payment will be as specified in Annexure – 5 to SCC. 

2.6             Temporary Works 
 

All temporary works, ancillary works, enabling works, including dewatering 
of surface and subsoil water, temporary drains at the work site, preparing 
approaches to working areas, wherever required, for execution of the work, 
shall be the responsibility of Contractor. 

2.7 Contractor’s Temporary Structure 

The Contractor may, at his own costs and expenses and subject to the 
approval of the Engineer-in-Charge and statutory authorities, construct 
offices, stores, workshop and remove the same as per the orders of the 
Engineer-in-Charge on completion of the contract. Whenever required the 
Contractor shall furnish such details of his temporary works as may be called 
for by the Owner/Engineer-in-Charge as to their safety and efficiency. The 
Owner/Engineer-in-Charge may direct those temporary works which he 
considers unsafe or, inefficient be removed and replaced in a satisfactory 
manner. The Contractor shall immediately follow Owner/Engineer-in-
Charge’s direction/instruction, on maintenance of all the equipments and he 
shall ensure that they are suitable for the work and is maintained in such a 
manner as to ensure their efficient working. The Owner/Engineer-in-Charge, 
may if they deem fit, direct the Contractor to remove from site any equipment 
which are not efficient and/or prejudicial to the quality of work to be replaced 
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by equipment to their satisfaction. The Contractor shall immediately follow 
Owner/Engineer-in-Charge’s direction/instruction. 

2.8 Statutory Approvals 
 

2.8.1             All associated activities required for obtaining necessary clearances, 
permissions, approvals, all licenses from all concerned authorities in respect 
of pipeline crossing & all related works shall be the responsibility of the 
Contractor and the cost of the same shall be deemed to have been included in 
the quoted prices. 

 

The approval from any authority required as per statutory rules and 
regulations of Central/State Government shall be the Contractor’s 
responsibility unless otherwise specified in the Bidding Document. The 
application on behalf of the Owner for submission to relevant authorities 
along with copies of required certificate complete in all respects shall be 
prepared and submitted by the Contractor well ahead of time so that the actual 
construction of the work is into delayed for want of the approval/inspection 
by concerned authorities. The inspection of the works by the authorities shall 
be arranged by the Contractor and necessary coordination and liaison work 
in this respect shall be the responsibility of the Contractor. However statutory 
fees paid, if any, for all inspections and approvals by such authorities shall 
be reimbursed at actual by the Owner to the Contractor on production of 
documentary evidence. 

Any change/addition required to be made to meet the requirements of the 
statutory authorities shall be carried out by the Contractor free of charge. The 
inspection and acceptance of the work by statutory authorities shall however, 
not absolve the Contract from any of his responsibilities under this Contract. 

2.9            Quality Assurance 
 

2.10.1.1 Bidder shall incule in his offer the quality assurance programme containing 
the overall quality management and procedures, which is required to be 
adhered to during the execution of contract. After the award of contract 
detailed quality assurance program shall be prepared by the contractor for the 
execution of Contract for various works, which will be mutually discussed 
and agreed to. 
 

2.10.1.2 The Contractor shall establish document and maintain an effective quality 
assurance system as outlined in recognized codes. 

 
 

2.10.1.3 Quality Assurance System plans/procedures of the Contractor shall be 
furnished in the in the form of QA manual. This document should cover 
details of the personnel responsible for the quality assurance, plans or 
procedures to be followed for quality control in respect of Design, 
Engineering, Procurement, Supply, Installation, Testing and Commissioning. 
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The quality assurance system should indicate organizational approach for 
quality control and quality assurance of the construction activities, at all 
stages of work at site as well as at manufacturer’s works and dispatch of 
materials. 

2.10.1.4 The Employer/ consultant / Consultant or their representative shall reserve 
the right to inspect/witness, review any or all stages of work at shop/site as 
deemed necessary for quality assurance. 
 

2.10.1.5 The Contractor has to ensure the deployment of quality Assurance and 
Quality Control Engineer(s) depending upon the quantum of work. This 
QA/QC group shall be fully responsible to carryout the work as per standards 
and all code requirements. In case Engineer- in-charge feels that contractor’s 
QA/QC Engineer (s) are incompetent or insufficient, contractor has to deploy 
other experienced Engineer(s) as per site requirement and to the full 
satisfaction of engineer-in- charge. 

2.10.1.6 In case contractor fails to follow the instructions of Engineer –in-charge with 
respect to above clauses, next payment due to him shall not be released unless 
until he complies with the instructions to the full satisfaction of Engineer –
in –charge. 
 

2.10.1.7 The contractor shall adhere to the quality assurance system as per  
specification enclosed in the bidding document as Annexure-6. 

 
 

2.10 Notice and Licenses 
 

The Contractor shall at his costs and expenses give to the Municipal or 
Panchayat, Police and other authorities all notices etc., that may be required 
in law to be given and obtain all necessary permissions and licenses etc., for 
temporary obstructions, enclosures and pay all fees, taxes charges etc. which 
may be leviable by such authorities for that purpose. The Contractor shall 
make good any damage to the adjoining property whether public or private. 

2.11             Working Hours 
 

Depending upon the requirements, time schedule/ drawn up programs and 
the target set to complete the job in time the works may have to continue 
beyond normal working hours to the extent of round the clock and on 
holidays also for which no extra claim shall be entertained. 

2.12               Responsibility of Contractor 
 

Preparing approaches and working area for the movement and operation or 
the cranes, leveling the area for assembly and erection shall also be the 
responsibility of the Contractor. The Contractor shall acquaint himself with 
access availability, facilities such as railway siding, local labour etc. 
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The procurement and supply in sequence and at the appropriate time of all 
materials and consumables covered under Contractor’s scope of supply shall 
be entirely the Contractor’s responsibility. Contractor shall not use any of the 
equipment or materials issued to him by Owner for temporary works, 
manufacturing erection aids etc. Misuse of materials will be seriously viewed 
and deduction at penal rates will be made from the Contractors bill for such 
quantities that are misused. 

Contract Price is deemed to be inclusive of all expenses towards above 
responsibilities. 

2.13             Additional Works/Extra Works 
 

Owner reserve their right to execute any additional works/ extra works, 
during the execution of Work, either by themselves or by appointing any other 
agency, even though such works are incidental to and necessary for the 
completion of works awarded to the Contractor. In the event of such decisions 
taken by Owner, Contractor is required to extend necessary cooperation and 
act as per the instructions of Engineer-in-Charge 

2.14             Compensation for Idle Time 
The owner shall make every reasonable effort to have the materials and 
working front available so as not to delay laying activities. No idle time claim 
shall be entertained under any circumstances. 

2.15           Power and Water Connection 
The Purchaser/Consultant will not provide any power and water during 
construction period. Contractor shall apply and obtain necessary power and 
water during connection from relevant authority and willl pay its usage 
charge or arrange the same from the other sources. 

2.16 Penalties 
 
2.16.1 In case of proper barricading is not provided, along the trench and pits, as per 

technical specification for laying of PE Pipeline, the work shall be 
immediately suspended till such time proper barricading as per the technical 
specification is provided and Rs. 1000.00 per case / location per day shall be 
levied as penalty till such time the barricading is provided. In case the 
contractor fails to provide the barricading for long time, at the discretion of 
Owner, the work shall be offloaded to some other agency at the risk and cost 
of the contractor. 

 
2.16.2 Installation/ Works to be carried out by the contractor as per the latest 

industry recommended practices/ latest relevant standards/ latest relevant 
code/ technical specification/ SOR. Incase of any conflict among above, most 
stringent requirement shall be adopted. If installation/ works carried out by 
the contractor is not as per the latest industry recommended practices/ latest 
relevant standards/ latest relevant code/ technical specification/ SOR, and 
rectification of the same is not completed within the stipulated time, a 
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penalty of Rs. 2000.00 per connection shall be levied on the contractor. 
 

2.16.3 In case it is noticed and confirmed by the consultant / Third Party Agencies / 
Owner’s Site-In Charge that any fusion jointing and conversion is being 
carried out by personnel other than approved / qualified technicians as per the 
technical specifications for laying of PE pipelines and technical specifications 
for installation of GI/Copper Pipes, Rs. 1000.00 per joint or conversion shall 
be levied and the person supervising the work shall be suspended from 
Client’s/Owner’s/PMC’s Site. 

 
2.16.4 All TF Done need to be got verified for saddle and TF Joint leakage through 

our Project Engineer/ Third Party Agencies with 4 color photographs per 
Connections clearly showing the latitude/ Longitude, date, Location. Witness 
by team consisting of Project Engg/ Third Party Agencies. The photograph 
should cover Team member Photo/ Location of House from distance 5-10 
meters. While claiming RA bill, for each connection above photo need to be 
produced failing which a penalty of Rs. 500.00 per connection will be 
deducted from Contractor’s RA Bills. In Play store for this various app is 
available like “GPS map Camera”. 

 
2.16.5 In case in delay in conversion for more than 3 weeks from RFC date & fails 

to submit customer consent form duly signed by customer & approved by 
HNGPL engineers then penalty @0.5 SCM per day at prevailing PNG rates 
will be imposed & recovered from contractors bills the penalty will be 
applicable in slab of 10 days for eg., the delay of 1 to 10 days will attract 
penalty for 10 days gas charges, 11 to 20 days penalty of 20 days gas charges 
shall be imposed & so on…. 

 
2.16.6 Material reconciliation statement must be provided with each running bills. 

 
2.16.7 Contractor is expected to complete 50 to 60 no. of house hold connection  

with NG in per month who has been awarded around 100 nos. DPNG 
connections Release order, if same is not completed within the 45 days from 
the date of allotment of individual connections, a penalty of Rs. 1000/- per 
connection shall be levied to the contractor. For example, if we given any 
New Connection through e-mail then from that day 45 days cycle begins and 
need to be completed within 45 days else above penalty will be applicable. 

 
The grace period of one (01) week is applicable on the above monthly target. 
In case there is delay (attribute to Contractor) in achieving monthly target 
after a grace period of one (01) week, a penalty shall be levied @ Rs. 1000 
per connection of delayed quantity and the same shall be deducted from their 
running advance (RA) bill. 
  
Proper inspection of bought out items at site by HNGPL is to be ensured 
by contractor within 1 week from the date of arrival of material at site 
failing which no amount will be certified against supply as well 
installation in RA bill 
 
Penalty for said works shall be dealt as per Release order wise. 
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If Consumer connection is not feasible for doing GI & NG for awarded work 
order, on that case depending upon the site conditions, Site engineer & EIC 
decision in this regard shall be final & acceptable.  
 
If we delay in giving you the DPNG Connection/PE laying to the contractors 
as per site condition as decided by EIC, in that case contractor is expected to 
complete no. of house hold connection/PE laying on monthly basis. 
 
If HNGPL failed to give you DPNG connection/PE Laying to the contractor, 
in that case no penalty till such time. 
  

Further, if awarded DPNG connections/PE laying to the contractors are 
varies from stipulated DPNG connections/PE laying as mentioned above or 
varies as per site condition as decided by EIC, in that case Contractor is 
expected to complete no. of house hold connection/PE laying monthly on 
pro-rata basis as decided by EIC. 

 
2.16.8 In case Fusion machine with GPS facility is not available at site, a penalty 

shall be levied @ Rs. 500 per joint per machine. 
 
 

2.16.9 Quarterly Closure Statement/ Report must be provided after every quarter, 
failing which a penalty of Rs. 5000.00 per week of delay will be deducted 
from Contractor’s RA Bills. Format of Quarterly Closure Report will be 
provided by EIC. 

 
2.16.10 Contractor to deploy safety officer/safety supervisor at site (as per the 

guidelines given in Annexure-9 of SCC to Annexure), failing which 
penalty of Rs 3300 per day will be deducted from Contractor’s RA Bills. 

 
Depending upon site conditions, EIC can modify the various penalties and 
decision of EIC in this regard shall be final and acceptable. 

3.0             CONSTRUCTION 
 

OWNER reserves the right to inspect all phases of Contractor’s operations to 
ensure conformity to the SPECIFICATIONS. Owner will have Engineers, 
Inspectors or other duly authorized representatives, made known to the 
Contractor present during progress of the WORK and such representatives 
shall have free access to the WORK at all times. The presence or absence of 
an Owner’s representative does not relieve the Contractor of the 
responsibility for quality control in all phases of the WORK. In the event that 
any of the WORK being done by the Contractor or any Sub-Contractor is 
found by Owner’s representatives to be unsatisfactory or not in accordance 
with the DRAWINGS, procedures and SPECIFICATIONS, the Contractor 
shall, upon verbal notice of such, revise the work in a manner to conform to 
the relevant DRAWINGS, procedures and SPECIFICATIONS. 
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3.1              Rules and Regulations 
 

Contractor shall observe in addition to Codes specified in respective 
specification, all national and local laws, ordinances, rules and regulations 
and requirements pertaining to the work and shall be responsible for extra 
costs arising from violations of the same. 

3.2              Procedures 
 

Various procedures and method statements to be adopted by Contractor 
during the construction as required in the respective specifications shall be 
submitted to Engineer-in-Charge in due time for approval. No construction 
activity shall commence unless approved by Engineer-in-Charge in writing. 

3.3              Security 
 

The work being in protected area, entry into the work area shall be restricted 
and governed by issue of photo gate passes by the Security/CISF. The 
Contractor shall arrange to obtain through the Engineer-in-Charge, well in 
advance, all necessary entry permits/gate pass for his staff and labour and 
entry and exit of his men and materials shall be subject to vigorous check by 
the security staff. The Contractor shall not be eligible for any claim or 
extension of time whatsoever on this account. 

3.4              Drawings and Documents 
 

3.4.1 The drawings accompanying the bid document (if any) are of indicative 
nature and issued for bidding purpose only. Purpose of these drawing is to 
enable the bidder to make an offer in line with the requirements of the 

Employer/Consultant. However no extra claim whatsoever, shall be 
entertained for variation in the "Approved for Construction" and "Bid 
document drawings" regarding any changes/units. Construction shall be as 
per drawings/specifications issued/approved by the Engineer-in-Charge 
during the course of execution of work. Detailed construction drawings 
(wherever required) on the basis of which actual execution of work is to 
proceed will be prepared by the contractor. 

3.4.2 The drawings and documents to be submitted by the Contractor to 
Employer/Consultant after award of the work as per the requirements enlisted 
in the bidding document shall be for Employer/Consultant's review, 
information and record. The Contractor shall ensure that drawings and 
documents submitted to Employer/Consultant are accompanied by relevant 
calculations, data as required and essential for review of the document/ 
drawings. HNGPL shall review the drawings/ documents within two weeks 
from the date of submission provided the same are accompanied by relevant 
calculations, data as required and essential for review. 
 

3.4.3 All documents and drawings including those of Contractors sub-vendor's 
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manufacturer's etc. shall be submitted to Employer/Consultant after having 
been fully vetted in detail, approved and co-opted by the Contractor & shall 
bear Contractor seal/ certifications to this effect. All documents/drawings & 
submissions made to Employer/Consultant without compliance to this 
requirement will not be acceptable and the delay & liability owing to this 
shall be to the Contractor's account. 

 
 

3.4.4 The review of documents and drawings by Employer/Consultant shall not 
absolve Contractor from his responsibility to meet the requirements of 
specifications, drawings etc. and liabilities for mistakes and deviations. Upon 
receiving the comments on the drawing/documents reviewed by 
Employer/Consultant, Contractor shall incorporate the comments as required 
and ensure their compliance. 

 

3.4.5 Copies of all detailed working drawing relating to the works shall be kept at 
the contractors’ office at the site and shall be made available to the Engineer- 
in-charge/ Employer/Consultant at any time during execution of the contract. 
However no extra claim what so ever shall be entertained for any variation in 
the “approved/issued for construction drawings” and “tender drawings” 
regarding any changes/units unless otherwise agreed. 

 

3.4.6 The Contractor shall rectify any inaccuracies, errors and non-compliance to 
contractual requirements. Any delay occurring on this shall not construe a 
reason for delay/ extension. 

 

3.5 Excavation by blasting 
Excavation by blasting is not permitted wherever required in hard strata other 
mechanical tools shall be used. 

3.6              Construction Equipment & Mechanization of Construction Activities 
 

Contractor shall, without prejudice to his overall responsibility to execute and 
complete the Work as per specifications and time schedule, adopt as far as 
practicable, mechanized construction techniques for major site activities. 
However, Contractor agrees that he will deploy the required numbers and 
types of the part & machinery applicable for different activities in 
consultation with the Engineer-In-Charge during execution of works. 

The Contractor shall mechanize the construction activities to the maximum 
extent by deploying all necessary construction equipment/machinery in 
adequate numbers and capacities. 

Wherever Structural/Piping works are included in the scope, the Contractor’s 
responsibilities shall include establishing and maintaining of a proper 
fabrication workshop with transportation facilities to site to carryout 
fabrication of steel structures, piping specials etc., preparing approaches 
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working areas for the movement/operation of cranes and leveling the areas 
for assembly/erection to ensure effective mechanization on the works. The 
Contractor shall acquaint himself with availability of access, facilities such 
as railway siding, local labour etc. and the Contractor may have to build 
temporary access roads to aid his work and the quoted and agreed rates shall 
be deemed to include the same. It may be noted that all fabrication work shall 
be carried out in fully mechanized workshops to reduce site fabrication to 
minimum. 

For speedy execution of work, Contractor shall also ensure use of computer 
software for at least the following: 

(i) Billing 
(ii) Planning & Scheduling 
(iii) Progress Reporting 
(iv) Material Control & Warehousing 
(v) Safety Records 
(vi) Resource Deployment 
(vii) Communication 

 
Contractor further agrees that Contract price is inclusive of all the associated 
costs) which he may incur for actual mobilization, required in respect of use 
of mechanized construction techniques and that the Owner/Consultant in this 
regard shall entertain no claim whatsoever. 

 

3.7             Site Organization 
 

The Contractor shall provide all necessary superintendence during the design 
and execution of the Works and as long thereafter as the Engineer-in-Charge 
may consider necessary for the proper fulfilling of the Contractor’s 
obligations under the Contract. Such superintendence shall be given by 
sufficient persons having adequate knowledge of the operations to be carried 
out including the methods and techniques required the hazards likely to be 
encountered and methods of preventing accident for the satisfactory and safe 
execution of the Work. The workmen deployed, by the Contractor should 
also possess the necessary license etc., if required under any law, rules and 
regulations. 

Subject to the provisions in the Contract Document and without prejudice to 
Contractor’s liabilities and responsibilities to provide adequate qualified and 
skilled personnel on the Work, Contractor shall augment the same as decided 
by the Engineer-in-Charge depending on the exigencies of Work. 

 

3.7.1 SUPERVISION 
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All construction work will be carried out as per direction of EIC, and this 
will be the primary point of contact between the Contractor and HNGPL. on 
site. All work will be issued and sanctioned through the EIC and site control 
exercised by site engineers. The Contractor shall ensure that technical 
quality standards are maintained, that construction is carried out cost 
effectively and that a good customer and public image is maintained for 
HNGPL. 

The Contractor will appoint his own supervisors of minimum number 
instructed by EIC. These personnel will be responsible to the SE for 
monitoring construction standards and for ensuring that all detailed technical 
requirements are met on each and every job which is undertaken. The 
Contractor's supervisor(s) will have day to day liaison with the SE, and will 
provide the SE with technical reports and audits, and other management 
information as is required on work progress and construction quality 
standards. 

The Contractor's supervisor shall have mobile telephones or pagers to ensure 
that they can be contacted at all times. The Contractor will also nominate one 
person who can be contacted if necessary out of hours, for the duration of 
the works. The Contractor's supervisor will have access to transport at all 
times to allow them to visit sites and attend meetings with HNGPL. as is 
required. The normal day to day issue of work instructions, communication 
between HNGPL. and the Contractor's supervisor and the SE. No deviation 
from the approved technical specification / issued construction drawings 
shall be undertaken without written approval of EIC. 

3.8 Health Safety and Environment (HSE) Management 
 

After the award of the contract, detailed Health, Safety and Environment 
(HSE) program to be followed for execution of contract under various 
divisions of works will be mutually discussed and agreed between 
Contractor, Client. 

The Contractor shall establish document and maintain an effective Health, 
Safety and Environment (HSE) management system. 

In case contractor fails to follow the instructions of Engineer-in-charge with 
respect to above clauses, next payment due to him shall not be released unless 
until he complies with the instructions to the full satisfaction of Engineer-in-
charge. 

The Contractor shall adhere to the Health, Safety and Environment (HSE) 
management system as per HNGPL. Specification and General Conditions of 
Contract. 
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It will be the Contractor's responsibility to acquaint his site staff and 
operatives of all current safety legislation, statutory requirements and 
HNGPL.’s safety standards. In addition, and before any work takes place all 
the Contractor's operatives shall be given training in site safety by the trained 
person under supervision of HNGPL.   If the Contractor wishes to start any 
new operatives on site, he must first inform the SE, who will arrange for such 
training to be arranged. 

3.9 General Guidelines During and Before Erection 
 

3.9.1 The Contractor shall be responsible for organizing the lifting of the structural 
element, equipment in the proper sequence, that orderly progress of the work 
is ensured and access routes for erecting the other structures/ equipments   
are kept open. 

 

3.9.2 During the performance of the work the Contractor at his own cost, shall keep 
structures, materials and equipment adequately braced by guys, struts or 
otherwise approved means which shall be Supplied and installed by the 
Contractor as required till the installation work is satisfactorily completed. 

 
 
Such guys, shoring, bracing, strutting, planking supports etc. shall not 
interfere with the work of other agencies and shall not damage or cause 
distortion to other works executed by him or other agencies. 

3.9.3 Manufacturer’s recommendations and detailed specifications for the 
installation of the various equipment and machines shall be fulfilled by the 
Contractor. 

 

3.9.4 Various tolerances required as marked on the drawings and as per 
specifications and instructions of the Engineer-in-Charge, shall be 
maintained. 

Verticality shall be maintained. Verticality shall be verified with the 
Theodolite/advanced instruments, 

3.10 Construction Photographs 
 

The Owner desires to have two sets of monthly progress reports with 
photographs showing the progress of construction. Before utilizing any 
photograph for publicity, the Contractor shall obtain prior approval of the 
Owner. 

3.11 Schedule of Labour Rates 
 

Schedule of Labour Rates attached as Annexure-10 to SCC shall be used for 
analysing rates for extra items. 
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Schedule of equipment rates attached as Annexure-11 to SCC shall be used 
for analysing rates for extra items. 

3.11.1. Construction Equipment 

Minimum construction equipment to be deployed is enclosed as Annexure-
8 to SCC. However, Any other equipment required for completion of pipeline 
laying work but not specifically mentioned here, shall be deployed by 
contractor without any additional cost. The list of equipments mentioned in 
Annexure-8 is the minimum to be deployed by contractor and contractor 
shall ensure the availability at site of listed equipments in good working 
condition. 

3.12              Specific Requirements 
 

Specific requirements spelt out in various technical parts of the Bidding 
Document shall be followed by Contractor. 

3.13              SITE CLEANING 
 

3.13.1 The BIDDER shall take care for cleaning the working site from time to time 
for easy access to work site and also from safety point of view. 
 

3.13.2 Working site should be always kept cleaned up to the entire satisfactions 
of the Engineer-in-charge. 
Before handing over and work to owner, the BIDDER in addition to other 
formalities to be observed as detailed in the document shall clear the site to 
the entire satisfaction of Engineer-in-charge. 

3.14 SURVEY OF WORK 
 

Before the WORK or any part thereof are begun, the Contractor's agent and the 
Engineer-in-Charge's representative shall together survey the SITE and decide 
the tentative route considering all obstructions on which the pipeline is to be laid 
and on which measurements of the WORK are to be based. Such particulars 
shall be plotted by the BIDDER and trial pits started thereon. 

The Contractor shall be entirely responsible for the correctness of every part 
of the WORK and shall rectify any errors or imperfections therein. Such 
rectifications shall be carried out by the Contractor at his own cost, when 
instructions are issued to this effect by the Engineer-in-Charge or his 
representative. 

WORK shall be suspended for such times as necessary for checking lines and 
levels on any part of the WORK. 

The Contractor shall at his own expense provide all assistance, which the 
Engineer-in-Charge may require for checking the setting out to WORKS. 



 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 233 

 

  

Before commencement of any activity, Contractor's quality control set up 
duly approved by company must be available at site. 

3.15                MANPOWER DEPLOYMENT 
 

3.15.1 Bidder shall meet the requirement regarding deployment of minimum skilled 
manpower as specified in the bidding document at Annexure-9.  

 
3.15.2           Schedule of Labour & Equipment Rates 

 
 Hiring / Recovery Rate for Deployment of Manpower attached as Annexure- 9  to 

SCC shall be used for analyzing rates for extra items and recovery for non- 
deployment of manpower.  

3.15.3           Equipment Hiring / Recovery Rates attached as Annexure-11 to SCC shall be  
used for analysing rates for extra items and recovery for non-deployment 
of equipment.  

 

3.16 PRICE ADJUSTMENT DUE TO DELAYED MOBILIZATION OR 
SHORTFALL IN MOBILISATION OF MINIMUM EQUIPMENT AND 
MANPOWER 

 
3.16.1 In case during execution, adequate front is not available at site, contractor may request for 

delayed mobilization of certain equipments / manpower and submit for approval of 
Engineer-in-charge. 

 
3.16.2 Contractor shall maintain record of actual mobilization of each equipment and key 

personnel and offer the same to EIC on monthly basis. 
 
3.16.3 In case of delay in mobilization or shortfall in mobilization of equipment and key personnel 

w.r.t. approved deployment of equipments and manpower, recovery shall be effected from 
contractor’s running bills as certified by ENGINEER INCHARGE. 

 
3.16.4 If found necessary, HNGPL may deploy any equipment / manpower and recover the amount 

for such deployment as per rates provided at Annexure- 10 & Annexure- 11 to SCC 
respectively. 

 
3.16.5 In case of early mobilization or additional mobilization of equipment as compared to 

required equipments to meet the schedule requirement. Contractor shall not be entitled for 
any extra claim. 

 
3.16.6 An equipment and key personnel may be demobilized by the contractor on completion 

of its equivalent at site after written clearance of Engineer-in-charge. Unilateral withdrawal 
of any equipment / key manpower by the contractor will attract recovery as per rates 
specified in Annexure- 08 & Annexure- 09 to SCC. 

 
3.16.7 Deduction under this clause is in addition to PRS applicable pursuant to GCC clause 27.0 

and SCC Clause. The provision of GCC clause no. 27.0 shall have no bearing on this clause. 
The Contractor’s maximum liability towards deduction for non-deployment of requisite 
minimum equipment & manpower shall be limited to 2.5% of contract price. 

 
3.16.8 In case PRS is not applicable to the contractor, then amount deducted on  account of 

Non-deployment of equipments and manpower will be refunded to the contractor. 
However this waiver doesn’t include paneities  pertaining to deployment of 
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manpower and machinery not meeting the technical criteria and other penalties like 
Penalty related to monthly target (2.17.6), Penalty related to GPS enabled fusion 
machine (2.17.7), Penalty related to submission Route map with GPS Coordinates 
of pipeline laid (2.17.8), Using of bought out items without any site inspection. (2.17.9) 

 
3.16.9 In case of final bill, contractor shall be required to submit NOC from subcontractor about 

receipt of full payment from the contractor. 

3.16.10 Contractor shall maintain record of actual mobilization of each equipment and key 
personnel. Joint record of equipment mobilization will be maintained month- wise. Further 
a copy of hindrance register for the specified period (RA bill period) duly signed by 
contractor HNGPL shall be maintained and submitted along with each RA bill. 

 

4.0 TESTS, INSPECTION AND COMPLETION 
 

4.1 Tests and Inspection of Material under Contractor’s Scope 
Inspection and test prior to shipment of material and at final acceptance shall 
be as specified in Technical Specification. However, without prejudice to the 
provision of Technical Specification following shall hold good. 

The Owner/Consultant or its representative shall have the right to inspect ad 
or to test the material to conform their conformity to the specification. 

If any inspected or tested material fail to conform the specification , the 
Owner/Consultant may reject them and the contractor shall either replace the 
rejected materials or make all the alteration necessary to meet the 
specification , free of cost to the purchaser/consultant. 

The Purchaser / Consultant’s right to inspect , test and where ever necessary 
reject the material after the material’s arrival in the purchaser / consultant site 
shall in no way be limited to or waived by reason of the material having 
previously been inspected , tested and passed by the purchaser/ Consultant or 
their representative prior to the material shipment from the material supplier. 

4.2 Tests and Inspection during execution 
 

The Contractor shall carry out the various tests as enumerated in the technical 
specifications of this Bidding Document and technical documents that will be 
furnished to him during the performance of the work at no extra cost to the Owner. 

All the tests either on the field or at outside laboratories concerning the 
execution of the work and supply of materials by the Contractor shall be 
carried out by Contractor at his own cost. 

The work is subject to inspection at all times by the Engineer-in-Charge. The 
Contractor shall follow all instructions given during inspection and shall 
ensure that the work is being carried out according to the technical 
specifications of this Bidding Document, the technical documents that will 
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be furnished to him during performance of work and the relevant codes of 
practice. 

The Contractor shall provide for purposes of inspection access ladders, 
lighting equipment for testing, necessary instruments etc. at his own cost, low 
voltage lighting equipment for tray fixing and inspection work. 

Compressed air for carrying out works shall be arranged by the Contractor at 
his own cost. 

For material supplied by Owner, Contractor shall carryout the tests, if 
required by the Engineer-in-Charge, and the cost of such tests shall be 
reimbursed by the Owner at actual to the Contractor on production of 
documentary evidence. 

Contractor shall inspect carefully all equipment before receiving them from 
Owner for installation purposes. Any damage or defect noticed shall be 
brought to the notice of Engineer-in- Charge immediately. 

All results of inspection and tests will be recorded in the inspection reports, 
proforma of which will be approved by the Engineer-in-Charge. These 
reports shall form part of the completion documents. Any work not 
conforming to execution drawings, specifications or codes shall be rejected 
and the Contractor shall carryout the rectifications at his own cost. 

Inspection and acceptance of the work shall not relieve the Contractor from 
any of his responsibilities under this Contract. 

4.3 Final Inspection during execution 
 

After completion of all tests as per specification the whole work will be 
subject to a final inspection to ensure that job has been completed as per 
requirement. If any defect is noticed, the Contractor will be notified by the 
Engineer-in-Charge and he shall make good the defects at his own cost and 
risk with utmost speed. If, however, the Contractor fails to attend to these 
defects within a reasonable time (time period shall be fixed by the Engineer- 
in-Charge) then Engineer-in-Charge may have defects rectified at 
Contractor’s cost. 

When these works are carried out at the risk and cost of the Contractor, the 
Engineer-in-charge would recover the actual cost incurred towards labour, 
supervisions and material, consumables or otherwise, plus 100% towards 
overheads from any pending bill of the Contractor or the security deposit. 

4.3 Documentation 
 

4.3.1 As - Built Drawings 
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Notwithstanding the provisions contained in standard specifications, upon 
completion of commissioning, the BIDDER shall complete all of the related 
approved drawings along with bill of materials to the "AS BUILT" stage 
provide to a scale of 1:200 and submit to HNGPL., the following: 

a) One complete set in reduced size (279 mm x 432 mm). 
b) One complete set of Soft Copy in CD of all original drawings. 
c) One complete set (original) of approved prints in A2 / A3 sizes for 

site office and one set for HNGPL. 

4.3.2 Completion Document 
 

The following documents shall be submitted in hard binder by the BIDDER 
in two sets One complete set (original) for site office and one set for 
HNGPL), as a part of completion documents: - 

a) Copies of the Inspection reports, Laying Graphs, HDD Profiles (IF 
ANY) and valve pit drawings (IF ANY). 

b) Pre testing, final Hydrostatic / pneumatic and other Test results and 
reports. 

c) Consumption statements of PE / GI certified by Owner’s Site Engineer. 
d) Final Material Reconciliation, stores issue & return statements 
e) All other requirements as specified in the respective specifications. 
f) Completion Certificate issued by Owner’s Site Engineer. 
g) No claim certificate by the BIDDER. 
h) Completion certificate for embedded and covered up works 

wherever applicable. 
i) Recovery statement, if any. 

j) Deviation statement. 
k) Statement for reconciliation of all the payments and recoveries made 

in the progress bills. 
l) Copies of deviation statement and order of extension of time, if granted. 
m) Any other contractual documents required on completion. 
n) Total list of houses in the area allotted to him giving details of 

connections provided & reasons where connection could not be given 
/ completed. 

o) The details recorded in measurement cards of every domestic house. 
p) Details of houses where extra piping done along with materials used. 
q) Total material consumption report. 
r) Material reconciliation with respect to the materials issued. 
s) Test reports & test certificates of gauges etc. 
t) Any other documents / records required. 

 

4.4 Issue and Reconciliation of Material 
 

Refer Annexure-7 to SCC for details. 

4.8 GOVERNMENT OF INDIA NOT LIABLE 
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It is expressly understood and agreed by and between the Contractor and the 
Employer that the Employer is entering into this agreement solely on its own  behalf 
and not on behalf of any other person or entity. In particular, it is expressly 
understood and agreed that the Government of India is not a party to this agreement 
and has no liabilities, obligations or rights there under. It is expressly understood and 
agreed that the Employer is an independent legal entity with power and authority to 
enter into contract, solely in its own behalf under the applicable laws of India and 
general principal of Contract Law. The Contractor expressly agrees, acknowledges 
and understands that the Employer is not an agent, representative or delegate of Govt. 
of India. It is further understood and agreed that the Govt. of India is not and shall 
not be liable for any acts, omissions, commissions, breaches or other wrongs arising 
out of the contract. Accordingly, contractor hereby expressly waives, releases and 
foregoes any and all actions or claims, including cross claims, impleader claims or 
counter claims against the Govt. of India arising out of this contract and covenants 
not to sue to Govt. of India as to any manner, claim, cause of action or thing 
whatsoever arising of or under this agreement. 

5.0 REGISTRATION OF THE CONTRACT WITH STATUTORY 
AUTHORITIES (FOR FOREIGN BIDDER (if applicable) 

5.1 Within 30 days of execution of the Contract agreement, the Contractor shall 
register themselves and the Contract at their own cost with the Reserve Bank 
of India, Income Tax, Sales Tax and such other statutory authorities, as may 
be required under the rules and regulations governing in India. The Contract 
Price shall be deemed to include all costs towards the same. A copy of all 
documents related to all such registration shall be submitted to Employer for 
record. 

 

6.0 LIMITATION OF LIABILITY 

"Clause no. 80.3 of GCC-Works is modified to the following 

extent: Following shall stand appedned to clause no. 80.3 of GCC-

Works: 

The final payment by the Employer in pursuance of the Contract terms shall 
not mean release of the Contractor from all of his liabilities under the 
Contract. The Contractor shall be liable and committed under this contract to 
fulfill all his liabilities and responsibilities, till the time of release of contract 
performance guarantee by the Employer. 

7.0 Void 

 
8.0 CONTRACT PERFORMANCE GUARANTEE 
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Please refer clause no. 37 of ITB (Vol. I) & clause no. 24.0 of GCC (General 
Condition of Contract) & BDS. In addition to above, following will also 
apply:- 

8.1 Deleted 
8..2 In the event completion of works is delayed beyond the Scheduled 

Completion Date for any reasons whatsoever, the Contractor shall have the 
validity of the guarantee suitably extended to cover the period mentioned 
above. 

8.3 The Employer shall have an unqualified option under this guarantee to invoke 
the Banker’s Guarantee and claim the amount there under in the event of the 
Contractor failing to honor any of the commitments entered into under this 
Contract and/or in respect of any amount due from the Contractor to the 
Employer/Consultant. In case Contractor fails to furnish the requisite Bank 
Guarantee as stipulated above, then the Employer shall have the option to 
terminate the Notification of Award of Work and forfeit the Bid 
Security/Earnest Money amount and no compensation for the works 
performed shall be payable upon such termination. 
 

8.4 Upon completion of the Works as per Completion Schedule stipulated in the 
Contract, the above said guarantee shall be considered to constitute the 
Contractor’s warranty / guarantee for the work done by him or for the Works 
supplied and their performance as per the specifications and any other 
conditions against this Contract. The warranty/guarantee shall remain in 
force for 12 months from the date of issuance of certificate of Completion and 
Acceptance against this Contract as per GCC. The Contractor shall also 
arrange for the Performance Guarantee to remain valid till expiration of the 
guarantee period for entire works covered under the contract. 

 
 

8.5 In the event of Completion of Project being delayed beyond the Scheduled 
Completion Date, the Employer may without prejudice to any other right or 
remedy available to the Employer, operate the Bank Guarantee to recover the 
Compensation for delay leviable as per Clause 27 of GCC. The Bank 
Guarantee amount shall thereupon be increased to the original amount, or the 
Contractor may alternatively submit a fresh Bank Guarantee for the 
equivalent amount of compensation for delay recovered. 

                         
9.0                  TAXES, DUTIES AND LEVIES IN INDIA 

9.1 The Contractor agrees to and does hereby accept full and exclusive liability 
for the payment of any and all taxes, duties, including GST, custom duty, 
Applicable Cess, etc. now in force and hereafter increased, imposed or 
modified from time to time in respect of works and materials and all 

contributions and taxes for unemployment compensation, insurance and old 
age pensions or annuities now or hereafter imposed by any Central or State 
Government authorities which are imposed with respect to or covered by the 
wages, salaries, or other compensations paid to the persons employed by the 
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Contractor and the Contractor shall be responsible for the compliance with 
all obligations and restrictions imposed by the Labour Law or any other law 
affecting employer-employee relationship and the Contractor further agrees 
to comply, and to secure the compliance of all subcontractors with all 
applicable Central, State, Municipal and local law and regulation, and 
requirement of any central, State or Local Government agency or authority. 
Contractor further agrees to defend, indemnify and hold 
Employer/Consultant harmless from any liability or penalty which may be 
imposed by the Central, State or Local authorities by reason of any violation 
by Contractor or Subcontractor of such laws, regulations or requirements and 
also from all claims, suits or  proceedings that may be brought   against   
the Employer/Consultant arising under, growing out of, or by reason of the 
work provided for by this Contract, by third parties, or by Central or State 
Government authority or any administrative sub-division thereof. The prices 
shall also be inclusive of all taxes / Trade tax/ turnover tax as applicable. 

9.2 Employer shall make from Contractors bills such tax deductions as are 
required as per rules and regulations in force from time to time. 
 

9.3 If GST is applicable during site fabrication, the same must be assessed and 
deemed to be included by the bidder in the quoted prices. The bidder in this 
regard shall arrange all required formalities. 

 
 

9.4 Bidder shall take care of all applicable taxes & duties while submitting their 
prices. 

 

9.5 Any errors of interpretation of applicability of taxes/ duties by Bidders shall 
be to their account. 

 
 

10. SUBSEQUENT LEGISLATION 
 

10.1 All duties, taxes (including trade tax/ turnover tax/GST, as applicable), fees, 
charges, expenses, etc. (except where otherwise expressly provided in the 
Contract) as may be levied/ imposed in consequence of execution of the 
works or in relation thereto or in connection therewith as per the Acts, Laws, 
Rules, Regulations in force shall be to Contractor's account. However, any 
new taxes /duties imposed after the date of submission of last price bid & up 
to Contractual Completion date shall be to the HNGPL’s account but such 
Taxes /duties imposed beyond Contractual Completion date shall be to the 
Contractor’s account. However if such new taxes etc. is in substitute of 
existing taxes, same will be considered on merit of each case. 
 

11. STATUTORY VARIATION IN TAXES & DUTIES 

Refer ITB. 

12.0 INCOME TAX & CORPORATE TAX 
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                            Refer clause no. 42 of ITB.  
 

13.0 VOID 

14.0 CUSTOMS DUTY ON CONSTRUCTION EQUIPMENTS 
 

14.1 Contractor is liable to pay custom duty on the equipments brought into India 
for executing the project. The Contractor shall be fully liable for observing 
all the formalities in this regard as well as to pay the custom duty chargeable 
on the equipments, including any deposit payable for such purposes. No 
adjustment in contracted rates shall be permissible for any change in duty 
drawback applicable in respect of equipment & machinery brought in India 
for the use of the project and for re-export of equipment and machinery, on 
completion of the project. 

 
 

14.2 If the Custom Authorities require the Contractor to furnish a bond to secure 
payment of any custom duty in respect of any import and that such Bond shall 
be furnished by the Employer, the Employer may at the request of the 
Contractor furnish the said Bond against the Contractor furnishing a Bank 
Guarantee to the Employer, of the like amount in the form and from a Bank 
in India approved by the Employer. 
 

14.3 If for any reason the Employer is required by the Customs Authorities during 
pendency of Contract to pay any customs duty due to the importation or 
retention by the Contractor of any imports, the Contractor shall forthwith on 
demand by the Employer pay the same to the Employer, with the right in the 
Employer/Consultant (without prejudice to any other mode of recovery or 
right of the Employer/Consultant) to deduct the same from the on account and 
other payments due and/or becoming due or payable to the Contractor from 
time to time. The payments under such a case shall be subject to submission 
of Bank Guarantee from a Bank approved by Employer, by the Contractor in 
favor of the Employer for an amount equivalent to amount of custom duty. 

 
 

14.4 The obligations undertaken and/or any bond or facility provided by the 
Employer to the Contractor shall be based on the clear understanding that the 
said equipment shall be utilized by the Contractor only for the performance 
of 

the work covered under this contract and that the Employer/Consultant shall 
be discharged forthwith from all said obligations and shall be entitled 
forthwith to discontinue and recall any bond or other facility to the Contractor 
if the Contractor shall utilize or permit to be utilized the said equipment(s) or 
any of them for the performance of any work other than the work covered by 
the Contract in which event any amount due from Contractor in this 
connection shall also carry interest @22% (Twenty two percent) per annum 
from the date of relative payment by Employer up to the date of recovery in 
full. 

15 ISSUE OF CERTIFICATE- PERTAINING TO IMPORT 
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HNGPL. shall not provide any kind of certificate. 

16.0 IMPORT LICENCE 
 

16.1 Contractor shall arrange import of all materials required for permanent 
incorporation in the works as well as construction equipment as per the 
guidelines laid down by the Government of India. Employer shall not provide 
import license. 

 
 

17.0 WITHHOLDING, ACCOUNTING AND TAX REQUIREMENTS 
 

17.1 Contractor agrees for withholding from wages and salaries of its agents, 
servants or employees all sums, required to be withheld by the laws of the 
Republic of India or any other agency having jurisdiction over the area where 
Contractor is conducting operations, and to pay the same promptly and 
directly when due to the proper authority. Contractor further agrees to comply 
with all accounting and reporting requirements of any Nation having 
jurisdiction over the subject matter hereof and to conform to such laws and 
regulations and to pay the cost of such compliance. If requested, Contractor 
will furnish the evidence of payment of applicable taxes, in the country(ies) 
of the Contractor's and his sub-contractor(s) and expatriate employees. 

 

18.0 INTELLECTUAL PROPERTY 
 

18.1 Neither Employer nor Contractor nor their personnel, agents nor any sub- 
contractor shall divulge to any one (other than persons designated by the party 
disclosing the information) any information designated in writing as 
confidential and obtained from the disclosing party during the course of 
execution of the works so long as and to the extent that the information has 
not become part of the public domain. This obligation does not apply to 
information furnished or made known to the recipient of the information 
without restriction as to its use by third parties or which was in recipient's 
possession at the time of disclosure by the disclosing party. Upon completion 
of the works or in the event of termination pursuant to the provisions of the 
contract, Contractor shall immediately return to Employer/Consultant all 
drawings, plans, specifications and other documents supplied to the 
Contractor by or on behalf of Employer/Consultant or prepared by the 

Contractor solely for the purpose of the performance of the works, including 
all copies made thereof by the Contractor. 

19.0 FIRM PRICE 
 

19.1 The quoted prices shall be firm and shall not subjected to price escalation till 
the work awarded is completed in all respects. 

 
 

20.0 WORKS CONTRACT 
 

20.1 The work covered under this contract shall be treated as "Works Contract". 
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21.0 PROVIDENT FUND ACT 
 

21.1 The Contractor shall strictly comply with the provisions of Employees 
Provident Fund Act and register themselves with RPFC before commencing 
work. The Contractor shall deposit Employees and Employers contributions 
to the RPFC every month. The Contractor shall furnish along with each 
running bill, the challan/ receipt for the payment made to the RPFC for the 
preceding months. 

 

22.0 MOBILIZATION ADVANCE 
 

23.0 TERMS OF PAYMENT 
 

23.1 Basis and terms of payment for making “On Account Payment” shall be as 
set out in Annexure-5 to SCC. 

 

24.                  COMPENSATION FOR EXTENDED STAY- Refer ITB & BDS.  

25.0 COORDINATION WITH OTHER AGENCIES 
 

25.1 Work shall be carried out in such a manner that the work of other agencies 
operating at the site is not hampered due to any action of the Contractor. 
Proper coordination with other agencies will be Contractor's responsibility. 
In case of any dispute, the decision of Engineer-in-Charge shall be final 
and binding on the Contractor. 

 

26.0 SETTLEMENT OF DISPUTE BETWEEN TWO PSU’s –REFER ITB.  

27.0 ROYALTY 
 

27.1 Contractor's quoted rate should include the royalty on different applicable 
items as per the prevailing Government rates. In case, Employer is able to 
obtain the exemption of Royalty from the State Government, the contractor 
shall pass on the same to Employer for all the items involving Royalty. 

 
 

28.0 THE FACILITIES FOR WORKMEN 
 

28.1 Following facilities are to be ensured at all work places where workmen are 
deployed/engaged by Contractor & any other, as required by law at the time 
of execution. 
 
Arrangement of first aid 
Arrangement for clean drinking water.  
Toilets 
Canteen where tea & snacks are available 
A crèche where 10 or more women workmen are having children below the age 
of 6 years. 
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29.0 ARBITRATION 
 

29.1 Clause No. 107.0 of GCC-Works pertaining to Arbitration shall be replaced 
by the following:- 

 
 

29.1.1 All disputes, controversies, or claims between the parties (except in matters 
where the decision of the Engineer-in-Charge is deemed to be final and 
binding) which cannot be mutually resolved within a reasonable time shall 
be referred to Arbitration by sole arbitrator. 
 

29.1.2 The Employer/Consultant (HNGPL) shall suggest a panel of three 
independent and distinguished persons to the other party (Bidder/Contractor/ 
Supplier/Buyer as the case may be) to select any one among them to act as 
the sole Arbitrator. 

 
 

29.1.3 In the event of failure of the other party to select the sole Arbitrator within 
30 days from the receipt of the communication suggesting the panel of 
arbitrators, the right of selection of sole Arbitrator by the other party shall 
stand forfeited and the Employer/Consultant shall have discretion to proceed 
with the appointment of the sole Arbitrator. The decision of the 
Employer/Consultant on the appointment of Sole Arbitrator shall be final and 
binding on the parties. 

29.1.4 The award of the Sole Arbitrator shall be final and binding on the parties and 

unless directed/awarded otherwise by the Sole Arbitrator, the cost of 
arbitration proceedings shall be shared equally by the Parties. The arbitration 
proceeding shall be in English language and the venue shall be at Delhi, 
India. 

29.1.5 Subject to the above, the provisions of (Indian) Arbitration & Conciliation 
Act, 1996 and the rules framed there under shall be applicable. 
 

29.1.6 All matters relating to this contract are subject to the exclusive jurisdiction 
of the Courts situated in the State of Uttarakhand (India). 

 
29.1.7 Bidders/ Supplier/ Contractors may please note that the Arbitration & 

Conciliation Act, 1996 was enacted by the Indian Parliament and is based on 
United Nations Commission on International Trade Law (UNCITRAL, 
model law), which were prepared after extensive consultation with Arbitral 
Institutions and centers of International Commercial Arbitration. The United 
Nations General Assembly vide resolution 31/98 adopted the UNCITRAL 
Arbitration rules on 15 December 1976. 

 

30.0 PROJECT PLANNING, SCHEDULING AND MONITORING SYSTEM 

33.1 The Contractor shall follow the specifications with respect to Project 
Planning, Scheduling and Monitoring system as giving in Bidding Document. 
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31.0 CHECKING OF LEVELS 
 

31.1 The Contractor shall be responsible for checking levels, orientation plan of 
all foundations, foundation bolts, etc., well in advance of taking up the actual 
erection work and bring to the notice of Engineer-in-Charge discrepancies, if 
any.   In case of minor variations in levels etc. the Contractor shall carry out 
the necessary rectifications to the foundations within his quoted price. 

 
 

31.2 The Contractor shall also be responsible for checking with templates, 
wherever necessary, the disposition of foundation bolts with the 
corresponding bases of structure and shall effect rectifications, as directed, 
within his quoted rate. 

 

32.0 STORAGE FACILITIES 
 

32.1 The Contractor shall maintain wherever required an air-conditioned room for 
the storage of the instruments as well as for calibration and testing of the 
instruments at his own cost. The contractor shall provide these facilities 
with  in the quoted price. 

 
 

33.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS) 
 
                            Refer Clause no. 40 of ITB.  

 
35. COMPUTERIZED CONTRACTORS BILLING SYSTEM  

 

Without prejudice to stipulation in General Conditions of Contract, 
Contractor should follow following billing system. 

 The bills will be prepared by the contractors on their own PCs as per the 
standard formats and codification scheme proposed by HNGPL. The 
contractors will be provided with data entry software to capture the 
relevant billing data for subsequent processing. Contractors will submit 
these data to HNGPL in an electronic media along with the hard copy of 
the bill, necessary enclosures and documents. The contractor will also 
ensure the correctness and consistency of data so entered with the hard 
copy of the bill submitted for payment. 

 
 Employer/Consultant will utilize these data for processing and verification 

of the Contractor's bill and payment." 
 

36.       ORDER PLACEMENT OF BOUGHT OUT ITEMS 
 

The contractor is required to place firm order for all bought out items of 
adequate quantity (including 1st lot in those cases where items are required to 
be procured in more than one lot, if so stated in SOR/ SCC) within 30 days 
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from the date of placement of order, failing which owner reserves the right 
to procure the same at the risk & cost of the contractor. However the 
contractor shall always take prior approval of owner and consultant for items 
required to be procured. 

Further lots (for those cases where items are required to be procured in more 
than one lot, if so stated in SOR/ SCC) shall be procured after suitable period 
so as to ensure adequate availability of material at site through out the  
execution period). 

Proper inspection of bought out items at site by HNGPL is to be ensured 
by contractor within 1 week from the date of arrival of material at site 
failing which no amount will be certified against supply as well 
installation in RA bill.  

37.       REQUIREMENTS FOR CONTRACTOR AT SITE 
 

37.1 Contractor shall establish site office in the respective areas with adequate 
facilities like tables, chairs, telephone, and computer with mailing facility etc. 
for effective communication and documentation. 

 

37.2 Contractor shall provide as and when required a wagon(s) suitable for soil 
removal, for the delivery or reinstatement materials and for the transport of 
pipe to and from site. 

 
 

37.3 Contractor shall supply transport for their technical staff and operatives to 
move from site to site, and to move tools and equipment from site to site, this 
vehicle will also be fitted with a tow bar suitable for the towing of a mobile 
air compressor or pipe trailer. 
 

37.4 Contractor shall make appropriate arrangements to ensure that their 
supervisor(s) are adequately mobile and can attend sites or meeting with 
HNGPL & other authorities or customers as required, without any undue 
delay. 

 
 

37.5 Contractors shall provide cell phones to their supervisors for day to day 
communication with HNGPL and site representatives of HNGPL 

 

37.6 The site in-charge must be a permanent employee of the contractor having 
desired qualification and work experience, Any change in key persons 
working at site shall be informed to the Owner promptly. 

 

37.7 Owner will not allow switching/ swapping of key personnel of any contractor 
working at site from one contractor to another during the continuity of the 
contract. 
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38. COMPLIANCE WITH LAWS 
 

38.1 The Contractor shall abide by all applicable rules, regulations, statutes, laws 
governing the performance of works in India, including but not limited to the 
following: 
i) Contract Labour (Regulation & Abolition) Act 1970 & the centre 

rules, 1971 framed there under. 

ii) Payment of Wages Act. 
iii) Minimum Wages Act. 
iv) Employer’s Liability Act. 
v) Factory Act. 
vi) Apprentices Act. 
vii) Workman’s Compensation Act. 
viii) Industrial Dispute Act. 
ix) Environment Protection Act. 
x) Wild life Act. 
xi) Maritime Act. 
xii) Any other Statute, Act, Law as may be applicable. 
xiii) PNGRB Act. 

39. NOTES TO SCHEDULE OF RATES (SOR) 
 

i) The SOR items would be operatable as per job requirement. 
ii) The quantities stated in SOR are tentative and may vary considerably 

on ± side depending upon site condition, methodology adopted as per 
site requirement. The payment will be made as per actual certified 
Measurement at site and as instructed by EIC. 

iii) The scope as mentioned in the SOR is of indicative nature only and 
shall include all activities as detailed in the relevant clauses of the 
specifications attached and other relevant documents enclosed with 
tender. 

iv) Any other materials & activities not mentioned/covered in SOR , but 
otherwise required for satisfactory completion/safety of work as 
defined in tender has to be supplied /done by contractor with in the 
specified schedule at no extra cost to owner. 

v) Contractor shall be required to deploy adequate no. of plumbing 
teams to ensure domestic conversions expeditiously.  

41.0 Insurance 
 

All kind of Insurances including transit Insurance shall be borne & arranged 
by the bidder in line with clause no. 101 of GCC-Works. Price quoted in SOR 
shall be inclusive of this cost. 

42.0 PRICE REDUCTION SCHEDULE 

The Price reduction schedule shall be applicable at the rate mentioned as per 
clause no. 27 of GCC-Works as per following: 

In case of delay in completion of work as per total scope of work within the 
completion schedule, Price Reduction Schedule shall be applicable at the 
rate of ½ % of the contract Price per week of delay or part thereof. 
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The maximum PRS shall be 5% of total contract Price. 

For PRS purpose, Contract value shall be excluding of GST. 

The compensation on account of any liability (lies) including penalties other 
than above shall be as per provisions of bidding documents and shall be 
applicable in addition to PRS. 

43.0 DIRECT PAYMENTS TO SUB-VENDORS/ SUPPORTING 
AGENCIES OF MAIN CONTRACTOR 

Normally, the payment is to be made to vendor/ contractor only as per 
provision of contract. During execution, in case of financial constraints, 
HNGPL may make direct payment to their sub-vendor/ supporting agencies 
as an exception from the amounts due to the vendors/ contractors from any of 
their bills under process upon certification by EIC subject to receipt of such 
request from the vendor/ contractor. Further, the request for direct payments 
to the sub-vendor/ sub-contractor shall be considered in performance 
evaluation of such vendor/ contractor. 

44.0 SUB-LETTING OF WORKS 

Pursuant to Clause No. 37 of GCC-Works: 

The contractor shall not, save with previous consent in writing of the 
Engineer-in-charge, sublet, transfer or assign the contract or any part 
thereof or interest therein or benefit or advantage thereof in any manner 
whatsoever. Provided, nevertheless, that any such consent shall not relieve 
the contractor from any obligation, duty or responsibility under the contract. 

However, subletting of WHOLE WORKS is prohibited. Vendor/ Contractor 
shall submit undertaking to this effect along with each invoice/ bill. 

45.0 BONUS FOR EARLY COMPLETION 
 

The Clause 27.3 of GCC-Works for Bonus for early completion shall not be 
applicable in this Contract. 

46.0 JOINTS MEASUREMENT OF WORK EXECUTED, 
BILLING, INVOICE AND PAYMENTS. 

 
Measurement shall be recorded as per the methods of measurement spelt out 
in Specification/Contract Documents/ Procedure of HNGPL. 

WAY BILL / ROAD PERMIT: Shall be issued by Owner only for 
transportation of free issue material from one state to another.  

LOCAL EMPLOYMENT 

In order to encourage local employment, contractor shall endeavour to 
deploy personnel pass-out from local institutes including execution of non-
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critical activities through local agencies. However, preference should be 
given to engage more unskilled manpower resources locally to boost local 
employment. 

47.0 COMPLETION CERTIFICATE 
Engineer-in-charges against the contract shall be HNGPL, however, the 
completion certificate shall be issued by HNGPL. The provisions of GCC 
are modified to this extent. 

48.0 PRADHAN MANTRI SURAKSHA BIMA YOJANA (PMSBY) AND PRADHAN 
MANTRI JEEVAN JYOTI BIMA YOJANA (PMJJBY) 

 Contractor shall ensure that all its personnel deployed under this contract have obtained 
additional insurance coverage under the Pradhan Mantri Suraksha Bima Yojana 
(PMSBY) and Pradhan Mantri Jeevan Jyoti Bima Yojana (PMJJBY) through the 
participating banks and submit the proof of such insurance coverage to the satisfaction 
of HNGPL. The cost of the insurance premium amount for both the above schemes shall 
be borne by the contractor giving evidence/proof to HNGPL in this respect and the 
Contractor shall suitably consider the same in their bid. 

 Both the schemes are to be regulated continuously on yearly basis and the same should 
be renewed on each successive relevant date in subsequent years. 

 
49.0     SUMMARY OF INSURANCE POLICIES 
 
          Contractor is required to cover all resources deployed by him with the following 

insurances / schemes:  

No. 

  
SCHEM
E 

APPLICABILIT
Y  

PREMIUM/CO
N 
TRIBUTION 

 

SUM ASSURED/ 
BENEFIT
S  

REMARKS 

  

1 The Employees’ 
State Insurance 
Act, 1948 
  

Applicable to all 
resources of the 
Contractor (within 
ESI wage limit) 
working in notified 
area. 

3.25% of wages 
by 
employer 
0.75% of wages 
by employees 
  

Benefits under the 
Employees’ State 
Insurance Act, 
1948. 
  

 

2 The Employees’ 
Compensation 
Act, 1923 (in 
lieu of ESI 
mentioned at Sl. 
1) 
  

Applicable to 
Excluded employees 
under ESI and those 
who are working in 
non-notified area to 
extend similar benefits 
as available under ESI 
Act, 1948 
  

Premium to be 
calculated 
considering wage 
limit under EC 
Act, 
1923 (i.e. Rs. 
15,000/- p.m 
currently) 
  

Maximum 
Compensation 
Liability under 
Employee’s 
Compensation Act, 
1923 along with a 
Medical policy 
within 
overall premium 
@ 3.25 % of 
Minimum wages 
(i.e. 
employer 
Contribution 
towards 
ESI) 

Provides 
compensatio
n 
and medical 
facility to 
resources. 
  

3 Group personal 
Accident 
Insurance 
 

Applicable to all 
resources of the 
Contractor 
  

Based on the 
coverage 
  

Insured value: 
Rs. 3 Lakh to 
cover 
expenses 
associated 
with any accident. 

Death, 
permanent 
disablement, 
temporary 
total 
disability or 
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  any 
other medical 
expenses 
related to 
accident. 

4 Pradhan Matri 
Suraksha Bima 
Yojana 
(PMSBY) 
  

-Eligibility – age 
group 18 to 70 years 
- Applicable to all 
resources of the 
Contractor 
  

Rs. 20/- 
per 
annum  

Accidental death 
and permanent 
disability: 
(i) Permanent 
total disability – 
Rs. 2 
lakhs. 
(ii) Permanent 
partial disability – 
Rs. 1 
Lakh. 

 

5 Pradhan Mantri 
Jeevan Jyoti 
Bima 
Yojana (PMJJB) 
  

Eligibility – age group 
18 to 50 years. (can 
continue upto 55 
years) 
- Applicable to all 
resources of the 
Contractor 
  

Rs. 436/- per 
annum. 
  

Risk coverage – 
Rs. 2 Lakhs- in 
case of death due 
to any reason  
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[02] ANNEXURES TO SCC 

 

C O N T E N T S 

 
 

Annexure-1 : Scope of Work 
 

Annexure-2 : Scope of Supply 
 

Annexure-3 : Time Schedule 
 

Annexure-4 : Measurement of Work 
 

Annexure-5 : Terms of Payment 
 

Annexure-6 : Quality Assurance 
 

Annexure-7 : Conditions for issue & reconciliation of material  

Annexure-8 : Minimum no. of Construction equipment to be 

deployed Annexure-9 : Minimum no. of skilled manpower to be deployed  

Annexure-10 : Schedule of Labour Rate 

Annexure-11 : Schedule of Equipment Hourly Rental Rate 
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SCOPE OF WORK 
 

(ANNEXURE -I TO SPEICAL CONDITION OF CONTRACT) 
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ANNEXURE-1 TO SCC 

 
1.0 SCOPE OF WORK 

 

Scope of work shall be as detailed in Particular Job Specification, Technical 
Specifications, Schedule of Rates & various other parts of this Bidding Document. 
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SCOPE OF SUPPLY 

 
                    (ANNEXURE-2 TO SPECIAL CONDITIONS OF             CONTRACT) 
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ANNEXURE-2 TO SCC 

 

1.0 SCOPE OF SUPPLY 
 

1.1 Owner’s Scope of Supply (Free Issue Item) 
 

Owner’s scope of supply shall be as specified in Particular Job Specification, 
Technical Specifications, Schedule of Rates & various other parts of the Bidding 
Document. 

 
In order to speed up the project Free Issue Materials on replacement basis shall be 
issued to the Contractor from the designated store(s) of HNGPL. Contractor shall be 
responsible for lifting the free issue materials from Owner’s storage point(s) and 
transporting the same to work site(s) at his own cost. 
 
PE pipe of various length which are not in scrap category as per SCC clause 
(Annexure-7, point no. 1.6), owner can issue such pipe length to contractor for laying 
& installation purpose. 

 
 

Conditions for Issue and Reconciliation of Materials shall be as per Document 
enclosed as Annexure-7 to Special Conditions of Contract. 

 
1.2 Contractor’s Scope of Supply 

 
All materials except what is under Owner’s scope of supply as mentioned in Clause 
No. 1.1 above, and required for successful completion of works in all respects shall 
be supplied by the Contractor and the cost of such supply shall be deemed to have 
been included in the quoted price without any additional liability on the part of Owner. 

 

 

 

 

 

 

 

 

 

 

 

 



 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 255 

 

  

 

 

 

 

 

 

 

 

 

TIME SCHEDULE 
 

(ANNEXURE-3 TO SPECIAL CONDITIONS OF    CONTRACT) 
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ANNEXURE-3 TO SCC 

 

TIME SCHEDULE 

 
 

Name of Work Scope of work Time of 
Completion 

Last Mile Connectivity (LMC) Work for New 
Connections of Domestic and Industrial & 
Commercial in Haridwar GA 

 
As per specified in 

Section -IV 

 
12 months from the 
issuance of FOA or 
specified in FOA 

   
 

Note: The above time schedule is inclusive of mobilization period. 
 

1) The time of completion shall be reckoned from the date of award of contract, which shall be 
the date of issue Fax of Acceptance. 

 
2) The time indicated is for completing all the works in all respects as per specifications, 

codes, drawings and instructions of Engineer-in-charge. 
 

3) It should be noted that the period of construction given above includes preparation of 
drawings (if required), procurement and supply of materials including their inspection & 
testing, mobilization at site, construction, laying, fabrication, erection inspection, testing, 
rectification (if any), pre-commissioning, commissioning and demobilization works etc. 
complete in all respects to the entire satisfaction of Owner/ Engineer-in-charge. 

 
 
 
 
 

(STAMP & SIGNATURE OF 
BIDDER) 
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MEASUREMENT OF WORK 
 

(ANNEXURE-4 TO SPECIAL CONDITIONS OF CONTRACT – 
TECHNICAL) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 258 

 

  

ANNEXURE-4 TO SCC 

MEASUREMENT OF WORK 

1.0 GENERAL 
 

1.1 The mode of measurement shall be as mentioned in relevant standard specification 
incorporated in the Bidding Document. Any other mode of measurements not 
covered in above specifications shall be followed in accordance with relevant BIS 
codes/ Schedule of Rates/ Specifications etc. and/ or as decided by Engineer-in- 
charge. 

 
1.2 Payment will be made on the basis of joint measurements taken by Contractor and 

certified by HNGPL Engineer. Measurement shall be based on “Approved for 
Construction” drawings, to be the extent that the work conforms to the drawings and 
details are adequate. 3-5% checking of measurement work shall be by EIC.. 

 
1.3 Wherever work is executed based on instructions of Engineer-in-charge or details are 

not adequate in the drawings, physical measurements shall be taken by Contractor in 
the presence of Engineer-in-charge. 

 
1.4 Measurements of weights shall be in metric tonnes corrected to the nearest Kilogram. 

Linear measurements shall be in meters corrected to the nearest centimeters. 
 

1.5 The weights mentioned in the drawing or shipping list shall be the basis for payment. 
If mountings for panels etc. are packed separately, their erection weights shall 
include all mountings. 

 
1.6 Welds, bolts, nuts, washers etc. shall not be measured. Rates for structural steel work 

shall be deemed to include the same. 
 

1.7 No other payment either for temporary works connected with this Contractor for any 
other item such as weld, shims, packing plates etc. shall be made. Such items shall 
be deemed to have been included for in the rates quoted. 

 
1.8 Measurement will be made for various items under schedule of rates on the following 

basis as indicated in the unit column. 
i) Weight : MT or Kg 
ii) Length : M (Meter) 
iii) Number : No. 
iv) Volume : Cu.M 
v) Area : Sq.M 

2.0 PIPING 
 

2.1 Length of pipes shall be measured along the curvilinear centre of the pipelines laid/ 
installed and shall include all types of fittings, bends etc. but excluding all types of 
valves. Length of valves shall be excluded from piping measurement and shall be 
considered on number basis. 

 
3.0 FOR PIPELINE CROSSINGS BY HDD (if required) / BORING / MOLING METHOD 

 

Payment shall be made as specified in SOR, PJS and Technical Specification. 
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TERMS OF PAYMENT 
 

(ANNEXURE-5 TO SPECIAL CONDITIONS OF  CONTRACT) 
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ANNEXURE-5 TO SCC 

 

1.0 TERMS OF PAYMENT 

Pending completion of the whole works, provisional progressive payments for the 
part of work executed by the contractor shall be made by Owner on the basis of 
said work completed and certified by the Owner’s representative as per the agreed 
milestone payment schedule and the percentage break-ups given below. 

Contractor shall submit his invoices to the Owner’s representative monthly in the 
manner as instructed by Owner. Each invoice will be supported by documentation 
acceptable to Owner and certified by the Owner’s representative. Payments made 
by owner to the contractor for any part of the work shall not deem that the Owner 
has accepted the work. 

The Contractor has to raise the RA bill on monthly basis and payment shall be made 
as per the following terms :- 

 For SOR item 1.1 
FOR OPEN TRENCHING METHOD 

 
70% Trenching, lowering, electro-fusion jointing of pipeline along 

with installation of Transition fitting, back-filling and compaction                                                                                                                                                                       for 
the PE pipeline length as per the scope of work. 

10% Testing of PE pipeline 
5% Purging with nitrogen of the PE pipeline 
5% Commissioning with natural gas of the PE pipeline 
10% Submission of all documents / As built drawings and closure of 

contract. 
 

FOR MOLING METHOD 
 

70% On manual moling, installation & electro-fusion jointing of PE 
pipeline along with installation of Transition fittings, back-filling 
of moling pits, pits restoration as per the scope of work. 

10% Testing of PE pipeline and restoration 
5% Purging with nitrogen of the PE pipeline 
5% Commissioning with natural gas of the PE pipeline 
10% Submission of all documents / As built drawings and closure of 

contract. 
 
 
 

For SOR item 1.2 

 
70% After Complete restoration (local area wise) as per the standards 

(bidder may note that restoration work shall be carried out after 
successful testing and commissioning in respective area). 
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20% After obtaining NOC from respective owner /EIC. 
10% After Completion of all works and closure of contract. 

For SOR item 1.3 
 

30% Supply of casing (HDPE) pipe 
40% Installation of HDPE pipe 
10% Testing of PE pipeline 
5% Purging with nitrogen of the PE pipeline 
5% Commissioning with natural gas of the PE pipeline 
10% Submission of all documents / As built drawings and closure of 

contract. 
 
 

For SOR item 1.5 &1.6 

 
90% Completion of work as per SOR including supply. 
10% After submission of documents and closure of contract 

 
For SOR item 2.1.1 

 
90% On procurement of GI pipes, Completion of installation of pipes including 

all fittings, valves, etc. and clamping, Testing of installations &, painting, 
Commissioning including all related activities.  

10% After submission of documents and closure of contract 
 
 

For SOR item 2.3 

90% Upon installation of meters (free issue) and supply and complete installation of 
of rubber hose all its associated work. Conversion of burners and gas charging 
(i.e.commissioing work).  

10% After submission of documents and closure of contract 
 

For SOR item 2.5 

 
70% Upon supply of items. 
10% Upon Complete installation of item’s and all its associated work. 
10% Commissioning / gas charging 
10% After submission of documents and closure of contract 

 
 
For SOR Item No. 3.0 registration Work 

 

Payment for the registration work shall be made for the actual no. of 
registration as follows: 

 
10% On submission of consumer detail confirming to take connection 
20% Submission of forms duly filled and signed by consumer 
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60% After technical inspection (For ascertaining whether connection 
can be given or not) and collection of security amount from 
consumer (security amount to be collected only if connection is 
feasible technically) 

10% After final charging of gas in the consumer connection 
 

2. Any other work (Not mentioned above) 

 
a) Completion of individual work as per SOR including supply : 

90% (wherever applicable ) 
b) Completion of all activities and their acceptance submission of 

final documents, final bill and acceptance of these by 
owner thereafter for successful closure of work order: : 10% 

 

Note: Any further breakup of each activity for the payment purpose can be done depending 
upon the site situation / requirement and recommendation by EIC and approval of construction 
in-charge. 

3. Payment Methodology 
 

I. The Contractor shall raise invoices (as per GST Act/ rules) on monthly basis. Bidder 
shall enclose all documents as per checklist issued by HNGPL  including during 
Kickoff meeting 
 

II. The payment of the contractor will be released within 30 days from the date of 
receipt of complete invoice as per terms and condition of the contract. 

 
 

III. Employer will release payment through e-payments only as detailed in bidding 
document. 

 

IV. All payments against running bills are advance against the work and shall not be 

taken as Final acceptance of work / measurement carried out till the final bill. 

V. Further break-up of Lumpsum Prices, if deemed necessary for any progressive 
payment of individual item may be mutually arrived at between Engineer-in- 
Charge and the Contractor. 
 

VI. Successful bidder(s) to submit material reconciliation certificate along with each bill. 
 

 
VII. Bills shall be raised by contractor in line with check list attached in Tender 

document. 
 

VIII. As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. 
is mandatory for procurement of goods / services/works/consultancy services 
exceeding Rs. 2 Lacs per transaction. 

 
Accordingly, supplier/ contractor/ service provider/ consultant should mention their 
PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As provided 
in the notification, in case supplier/ contractor/ service provider/ consultant do not 
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have PAN no., they have to submit declaration in Form 60 along with invoice/ bill for 
each transaction. 

Payment of supplier/ contractor / service provider/ consultant shall be processed only 
after fulfilment of above requirement. 

 
IX. HNGPL’s PAN No. is AADCH8780N. 

 

X. All RA Bills shall be submitted to EIC of HNGPL. 
 

 
 

All bills are to be submitted through Central Dak System as under: 

 
1. All Bills should be submitted in a Closed Envelope. 

2. Following details should be written on the cover of the Closed Envelope without fail: 

· Vendor Name & Vendor Code 

· Invoice Number with Date of Invoice 

· Invoice Amount 

· Name of the Engineer in Charge 

· Nature of Bill 
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QUALITY ASSURANCE                                                                                                                    
(ANNEXURE-6 TO SPECIAL CONDITIONS OF 

CONTRACT) 

 

For Details - (Refer our Technical Specification of same is enclosed in Section 4 of tender document.)  
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CONDITIONS FOR ISSUE AND RECONCILIATION OF       
MATERIAL 

 
          (ANNEXURE-7 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE-7 TO SCC 
 

1.0 CONDITIONS  FOR  ISSUE  OF  MATERIALS 
 

Whenever any material is issued by Owner, following conditions for issue of 
material in addition to other conditions specified in the contract shall be applicable. 

1.1 Necessary indents will have to be raised by the Contractor as per procedure laid down 
by the Engineer-in-charge from time to time, when he requires the above material for 
incorporation in permanent works. 
 

1.2 Materials will be issued only for permanent works and not for temporary works, 
enabling works etc. unless specifically approved by the Engineer-in-charge and the 
same shall not be taken into account for the purpose of materials reconciliation. 

 
1.3 The contractor shall beer all other cost including lifting, carting from issue points to 

work site/ contractor’s store, custody and handling etc. and return of surplus/ 
serviceable scrap materials to Owner’s storage points to be designated by the 
Engineer-in-charge etc. No separate payment for such expenditure will be made. 

 
1.4 No material shall be allowed to be taken outside the plant without a gate pass. 

 
1.5 The contractor shall be responsible for proper storage, preservation and watch & ward 

of the materials. 
 
1.6 Reconciliation of Owner supplied materials 

 
1.6.1 Every month, the contractor shall submit an account for all materials issued by Owner 

in the proforma prescribed by the Engineer-in-charge. On completion of the work the 
contractor shall submit “Material Appropriation Statement” for all materials issued 
by the Owner in the proforma prescribed by the Engineer-in- charge. 
 
Waste materials like part lengths of pipes and other partly used items are the property 
of HNGPL. and must be returned to the store with the appreciate documentation so 
that they can be considered as part of the material reconciliation. 
 

Item Unaccountable Scrap 
Regulators, 
meters 

0% 0% 

GI Service Pipes 2% 2% (less than 0.5 mtrs) 
PE Pipes 2% 2% (less than 2.0 mtrs) 
Consumables Discretionary - 

* In case supplied by Owner 

Unaccountable wastage / scrap shall be at actual as per site assessment subject 
to maximum as stated above. 

The percentage allowance shall be accounted on the basis of final 
measurement book. 

1.6.2 All unused, scrap materials and salvageable materials shall be the property of the 
Owner and shall be returned by the Contractor category-wise at his cost to the 
Owner’s designated store yard(s). In case the Contractor fails to do so/ or exceeds 
the limits of allowances specified above for scrap/ serviceable materials, then 
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recovery for such quantities not returned as well as returned in excess of permitted 
limit by the Contractor will be done at the penal rate i.e. 125% of landed cost at the 
time of final bill/ closing of contract by Engineer-in- charge shall be effected from 
the Contractor’s bill(s) or from any other dues of the Contractor to the Owner. 
Contractor shall be responsible for the adjustment/ weighment/ measurement of the 
surplus materials to be returned to the store. Contractor shall also be responsible for 
suitable segregation of returned materials into separate stacks of serviceable and 
scrap materials. 

 

1.6.3 Wherever certain material is covered under Contractor’s scope of supply whether 
part or in full for any item of work covered under SOR, no allowance towards 
wastage / scrap etc. shall be accounted for during execution stage. 
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CONSTRUCTION EQUIPMENT TO BE DEPLOYED 
 

(ANNEXURE-8 TO SPECIAL CONDITIONS OF CONTRACT) 
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                     ANNEXURE-8 
MINIMUM NO. OF CONSTRUCTION EQUIPMENT TO BE DEPLOYED 

Sl. 
No. 

Description of Item Qty. to be Deployed* for Haridwar 
( by each tenderer ) 

i. Electro-fusion machine with Bar Code, GPS antena, 
Memory to store upto 2048 weld data, 
USB interface and control box with leads 

2 

ii. Moling Equipment As and when required 

iii. PE Squeeze Tools for 20mm / 32mm Pipes 2 
iv. Universal pipe scrapper 20mm, 32mm / hand scrappers 2 
v. Tapping tools for PE service tees 2 sets of all size 

vi. PE pipe cutter / Guillotine 2 
vii. Gas detection equipment, wherever required As and when required 

viii. Cable and pipe locator As and when required 

ix. PE closure plugs / test ends for 20mm / 32mm pipes As and when required 
x. Towing heads As required 

xi. Pipe alignment clamps, jointing of elbow, tee, top loading clamps for 
top tee 

2 

xii. Pipe straightners, re-rounding tools of all pipe sizes 2 
xiii. Jumping Jack compactor As and when required 

xiv. Roller for asphalting As and when required 

xv. Water tanker As and when required 

xvi. Hammer Drill 2 
xvii. Power Generator a) 5.5 kVA, 

b) 2.5kVA 
1 
2 

xviii. Piston Drill As and when required 

xix. Conversion Kit As and when required 

xx. Pneumatic Test Pumps 2 
xxi. Die sets for thread preparation 2 
xxii. Soldier Torch 4 

xxiii. Cleaning pads 4 
xxiv. Cleaning Brush 4 
xxv. Voltage Stabilizer 2 

xxvi. Calibrated Pressure Gauge (0-6 Bar) 4 
xxvii

. 
Acetone/ H2O2 (pipe cleaner) As and when required 

xviii. Harness belts & clamps As and when required 

 
*) Number of equipment indicated hereinabove may be revised by Engineer In-charge for various sites 
depending on quantum of work and work front made available to the contractor. Any additional 
equipment requirement, whenever asked for by the Engineer In-charge, shall be deployed by the 
contractor at site without any additional cost to Owner 

 
Notes: 

 

1. Any other equipment required for completion of pipeline laying work but not specifically mentioned 
hereinabove, shall be deployed by contractor without any additional cost to Owner. Contractor shall 
deploy above mentioned equipments in good working condition & properly calibrated. 
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2. Mobilization shall be considered complete only after equipments having quantity specifically 
mentioned hereinabove / quantity decided by engineer-in-charge on case to case basis at site are made 
available at site in good wood working condition as verified by EIC. 

 

 

 

 

 

 

 

 

 

(SIGNATURE OF BIDDER) 
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MINIMUM NO. OF SKILLED MANPOWER TO BE  DEPLOYED 
 

(ANNEXURE-9 TO SPECIAL CONDITIONS OF CONTRACT) 
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                       ANNEXURE-9 
MINIMUM NO. OF SKILLED MANPOWER TO BE DEPLOYED 

S.No Description 
Requirement per 
contractor 

1 
Resident Construction Manager /Section 
Incharge 1 

2 Engineer (QA/QC) 1 
3 Safety Officer/Safety supervisor *** 1 
4 Foreman/Supervisor 2 
5 Document Controller 1 
6 Store Keeper/ Store in-charge 1 
7 Fusion Operation/ Jointer 2 

 
        The above proposed list of skilled manpower is the minimum to be deployed by Contractor. 
 
                      TENTATIVE NO. OF SKILLED MANPOWER TO BE DEPLOYED 

S.No Description 
Requirement per 
contractor 

 
1 

Skilled Workers (GI Plumber) 10 

2 Plumber’s Helper 10 

3 NG Conversion Team 2 
4 Skilled Workers (Moling Team) As and when required 
5 Unskilled Workers (Labour) As and when required 

 
***Note: - 

Safety Supervisor: A dedicated Safety Supervisor having recognized degree in science or 
diploma in engineering with one-year experience of working as a safety supervisor in any oil 
& gas industry /chemical/construction industry shall be deployed up to 50 workers. 
Subsequently for every 50 workers, CONTRACTOR shall deploy one dedicated Safety 
Supervisor. 
 
Safety Officer: A full time /dedicated qualified Safety Engineer/Officer shall be assigned for 
every 250 workers are employed at site/GA. The Safety Engineer/Officer shall possess 
requisite qualification and experience in line the Central/State Regulations. 
 

 
 
 

(SIGNATURE OF BIDDER) 
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NOTES:- 
 

1. Site Engineer/Section In-charge should be posted at Site. 
 

2. The details of minimum manpower required to be mobilized by the 
execution contractor to complete the work within schedule is given 
above and is not exhaustive. Contractor is required to augment the 
above list with additional numbers/categories of workmen as required 
and directed by Engineer-In charge to complete the work within the 
completion time schedule and quoted price. 

 
3. The Manpower as identified above should have required qualification 

and adequate relevant experience. 
 

4. The minimum no. of. skilled manpower to be deployed may however 
vary (increase/decrease) depending on availability of work front. The 
decision of EIC in this regard shall be final. 
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SCHEDULE OF LABOUR RATES 

             (ANNEXURE-10 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE –10 to SCC 

SCHEDULE OF LABOUR RATES (FOR EXTRA WORKS) 

    ___________________________________________________________________ 
 

Sl. 
 
Classification 

 
            Rates in INR for 8 hours 

 
Rate per Hour for 

No. Personnel  OT, Sunday & Holiday 
 
 

Standard Time (Rs) In Rs 

1. Engineer 3500/- 775 
2. Surveyor  1750/- 385 
3. Pipe Fitter 1000/- 220 
4. Pipe Welder 1750/- 385 
5. Gas Cutter 1155/- 250 
6. Grinder 1155/- 250 
7. Mason 800/- 175 
8. Plumber 800/- 175 
9. Carpenter 800/- 175 
10. Painter 800/- 175 
11. Electrician 1000/- 220 
12. Cable Jointer 800/- 175 
13. Instrument Technician 850/- 185 
14. Rigger 750/- 165 
15. Watchman/Helper 650/- 140 
16. Concrete Mixer Operator 850/- 185 
17. Heavy Machine Operator 1000/-                       220 
18. Fusion Operation/ Jointer 850                      185 
19. Safety Officer 2750/- 600 
20. Document Controller 1000/- 220 
21. Store Keeper/ Incharge 1000/- 220 
22. Foreman 2475/- 540 

 

 

 

                                         (SIGNATURE OF BIDDER) 
 

NOTES:- 

Above rates are final and Tenderer is to sign only without deviation. 
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EQUIPMENT RENTAL RATES FOR EXTRA WORKS 

                   (ANNEXURE-11 TO SPECIAL CONDITIONS OF CONTRACT) 
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ANNEXURE-11 TO SCC 

 
EQUIPMENT RENTAL RATES FOR EXTRA WORKS 

    
__________________________________________________________________________________ 

SL. DESCRIPTION OF HOURLY RENTAL RATES FOR 

NO. EQUIPMENT EXTRA WORKS INCLUDING 
CONSUMABLES 

 __________________________________________________________________________________ 

1) Dozers Rs. 6500/- 
2) Dewatering Pumps Rs. 1 5 0 0/- 
3) Fusion Jointing Machine Rs. 5 000/- 
4) Diesel operated power generators Rs. 5000/- 
5) Gas cutting set with cylinders Rs. 1250/- 
6) Compressor 600 CFM Capacity Rs. 5000/- 
7) Trucks Rs. 5000/- 
8) Car/Jeep Rs. 2000/- 
9) Pipe bending m/c Rs. 7500/- 
10) Tractor with trolley Rs. 2000/- 
11) Tripod with 5 Tons Chain Pulley Block Rs. 500/- 
12) Pipe Trailor (FB/ Semi Low Bed) Rs. 10000/- 
13) Dumper Rs. 7000/- 
14) Moling machine (Manual) Rs. 3000/- 
15) Moling machine (Machine) Rs. 5000/- 

16) JCB Excavator Rs. 8000/- 
17) JCB Excavator with rock breaking tool Rs.12000/-  
18) Compressors up to 300 CFM Rs. 4000/- 
19) Concrete mixer 0.25 to 0.40 cum with hopper Rs 1000/- or as required  

__ _______________________________________________________________________________ 

NOTES:- 

1) Rates are final and Tenderer is to sign only without deviation. 
2) Rates are inclusive of operators / drivers as applicable 
3) Rates are inclusive of contractor’s overhead & profit 
4) The recovery rate shall be the rates provided above plus 20% 

 

 

 

(SIGNATURE OF BIDDER) 
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[03] PARTICULAR JOB SPECIFICATION 
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1.0 GENERAL & PROJECT DESCRIPTION 
 

1.1 PROJECT DESCRIPTION 
 

M/s Haridwar Natural Gas Pvt. Ltd, (JV of Gail Gas Ltd. & Bharat Petroleum 
Corporation Limited is engaged in development of CNG & City Gas Distribution 
Networks (CGDN) at Haridwar Geographical Areas in the country for distribution of 
CNG and PNG to various consumer segments. 

 
Presently, HNGPL is developing CNG & City Gas Distribution Networks (CGDN) at 
Haridwar GA to supply Natural Gas to Domestic, Commercial, Industrial and 
Automobile Consumers in these Geographical Areas (GA). 

 
This tender deals with the Laying, testing and commissioning of underground medium 
density Polyethylene (MDPE) service pipelines of size 32 / 20mm OD including PE/ GI 
transition fitting & installation of GI pipelines for Piped Natural Gas supply to domestic 
consumers in Haridwar city. 

1.2 SCOPE OF WORK 
 

The scope of work involves providing city gas connectivity to the consumers as per the 
following detail: 

 

 

 

The above scope of work covers laying, testing and commissioning of underground medium 
density Polyethylene (MDPE) service pipelines of size 32 / 20mm OD from the nearest 
branch line of various sizes MDPE line to various end point consumers of Piped Natural 
Gas (PNG) in Haridwar City. Other than MDPE pipe, meter and regulators, all other 
materials shall be procured by the contractor as indicated in SOR. 

The last mile Connectivity, at the end points of various domestic consumers, includes supply 
and Installation and testing of GI pipes, Meters (meter free issue) and regulators (regulators 
free issue), Isolation and appliance valve with all fittings etc. 

Further the scope of work also includes identification of existing structures, buildings, roads, 
paves / by-lanes, nallahs, culverts, drains, utility lines, electric poles, type of ground surface 
, and marking on drawings along with location of all houses by their names and identification 
number along with preparation of drawings. 

The broad scope of this tender comprised of but not limited to the following: 

  Laying, testing & commissioning of PE service line (of size 32 / 20mm) along with 
Fittings and valves from the nearest existing branch line of various sizes to the Housing 
complex / society / individual houses etc including PE/GI transition pipe. Supply of 
fittings & valves are in the Bidders scope. 
 

 Supply and installation of tapping saddle on existing PE pipe of various sizes of 

DPNG 1100 Domestic Connection 
Existing RFC to NG 200 Connection  
Commercial Connection 25 Nos (Tentative Qty, Connection will be done if required) 
Industrial Connection 2 or more nos (Tentative Qty, Connection will be done if required)  
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existing network. 

 Installation of Regulators, meters & other associated fittings (including supply of 
fittings). 

 
 Supply and above ground GI installation including riser kit (PE to GI transition fittings) 

from regulator at consumer end. 
 

 Supply of copper tube, isolation valves & appliance valves. 
 

 Supply & installation of GI Pipe connection within Kitchen of Domestic consumers 
including installation of meters (free issue), regulators (free issue), anaconda, appliance 
/ isolation valve, brass fittings, copper tube etc complete in all respect. 
 

 Conversion of Domestic appliances (like burner, hotplate etc) for application / use of 
PNG. 

 
 Supply ,fabrication and installation of Plate marker. 

 
 Making of PCC pedastal of grade (1:2:4) and size (8"X6"X4"). 

 
 Supply and Installation of TF alongwith GI Sleeve. 

 Registration of Domestic PNG Connections. 
 Reconciliation of material received from store each time before submission of RA bills. 

                           GENERAL Terms and Condition 
 

i. Special Condition of Contract shall be read in Conjunction with the General 
Conditions of Contract, SOR, PJS of work, specifications , Drawings and any other 
documents forming part of this contract wherever the context so requires. 
 

ii. Notwithstanding the sub-division of the documents into these separate sections and 
volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the contract so far 
as it may be practicable to do so. 

 
iii. Where any portion of the General Condition of Contract is repugnant, to or at variance 

with any provisions of the Special Conditions of Contract, unless a different intention 
appears, the provisions of the Special Conditions of Contract shall be deemed to 
over-ride the provisions of the General Condition of Contract and shall to the extent 
of such repugnancy, or variations, prevail. 

 
iv. The materials, design and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the TECHNICAL SPECIFICATIONS contained herein and       

CODES referred to. Where the technical specification stipulate requirements in 
addition to those contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. 

v. Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 
certain work or provide certain facilities, it is understood that the CONTRACTOR 
shall do so at his cost and the VALUE OF CONTRACT shall be deemed to have 
included cost of such performance and provisions, so mentioned. 
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vi. It will be Contractor’s responsibility to bring to the notice of Engineer-in- charge 
any irreconcilable conflict in the contract documents before starting the work(s) or 
making the supply with reference which the conflict exists. 

vii. In the absence of any specifications covering any material, design of work(s) the same 
shall be performed/ supplied/ executed in accordance with Standard Engineering 
Practice as per the instructions/ directions of the Engineer-in-charge, which will be 
binding on the Contractor. 

 

3. Procurement 
 
3.1.1 CONTRACTOR shall procure and supply all the materials other than OWNER supplied 

materials, required for permanent installation of pipeline and aboveground GI Installation in 
sequence and at appropriate time. All equipment, materials, components etc. shall be suitable 
for the intended service. Approved vendor list has been indicated in the bid package for various 
items. For items which are not covered in the vendor list, CONTRACTOR shall obtain 
Owner’s prior approval for the vendor based on PTR document. 

 

3.1.2 CONTRACTOR shall procure all materials, components, equipment, consumable etc. 
required for successful completion of the pipeline system. CONTRACTOR shall also procure 
and supply spares required for pre-commissioning and commissioning/ start up as 
recommended for all items supplied by him as per specifications provided in the bid package. 
Where no specification is available in the contract, the same shall be prepared by the 
CONTRACTOR based on the piping material specification and shall be subject to Owner’s 
approval. 

 

3.1.3 Material take-off with complete description of size, rating, material, thickness and 
specifications to be prepared by contractor. 

 

3.1.4 Only single offer shall be provided by the bidder fully complying to specifications/ 
drawings/ requirements for Owner’s review and approval. CONTRACTOR shall provide 
for inspection of the items at vendor's works by the OWNER/ Owner’s REPRESENTATIVE 
or by a reputed inspection agency and shall submit inspection reports for Owner’s clearance. 

 

3.1.5 Stores management including receipt, warehousing, preserving the material in good condition, 
issue of material to construction site, reconciling/ handing over surplus material to OWNER 
for OWNER supplied items . 

 

3.1.6 Carryout proper documentation of inspection and quality assurance programmes for all 
equipment and bulk materials duly approved by OWNER. CONTRACTOR shall maintain 
an accurate and traceable listing of procurement records for the location, quality and 
character of all permanent materials in the Project. 

 

3.1.7 CONTRACTOR shall immediately report to the OWNER of all changes which will affect 
material quality, and recommend any necessary corrective actions to be taken. 

 

3.1.8 Submit periodic progress reports highlighting hold ups and slippages, if any, to OWNER 
and take remedial measures. 
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3.1.9 Interact with authorities such as Sales Tax, Octroi, Excise, Customs etc. as necessary and 
arrange for transportation of the materials under his scope of supply to site. 

 

3.1.10 All purchase requisitions including purchase orders shall be approved by Owner/ Owner’s 
Representative. 

 

3.1.11 Compliance with vendor's and supplier's instructions and recommendations for 
transportation, handling, installation & commissioning. 

 

3.2 Construction 
 
3.2.1 General 

 
3.2.1.1 All construction works shall be carried out as per “Approved for Construction” drawings, 

procedures, specification and applicable codes and standards. Any changes at site shall also 
need prior approval from the OWNER and revision of drawings. Construction drawings will 
be submitted by the Contractor in a phased manner for owner’s approval in accordance with 
the procurement and construction plan prepared and furnished by contractor & agreed by 
Owner. 
 
Owner will take minimum 7 working days from the date of submission of the documents / 
drawings submitted by the contractor for owner’s comments / approval. 

3.2.1.2 Statutory Approvals 
 

The Owner shall provide to the Contractor the basic / in principal approval for laying the 
pipeline. However, the Contractor at his own initiative shall obtain all permissions, permits 
and licenses necessary for the performance of the work. If any such permission, permit or 
license required for the performance of the work by the contractor can only be granted at 
the request or recommendation of the Owner, the Owner shall at the request of the Contractor, 
provide recommendatory letters to the contractor to obtain or procure the same. The 
contractor shall not, however be entitled to any additional compensation over and above 
contracted rates of services for any hardship or increased cost caused by any idleness, 
suspension or disruption of work or any other account whatsoever as a result of the inability 
of the contractor to obtain the permission(s), permit(s), license(s) aforesaid to match with the 
progress of the work nor shall the same constitute a ground for extension of time. 

a) The approval from any authority required as per statutory rules and regulations of Central/ 
State Government agencies etc. shall be the contractor’s responsibility unless otherwise 
specified in the tender document. The application on behalf of the Owner for submission 
to relevant authorities along with copies of required certificates complete in all respects 
shall be prepared and submitted by the Contractor well ahead of time so that the actual 
construction/ commissioning of the work is not delayed for want of the approval/ 
inspection by concerned authorities. The Contractor shall arrange the inspection of the 
works by the authorities and necessary coordination and liaison work in this respect 
shall be the responsibility of the Contractor. However statutory fees paid, if any, for all 
inspections and approvals by such authorities shall be reimbursed at actual by the Owner 
to the Contractor on production of documentary evidence. 

 

b) The defective work resulting from poor workmanship and/ or material supplied by 
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contractor, as pointed out by any statutory authority shall be rectified by the contractor 
at no extra cost to the Owner. Any change/ addition required to be made to meet the 
requirements of the statutory authorities, the same shall be carried out by the contractor 
free of charge. The inspection and acceptance of the work by statutory authorities shall, 
however, not absolve the contractor from any of his responsibilities under this contract. 

 

3.2.1.3 The Contractor shall comply with all the conditions and requirements issued by Authorities 
having jurisdiction in the area where the work is to be performed. 

 

It shall be the Contractor’s sole responsibility to make arrangements for land for setting up 
of its string fabrication yards, all storage areas for line pipe and other materials, wherever 
required, and all other work areas. 

The Contractor shall make all arrangements for access to his work site at his own cost and 
responsibility. If no public road exists Contractor shall arrange on his own for access to his 
work area at no extra cost to the COMPANY. 

The CONTRACTOR shall be responsible for claims if any arising out of damage/ 
obstruction to public utilities like lines of DOT etc. where the claims will cover the 
restoration costs as well as loss of revenue due to down time. 

3.2.1.4 Providing schedules, progress reporting, organization chart at construction site, quality 
assurance plan and developing quality control procedures, as per requirements indicated 
elsewhere in the bid package. 

 

3.2.1.5 Coordination and supervising the work of sub-contractors. 
 

3.2.1.6 Transportation of appropriate materials and taking delivery of Company supply materials, 
store, worksite, intermediate storage points, maintaining and operating an adequate material 
control procedure at worksite. 

 

3.2.1.7 Fabrication of all GI piping, structural components as per approved drawings. 
 

3.2.1.8 All civil/ structural works, electrical and instrumentation, laying and commissioning works 
shall be performed in accordance with relevant specifications and requirements enclosed 
elsewhere in the bid package. 

 

3.2.1.9 CONTRACTOR shall provide complete details of manpower, equipment etc. to be 
deployed. Mobilizing and providing all equipments, manpower (skilled and unskilled), 
consumable and other resources etc. for each spread as required for the execution of the 
complete job defined herein and thereafter demobilizing the same upon completion of work. 

 

3.2.1.10 Provide, maintain and operate all temporary facilities required for the construction related 
works and remove after completion of work. Providing barricading at trench in city area as per 
instruction of engineer in charge for safety. 
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3.2.1.11 Hook up / tie-in of pipeline and piping system with other facilities etc. 
 

3.2.1.12 All works related to cleaning, testing, dewatering, swabbing, drying, pre- commissioning 
and commissioning of the work tendered. 

 

3.2.1.13 Idle time preservation of pipeline, if required. 
 

3.2.1.14 All incidental and associated works and any other works not specifically listed therein but are 
required to be carried out to complete entire work related to pipelines and terminals. 

 

3.2.2 Branch / service Pipeline 
 

3.2.2.1 Familiarization of Pipeline Route 
 

Bidders are advised to make site visits to familiarize themselves with all the salient features 
of available infrastructure along the proposed pipeline in concerned GA area (cities). 
Contractor shall be deemed to have considered all constraints and eventualities on account 
of site conditions while formulating his bid. Contractor shall not be eligible for any 
compensation in terms of cost and / or time, on account of site conditions varying to any extent 
from whatever described in the Bid Package. 

3.2.2.2 The city condition field / other fields may have lots of PVC, PE & utility pipelines or other 
pipelines & cables being used for city utility / other utilities purposes. CONTRACTOR shall 
ensure that these lines shall not be damaged/ cut affecting the water / power / communication 
/ other supply to concerned Users / Owners / Authorities. Wherever required temporary 
necessary precautions had to be maintained for uninterrupted supply. 

 

3.2.2.3 Supply, loading, unloading, handling, stacking, storing and transportation to workshop/ 
work site of all materials that may be used for the construction of pipeline system at their 
designated stack yard/ dump site/ store and/ or by CONTRACTOR as the case may be. 

 

3.2.2.4 Stacking, clearing, grading as required, trenching to all depths in all types of soil including 
soft & hard rock by chiseling or otherwise cutting etc. to a width to 

accommodate the PE pipeline as per relevant standards, drawings, specification etc. 
transportation of PE pipes along the route, stringing, aligning, bending, jointing including 
testing, inspection, field jointing including supply of all materials as per specifications, 
laying and lowering of the pipeline, back filling, Supply and installation of pipeline as shown 
in approved drawings and as directed by OWNER, installation of supports wherever required, 
supply of select backfill material as required, clean- up, flushing, pneumatic testing, nitrogen 
purging / pre-commissioning and commissioning of complete pipeline system, including all 
associated works as per relevant specifications, standards and approved drawings. 

3.2.2.5 Sand / soft soil padding around pipe wherever required in areas where trenching has been 
done in hard soil area / rocky area including supply of sand/ soft soil. The thickness of 
sand/ soft soil padding at the top of pipe shall be minimum 150 mm and bottom of pipe shall 
be minimum 150 mm or as per drawing enclosed whichever is more. 
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3.2.2.6 Installation of all inline / online instruments / valves / fittings / transition fittings / 
appurtenances etc. as per requirements of approved drawings. 

 

3.2.2.7 Testing & Purging 
 
A) Testing 

 
Pressure testing will be carried out with compressed air. Compressed air will be provided 
by Contractor for testing purposes and is to be included in the rates. 

Measuring instruments shall have been calibrated and their accuracy and sensitivity 
confirmed. For testing of Network, calibrated pressure gauges of suitable range shall be 
supplied by the contractor. The pressure gauges shall be calibrated from time to time as 
desired by Engineer-in-Charge. All testing shall be witnessed and approved by the EIC or 
his delegated representative. Tie-in joints may be tested at working pressure following 
commissioning. 

For service lines in some cases testing will be carried out for the test duration of 4 hrs. The 
service testing in this case will be performed after the service installation is complete but 
before the service tee has been tapped. Also in some cases the tapping of the service tee will 
be delayed pending the completion and purging of the main pipelines. 

B)       Purging 
 

Purging shall be carried out in accordance with the principles defined in the American Gas 
Association publication ‘Purging Principles and Practice”. 

Nitrogen required for purging will also be provided by the Contractor. Nitrogen shall be 
supplied in labeled, tested and certified cylinders, and completed with all necessary 
regulators, hoses and connections, which will be in good condition and working order. 

In addition the Contractor shall submit and get approved a Purging Plan before 

commencing any purging work. The Plan shall include, but not be limited to, the provision 
of the following materials and equipment: Personal safety equipment, Fire extinguisher, 
Purging adaptor, Purge stack with flame trap and gas sampling point, Gas sampling 
equipment (may be gas leak detector), squash-off tool, Polyethylene connecting pipe work. 

The Plan shall also include the purging process along with detail on the sequence of events. 
The process is to also specifically mention the need to lay a wet cloth over the PE main and 
in contact with the ground, to disperse static electricity during the purging work. 

A purge stack with flame trap shall be used when purging services. Care shall be taken to 
ensure that the purge outlet is so located that vent gas cannot drift into buildings. 

3.2.2.8 Markers 
 

Installation of all types of markers including all associated civil works. Any other work not 
specifically mentioned above but required for making the entire pipeline system ready for 
operation. 
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3.2.2.9 Priorities 
 

The Contractor shall start the execution work as per approved execution methodology / plan 
/ procedure to complete the scope of work and shall deploy adequate manpower, machinery, 
tool & tackles etc. accordingly. 

However, Owner may, at its sole option, assign priority of construction to any part/ segment 
of the work. Contractor shall comply with such priority of execution and their deployment 
without any time and cost implication to the Owner. 

3.2.2.10 Pre-commissioning and Commissioning Assistance 
 
 Pre-commissioning including supply of all materials, consumables and manpower of the 

complete pipeline system 
 

 Making the entire system ready for commissioning and providing assistance during the 
complete duration of commissioning operations. 

 
 Completion of all pipeline activities as detailed in SOR. 

 

3.2.2.11 Civil Works 
 

Civil works shall be carried out as per scope mentioned at SOR and as per Indian Standard 
norms. 

• Any other work not specifically listed herein but required for the completion of the 
work. 

 

4.0 SCOPE OF SUPPLY 
 

4.1 Owner’s Scope of Supply (Free Issue Item) 
 

 
 

Owner’s scope of supply includes all MDPE pipe, meters & Regulators only as required . 

In addition to above, In order to speed up the project other Materials if available with owner 
shall be issued on replacement basis to the Contractor from the designated store(s) of 
HNGPL. Contractor shall be responsible for lifting the free issue materials from Owner’s 
storage point(s) and transporting the same to work site(s) at his own cost. 

PE pipe of various length which are not in scrap category as per SCC clause 
(Annexure-7, point no. 1.6), owner can issue such pipe length to contractor for 
laying & installation purpose. 
  

4.2 Material to be Supplied by Contractor 
 

The procurement and supply, in sequence and at the appropriate time, of all materials and 
consumables required for completion of the work as defined in this Bid document except the 
materials specifically listed above, shall be entirely the CONTRACTOR'S responsibility and 
item rates quoted for the execution of the CONTRACT shall be inclusive of supply of all 



 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 288 

 

  

these materials. The material to be supplied by the Contractor shall be as per specification 
and preferred make as indicated in Appendix-I. or duly approved / recommended for use 
by HNGPL . The materials will be, but not by way of limitations, as follows: 

All materials except what is under Owner’s scope of supply as mentioned in Clause No. 4.1 
above, and required for successful completion of works in all respects shall be supplied by 
the Contractor and the cost of such supply shall be deemed to have been included in the 
quoted price without any additional liability on the part of Owner. 

Contractor has to supply valves, fittings, coupler, tee, end caps,HDPE Casing, reducer, TF 
fittings, warning mats , Saddle Tapping Tee GI fittings, Anaconda (flexible hoses), Steel 
reinforced rubber hose etc. as required to complete the scope of work. However any other 
additional / Supplementary materials required for successful execution of the project is to 
be supplied by the contractor. 

                              Notes for contractor Supplied material:- 
 

i. All the supply items shall be procured from the Vendors / manufacturers listed in 
tender documents. 

ii. For any other item(s) for which the vendor list is not provided, bidders can supply those 
item(s) from vendors/ suppliers who have earlier supplied same item(s) for the intended 
services in earlier projects and the item(s) offered is in their regular manufacturing/ 
supply range. The bidder is required to submit documentary evidences (PO copies, 
Inspection Certificate etc.) before procurement / Placement of Order for approval to 
HNGPL.  

iii. For supply of other items, the contractor has to submit Material Test Certificate and 
other relevant documents from the approved / Listed manufacturer for review of HNGPL. 

iv. In case, Contractor proposes a vendor other than those as per the suggested vendor list, 
Contractor is required to submit documentary evidences such as PO copies, Inspection 
Certificate and any other information etc (such as reasons for proposing the change of 
vendor) before procurement / Placement of order for approval to HNGPL. 

v. HNGPL reserves the right to accept material on MTC basis from listed / approved 
vendors for procurement of supply items by the contractor 

5.0 DOCUMENTS, SPECIFICATION, STANDARDS AND DRAWINGS 
 

5.1 Owner shall furnish tender purpose drawings as listed in content of Volume-II of II of the 
tender document and other typical standard drawings attached with respective technical 
specifications enclosed with Volume-II of II of the tender document. Contractor shall 
prepare detail engineering drawing, bill of materials and all construction drawings and 
submit to owner for approval prior to start of the job / any procurement. 

 
5.2 Contractor shall prepare isometric drawings, any specific detail drawings (if required by 

Engineer-in-charge) & bill of materials and submit the same for Owner/ Consultant’s 
approval / record. 
 
Contractor shall prepare drawing for utilities line as required or as per SOR and submit 
the same for Owner/ Consultant’s approval/ record. 

5.3 No construction small or big shall be carried out without proper construction / standard 
drawings duly approved by Owner's Engineers at Delhi or site office or Owner's 
representative duly authorized to do so. 
 

5.4 After Completion of construction & commissioning of pipeline system, Contractor shall 
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incorporate all the correction in drawings, prepare and issue the drawings "as built drawings" 
as listed below to Owner as final submission of drawings. For pipeline alignment sheet, all 
block valves location & details, pipe book etc. and for tap-off point & consumers premises, 
piping GAD, Isometric and all civil drawings including hook-up arrangement with Meter 
Regulator. For final submission only 4 sets of documents shall be handed over by 
Contractor. Any construction done by Contractor without duly approved drawings shall be 
wholly at his risk and cost. Contractor shall also submit soft copy of pipe book in excel along 
with hard copy. Soft copy of all as-built drawings shall be also submitted in AutoCAD. 

 

5.5 Specifications 
 

The work shall be carried out by CONTRACTOR strictly in accordance with the following 
specifications enclosed in Volume-II o II of this document :- 

1) Laying of Underground PE Pipeline 
2) Installation of Aboveground GI Piping for Domestic Consumers 
3) PE Pipes 
4) GI Pipe 
5) GI Fittings 
6) HDPE Pipes 
7) Warning mats 
8) MDPE Fittings and Electro-fusion 
9) Brass Fitting 
10) Flexible Hose (anaconda) 
11) Isolation valve & Appliance Valve 
12) Health safety and environment 
13) Quality Assurance 
14) Steel reinforced rubber hose 

5.6 Drawings 
 

The drawings to the extent available are included in Vol.-II of the bid package for BIDDER’s 
reference purpose only; Bidders are advised to go through these drawings and also visit the 
site before submitting their bids. The Contractor shall develop all drawings including for all 
crossings, alongwith the all connection drawings required for construction works as detailed in 
respective SCC, PJS & SOR etc. 

6.0 RESOURCES FACILITIES 
 

6.1 Recruitment of Personnel by Contractor 
 

The Contractor shall not recruit personnel of any category from among those who are 
already employed by the other agencies working at the sites but shall make maximum use 
of local labour available. 

6.2 Construction Water and Power Supply 
 

No water and power will be provided by the owner. It should be the responsibilities of the 
contractor to arrange water and power at his own cost. 

6.3 Land for Residential Accommodation 
 

Owner shall not provide any land for residential accommodation of contractors staff and 
labour. 
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7.0 PROJECT SCHEDULING & MONITORING 
 

The following schedules/documents/reports shall be prepared and submitted by the 
Bidder/Contractor for review/approval at various stages of the contract. 

7.1          Along with Bid 
 

a) Time Schedule 
 

The Completion Time Schedule for the work (including mobilization period) as per 
SCC Annexure- 3.of Tender in all respect, from the date of issue of 
telex/telegram/letter/Fax of Intent. 

The Bidder is required to submit a Project Time Schedule in Bar Chart Form, 
alongwith the Bid. The Schedule shall cover all aspects like sub-ordering, 
manufacturing and delivery, indicated in the Bid Document. The Owner interface 
activities shall be clearly identified with their latest required dates. Owner reserves 
the right to disqualify the Bidder if the above Schedule submitted by the Bidder is 
not in line with the overall Project requirement. 

b) Scheduling & Monitoring System 
 

The Bidders should describe their system of Project Scheduling and monitoring, the 
extent of computerization, level of detailing, tracing methodology etc. with the name 
of computer package and sample outputs. 

7.2         After the Award of Contract 
 

a) Overall Project Schedule 
 

The Contractor shall submit within 1 week of Fax of Intent, a sufficiently detailed 
overall Project Schedule in the activity network form, clearly indicating the major 
milestones, interrelationship/ interdependence between various activities together 
with analysis of critical path and floats. 

b) Progress Measurement Methodology 

The contractor is required to submit within 1 week of award of WORK, the 
methodology of progress measurement of sub-ordering, manufacturing/ delivery, 
sub- contracting construction and commissioning works and the basis of 
computation of overall services/physical progress informed. Owner reserves the 
right to modify the methodology in part or in full. 

c) Functional Schedules 

The contractor should prepare detailed functional schedules in line with network for 
functional monitoring and control and submit scheduled progress covers for each 
function viz. ordering, delivery and construction. 

7.3 Project Review Meetings 
 

The Contractor shall present the programme and status at various review meetings as 
required. 
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a) Weekly Review Meeting 

Level of : Contractor’s/ Participation 
 Site In charge & Job Engineers. 

Agenda : a) Weekly programme v/s actual 

achieved in the past week
 & programme for next week. 

b) Remedial Actions and hold up 
analysis. 

c) Client query/ approval. 
 

Venue : HNGPL  Office 

b) Monthly Review Meeting 
 

Level of Participation  : Senior Officers of HNGPL /and contractors. 

Agenda : a) Progress Status/ Statistics 

b) Completion Outlook 
c) Major hold ups/slippages 
d) Assistance required 
e) Critical issues 
f) Client query / approval 

 

Venue : HNGPL office 

 

7.4 Progress Reporting Performa 

A) Monthly Progress Report 

This report shall be submitted on a monthly basis within 10 ( ten) calendar days 
from cut-off date, as agreed upon covering overall scenarios of the work. The report 
shall include, but not limited to the following : 

a) Brief Introduction of the work. 
b) Activities executed / achievements during the month. 
c) Schedule versus actual percentage progress and progress curves for Detail 

Engg. Sub-ordering, Manufacturing / Delivery, Sub- contracting, 
Construction, Commissioning and Overall and quantum wise status & 
purchase orders against schedule. 

d) Area of concern/ problem/ hold-ups, impacts and action plans. 
e) Resources deployment status. 
f) Annexures giving status summary for drawings, MRs, deliveries, sub-

contracting and construction. 
g) Procurement status for items to be supplied by Contractor. 

 
B) Weekly Reports 

The report will be prepared and submitted by the Contractor on weekly basis and 
will cover following items : 
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a) Activities programmed and completed during the week. 
b) Resource deployed men and machines. 
c) Quantities achieved against target in construction 
d) Record of Man days lost. 
e) Construction percentage progress schedule and actual. 

 
C) Daily Repots 

a) Activity programme for the day 
b) Progress of the previous day and commutative progress. 
c) Manpower & machinery deployed. 

7.5          Progress Reports 
 
7.5.1 CONTRACTOR shall make every effort to keep the OWNER adequately informed as to the 

progress of the WORK throughout the CONTRACT period. 
 
CONTRACTOR shall keep the OWNER informed well in advance of the construction 
schedule so as to permit the OWNER to arrange for requisite inspection to be carried out in such 
a manner as to minimize interference with progress of WORK. It is imperative that close 
coordination be maintained with the OWNER during all phases of WORK. 

7.5.2 By the 10th (tenth) of each month, CONTRACTOR shall furnish the OWNER a detailed 
report covering the progress as of the last day of the previous month. These reports will 
indicate actual and scheduled percentage of completion of construction as well as general 
comments of interest or the progress of various phases of the WORK. The frequency of 
progress reporting by the CONTRACTOR shall be weekly. 

7.5.3 Once a week, CONTRACTOR shall submit a summary of the WORK accomplished during 
the preceding week in form of percentage completion of the various phases of the WORK, to 
the OWNER. 

 
7.5.4 Progress reports shall be supplied by CONTRACTOR with documents such as chart, networks, 

photographs, test certificate etc. Such progress reports shall be in the form and size as may 
be required by the OWNER and shall be submitted in at least 3 (three) copies. 

 

7.5.5 Contractor shall prepare daily progress report (DPR) in the desired format and submit it to 
Engineer-in-charge alongwith schedule of next day to Engineer-in- charge. 

8.0          CONSTRUCTION 
 

OWNER reserves the right to inspect all phases of CONTRACTOR's operations to ensure 
conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors or other duly 
authorized representatives, made known to the CONTRCTOR present during progress of the 
WORK and such representatives shall have free access to the WORK at all times. The presence 
or absence of a OWNER's representative does not relieve the CONTRACTOR of the 
responsibility for quality control in all phases of the WORK. In the event that any of the 
WORK being done by the CONTRACTOR or any SUB-CONTRACTOR is found by 
OWNER's representatives to be unsatisfactory or not in accordance with the DRAWINGS, 
procedures and SPECIFICATIONS, the CONTRACTOR shall, upon verbal notice of such, 
revise the work in a manner to conform to the relevant DRAWINGS, procedures and 
SPECIFICATIONS. 
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8.1 Rules & Regulations 
 

CONTRACTOR shall observe in addition to Codes specified in respective specification, all 
National and Local Laws, Ordinances, Rules and Regulations and requirements pertaining to 
the WORK and shall be responsible for extra costs arising from violations of the same. 

8.2 Procedures 
 

Various procedures and method statements to be adopted by CONTRACTOR during the 
construction as required in the respective specifications shall be submitted to OWNER in due 
time for APPROVAL. No such construction activity shall commence unless approved by 
OWNER in writing. 

8.3 Field Inspection 
 

CONTRACTOR shall have at all times during the performance of the WORK, a Competent 
Superintendent on the premises. Any instruction given to such superintendent shall be 
construed as having been given to the CONTRACTOR. 

8.4           Erection and Installation 

The CONTRACTOR   shall   carry    out   required   supervision   and inspection as per 
quality Assurance plan and furnish all assistance required by the OWNER in carrying out 
inspection work during this phase. The OWNER will have engineers, inspectors or other 
authorized representatives present who are to have free access to the WORK at all times. 
If an OWNER's representative notifies the CONTRACTOR's authorized representative not 
lower than a Foreman of any deficiency, or recommends action regarding compliance with 
the SPECIFICATIONS, the CONTRACTOR shall make every effort to carry out such 
instructions to complete the WORK conforming to the SPECIFICATIONS and approved 
DRAWINGS in the fullest degree consistent with best industry practice. 

8.5         Construction Aids, Equipment, Tools & Tackles 
 

CONTRACTOR shall be solely responsible for making available for executing the work, all 
requisite Construction Equipments, Special Aids, Tools, Tackles and testing equipments and 
appliances. Such construction equipments etc. shall be subject to examination by owner and 
approval for the same being in first class operating condition. Any discrepancies pointed out 
by OWNER shall be immediately got rectified, repaired or the equipment replaced 
altogether, by CONTRACTOR. OWNER shall not in any way be responsible for providing 
any such equipment, machinery, tools and tackles. 

The OWNER reserves the right to rearrange such deployment depending upon the progress 
and priority of work in various sections. 

Tie-end between main line and starting point of terminal is included in the scope of contract, 
as and when main line section is available for Tie-ins. 

9.0                          DOCUMENTATION 
 

9.1 "As Built" Drawings 
The Contractor will be required to submit computerized as-built drawings duly certified by 
EIC in A1 / A2 sheet form at 1:200 scale with four sets of prints plus soft copy. The as-built 
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drawing shall be submitted on area wise as specified. The bill of materials used for the 
particular area shall be specified on the drawings 

9.2 Completion Document – PE & GI 
 

The following documents shall be submitted in hard binder by the BIDDER in FOUR sets, as 
a part of completion documents :- 

a) Copies of the Inspection reports, Laying Graphs, HDD Profiles (if required) and 
valve pit drawings (if required). 

b) Pre testing, final Hydrostatic / pneumatic and other Test results and reports. 
c) Consumption statements of PE / GI certified by Owner’s Site Engineer. 
d) Material Reconciliation, stores issue & return statements 

e) All other requirements as specified in the respective specifications. 
f) Completion Certificate issued by Owner’s Site Engineer. 
g) No claim certificate by the BIDDER. 
h) Completion certificate for embedded and covered up works wherever applicable. 
i) Recovery statement, if any. 
j) Deviation statement. 
k) Statement for reconciliation of all the payments and recoveries made in the 

progress bills. 
l) Copies of deviation statement and order of extension of time, if granted. 
m) Any other contractual documents required on completion. 
n) Total list of houses in the area allotted to him giving details of connections 

provided & reasons where connection could not be given / completed. 
o) The details recorded in measurement cards of every domestic house. 
p) Details of houses where extra piping done along with materials used. 
q) Total material consumption report. 
r) Material reconciliation with respect to the materials issued. 
s) Test reports & test certificates of gauges etc. 
t) Any other documents / records required. 

 
10.0    LEVEL / SETTING OUT WORK 

 

10.1 Before the WORK or any part thereof are begun, the CONTRACTOR's agent and the 
Engineer-in-Charge's representative shall together survey and take levels of the SITE and 
decide all particulars on which the survey is to be made, and on which measurements of the 
WORK are to be based. Such particulars shall be plotted by the CONTRACTOR and after 
agreement the drawings shall be signed by the Engineer-in-Charge. 

 

10.2 The CONTRACTOR shall be entirely responsible for the horizontal and vertical alignment, 
the level and correctness of every part of the WORK and shall rectify any errors or 
imperfections therein. Such rectifications shall be carried out by the CONTRACTOR at his 
own cost, when instructions are issued to this effect by the Engineer-in-Charge or his 
representative. 

 
10.3 The Engineer-in-Charge shall furnish the relevant existing grid point with Bench Mark on the 

land. It shall be CONTRACTOR's responsibility to set out the necessary control points in 
and to set out the alignment of the various works. The CONTRACTOR shall have to employ 
efficient survey team for this purpose and the accuracy of such setting out work shall be 
CONTRACTOR's responsibility. 

 
10.4 The CONTRACTOR shall give the Engineer-in-Charge not less than 24 (twenty four) hours 

notice in writing of his intention to set out or give levels for any part of the WORK so that 
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arrangements may be made checking the same. 
 

10.5 WORK shall be suspended for such times as necessary for checking lines and levels on any part 
of the WORK. 

 

10.6 The CONTRACTOR shall at his own expense provide all assistance, which the Engineer-
in-Charge may require for checking the setting out ot WORKS. 

10.7 Before commencement of any activity, contractor's quality control set up duly 
approved by company must be available at site. 

 

11.0 ORDER OF WORKS / PERMISSIONS / RIGHT OF ENTRY / CARE OF EXISTING 
SERVICES. 

 

11.1 The order in which the WORK shall be carried out shall be subject to the approval of the 
Engineer-in-charge and shall be so as to suit the detailed method of construction adopted by the 
CONTRACTOR, as well as the agreed joint programme. The WORK shall be carried out in a 
manner so as to enable the other contractors, if any, to work concurrently. 

 
OWNER reserves right to fix up priorities which will be conveyed by Engineer-in-Charge 
and the CONTRACTOR shall plan and execute work accordingly. 

11.2 Existing Service 
 
11.2.1 Drains, pipes, cables, overhead wires and similar services encountered in course of the works 

shall be guarded from injury by the CONTRACTOR at his own cost, so that they may 
continue in full and uninterrupted use to the satisfaction of the Owners thereof, or otherwise 
occupy any part of the SITE in a manner likely to hinder the operation of such services. 

 

11.2.2 Should any damage be done by the CONTRACTOR to any mains, pipes, cables or lines 
(whether above or below ground etc.), whether or not shown on the drawings the 
CONTRACTOR must make good or bear the cost of making good the same without delay 
to the satisfaction of the Engineer-in-Charge. 

 

12.0 MAKE OF MATERIAL / BOUGHT OUT ITEMS 
 

Approved vendors for various major items are enclosed as Appendix-I to Particular Job 
Specification with this tender document. The bidder shall consider such names only as 
indicated in the aforesaid list and clearly indicate in the bid the name(s) as selected against 
these items. For any other item not covered in the list enclosed with this tender document, prior 
approval shall be obtained by the contractor for its make/ supplier’s name. 

13.0 INSPECTION OF SUPPLY ITEMS 
 

All inspections and tests shall be made as required by the specifications forming part of this 
contract. Contractor shall advise Owner/ Consultant in writing at least 10 days in advance of 
the date of final inspection/tests. Manufactures inspection or testing certificates for 
equipment and materials supplied, may be considered for acceptance at the discretion of 
Owner/ Consultant. All costs towards testing etc. shall be borne by the contractor within their 
quoted rates. All inspection of various items shall be carried out based on Quality 
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Assurance Plan, which will be submitted by the Contractor and duly approved by Owner/ 
Consultant. 

14.0 ESCALATION 

The Unit Rates quoted shall be kept firm till completion of work, and no price 
Escalation shall be paid. 

15.0 VIOD 

16.0 INSURANCE FOR FREE ISSUE MATERIAL 
 

Insurance for Free Issue Material 

Contractor shall at his own expense arrange, secure and maintain insurance cover for Owner’s 
supplied free issue materials as defined in Tender Document of adequate value as intimated by owner 
/ consultant. Contractor’s quoted price shall be inclusive of all costs on account of insurance liabilities 
covered under the Contract. Contractor to note that the beneficiary of insurance cover shall be 
HNGPL. The approximate cost of free issue material is Rs.  ……… (Contract Value plus GST + Rs. 
20 lakh) 

The contractor may take the insurance as per the following schedule: 

a) Upto 3 months : 30% 
b) Upto 6 months: 60% 
c) Beyond 9 months: 100% 

16.2. Insurances in India  
 
16.2.1 Contractor shall at his own expense arrange, secure and maintain insurance with Indian 

insurance companies to the satisfaction of the owner as may be necessary and to its full 
value for all such amounts to protect the works in progress from time to time and the interest 
of Owner against all risks as detailed herein. The form and the limit of such insurance as 
defined herein together with the under writer works thereof in each case should be as 
acceptable to the Owner. However, irrespective of work acceptance the responsibility to 
maintain adequate insurance coverage at all times during the period of Contract shall be that 
of Contractor alone. Contractor’s failure in this regard shall not relieve him of any of this 
responsibilities and obligations under Contractor. 

 

16.2.2 Any loss of damage to the equipment during inland transportation, storage, erection and 
commissioning till such time the Work is taken over by Owner shall be to the account of 
Contractor.   Contractor shall be responsible for preferring of all claims and make good for 
the damage or loss by way of repairs and/ or replacement of the parts of the Work damaged 
or lost.   Contractor shall provide the Owner with a copy of all insurance policies and 
documents shall be submitted to the owner immediately upon the Contractor having taken 
such insurance coverage. Contractor shall also inform the Owner regarding the expiry 
cancellation and/ or changes in any of such documents and ensure revalidation/ renewal etc., 
as may be necessary well in time. 

16.2.3 The risks that are to be covered under the insurance shall include, but not be limited to the 
loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather 
conditions, accidents of all kinds, fire, war risk etc.   The scope of such insurance shall cover 
the entire value of supplies of equipments, plants and materials. 
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16.2.4 All cost on account of insurance liabilities covered under this Contract will be to 
Contractor’s account and will be included in Contract Price. However, the Owner may from 
time to time, during the currency of the Contract, ask the Contractor in writing to limit the 
insurance coverage risk and in such a case, the parties to the Contract will agree for a mutual 
settlement, for reduction in Value of Contract to the extent of reduced premium amounts. 

 
Contractor as far as possible shall cover insurance with Indian Insurance Companies. 

17.0 SPECIAL POINTS PERTAINING TO SPECIFICATION :- 
 

The technical specification & safety standards as prescribed in PNGRB is to be 
followed further 

The minimum pipeline cover shall be kept as follows:  

Pipeline Burial Requirement 

                    The entire pipeline shall be buried and provided with a minimum cover as given in Table below: 

Pipeline Burial Requirements 
Location Min. Cover (m) 

a) minor water crossing (below firm bed level) 1.5 
b) Cased/ Uncased Road/ cart track crossings 1.2 
c) Drainage, ditches at roads crossings 1.0 
d) Residential and other locations including rocky areas 1.0 

 

Note: 

i) The depth of cover shall be measured from the top of the pipe to the top of the 
undisturbed surface of soil or the top of graded working strip, whichever is lower. 
The fill material in the working strip shall not be considered in the depth of cover. 
 

ii) The cover shall be measured from the top of road or top of rail, as the case may be; 
 

iii) For water courses that are prone to scour and erosion, adequate safe cover as 
mentioned above or as advised by concerned authorities (whichever is stringent) 
shall be provided below the predicted scour profile expected during the life time of the 
pipeline. 

 
iv) When scour level is not known, an additional cover of at least 1 m or as advised by 

concerned authorities shall be provided from the existing firm bed of the river / water 
course except in case or rocky river bed; 

 
v) Minimum cover mentioned above against Sl. no. a), b), c), d) & e) category may be 

increased based on the statutory requirements from concerned authorities and 
authorities requirement shall be final and binding to the contractor. 

 

vi) Soft soil / sand padding of minimum 150 mm thickness or as mentioned in standard 
drawing ( whichever is stringent ) to be provided around the pipeline where gravel / 
hard soil or rocky area if encountered. 

 
- Piping at consumer ends, connection at existing tap-off location and for future 
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connections alongwith bill of materials. 
 

Contractor shall develop General Arrangement Drawings (GADs) good for 
construction for size 32 / 20mm and locations based on typical sketches/ drawings 
alongwith bill of materials and submit to Owner for reviews/ approval. Construction 
work shall be carried out based on construction drawings duly approved by Owner/ 
Consultant. 

- The detailed engineering for above ground installation shall include detail 
engineering pertaining to all disciplines (if required) alongwith bill of materials. 

 

- All the documents/ drawings prepared by the Contractor shall be submitted to Owner/ 
Engineer-in-charge for review and approval. All works shall be executed based on 
the approved drawings/ documents only. 

 

- Contractor shall obtain all clearance from Government authorities (if required). 
However bank guarantee/ required fee or charges shall be submitted by Owner. 

 

17a. If any ambiguity arises between SCC (Tech.) & Particular Job Specification in that case later 
shall govern. However in some cases, decision of Engineer-in-charge shall be final and 
binding to the contractor. 

 

17b Following points shall be taken care by the contractor before during execution works. 
 

i) Contractor shall be responsible for taking necessary precautions regarding traffic 
(installation of notice / warning boards). 
 

ii) Contractor shall be totally responsible for the occurrence of any accident during 
excavation of road and shall be liable for damages / expenses due to the same. 

iii) Concerned authority / Owner shall not be responsible for any loss / damage. 
 

iv) One copy of the permission shall be made available with contractor’s responsible 
workman (if required) at the place where excavation is undertaken. 

 

v) While executing the subject work, excavation shall be done in consultation with the 
concerned authority engineer of that area. 

 

vi) Necessary safety measures shall be taken for the gas pipeline, since high tension 
lines and other services carriers are running alongwith in gas pipeline route in the area. 

 

18.0 SPECIAL NOTES PERTAINING TO SCHEDULE OF RATES (SOR) 
 

i) All SOR item shall be quoted by the bidder in the price part of the bid, other-wise bid will 
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be rejected. 
 

ii) The quantities given above against individual items are indicative and shall not be 
considered to be binding. The quantities may be increased, decreased or deleted at site at the 
time of actual execution and as per discretion of Owner/ Engineer-in- charge. The unit rate 
shall be operated to work out the final payment due to Contractor. 

 
iii) The payment will be made as per actual certified measurement at site. 

 

iv) The scope as mentioned in the SOR is of indicative nature only and shall include all activities 
as detailed in the relevant clauses of the respective Particular Job Specifications, Technical 
Specifications, Data Sheets & drawings, etc. 

 

v) Installation of PE Pipes of size 32 / 20 mm is to be laid underground considering for 
domestic consumers as required in respective city. 

 

vi) Restoration works of pipeline trench made by open cut method are included in Contractor’s 
scope as indicate in SOR. Owner’s / Engineer-in-Charge’s decision in this regard shall be 
final and binding to the contractor. 
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19.0 APPENDIX-I TO PARTICULAR JOB SPECIFICATION 
 

LIST OF APPROVED SUPPLIER FOR BOUGHT OUT ITEMS 

 

                               PE FITTINGS & PE VALVES 
 

1) M/s George Fisher 
2) M/s Kimplas, Nasik (PE Fittings only) 

 

                               HDPE PIPES & DUCT 
 

1) M/s Climax Synthetics (P) Ltd., Vadodra 
2) M/s Indian Poly Pipes, Calcutta 
3) M/s Jain Irrigation Systems Ltd., Jalgaon 
4) M/s Kirti Industries (India) Ltd., Indore 
5) M/s Ori Plast Limited, Calcutta 
6) M/s Phoel Industries Limited, Delhi 
7) M/s Sangir Plastics (P) Ltd., Mumbai 
8) M/s Veekay Plast,Jaipur 
9) M/s Kisan Irrigation 
10) M/s Dutron Polymers Ltd. 
11) M/s Manikya Plastichem (P) Ltd 
12) M/s Mangalam pipes pvt. Ltd., Bengaluru 
13) M/s Shand pipe industry pvt. Ltd., Bengaluru 
14) M/s Varun pipes pvt. Ltd., Bengaluru 
15) M/s EPP Composite pvt. Ltd., Rajkot 
16) M/s DM Engineering co. , mumbai 

 

                             GI PIPE 
1. M/s Goodluck steel tubes ltd, Ghaziabad 
2. M/s Indus tubes ltd , New Delhi 
3. M/s Jindal pipes ltd , New Delhi 
4. M/s Jyotindra steel & tubes ltd, Firozabad 
5. M/s Rama Steel tubes ltd, New Delhi 
6. M/s Surya Roshni ltd, Bhadurgarh 
7. M/s Vishal Pipes Ltd. 
8. M/s Advance Steel Ltd. 
9. M/s Swastik Pipe Ltd. 
10. M/s Fortune pipe ltd. 
11. M/s Indian seamless metal tubes ltd., Pune 
12. M/s Appolo tubes, Bengaluru 
13. M/s Nezone tubes ltd., Kolkata 
14. M/s Topworth pipes & tubes pvt. Ltd., Navi mumbai 

 

                            WARNING TAPE 
 

1. M/s Sparco Multiplast Pvt. Ltd., Ahmedabad 
2. M/s Singhal Industries , Ahemdabad 
3. M/s Raychem RPG ltd. 
4. M/s Pooja packings, Mumbai 
5. M/s Bina enterprises, Mumbai 
6. M/s Shree Vijay wire & cables industries, jaipur 
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                               GI FITTINGS 
 

1 M/s Jainsons Industries,jalandhar 
2 M/s Jupiter Metal Idustries Ltd. 
3 M/s RAJNESH Malleables ltd.,Delhi 
4 M/s Industrial Valves &Components,Delhi 
5 M/s Sarin industries, Delhi 
6 M/s Mehta Brother & Co., Mumbai-(Make: M/s Jinan Meide Casting Co. Ltd., 

Japan) confirming to IS 1879:2010 latest standard 

                       

                           BRASS FIITING 
 

1. M/s Chandan Enterprises 
2. M/s Paras Industries Ltd. 
3. M/s Umesh Enterprises 
4. M/s Om brass enterprises 
5. M/s KPC flexi tubes 
6. M/s Mehta bros, Mumbai 

 

                             FLEXIBLE HOSE (anaconda) 
 

1. M/s KPC Flex Tubes 
2. M/s Vestas Hose Division 
3. M/s Alfa Flexi Tubes 
4. M/s Bengal industries pvt. Ltd. 
5. M/s Vikram & co. 
6. M/s Gaytri industrial corporation, Thane (w) 
7. M/s Chandan ENterprises 

 

                          STEEL REINFORCED RUBBER HOSE 
 

a) M/s Suraksha products pvt. Ltd. 
b) M/s Vansh industries 
c) M/s T &L Gases 
d) M/s Vikram & co. 

e) M/s Gayatri 
f) M/s Luxmi Rubtech 

 

                         Isolation Valves and Appliance Valve. 
 

1. M/s Universal srl 
2. M/s Tiemme Raccorderie Sede 
3. M/s Jainson Industries 
4. M/s Enolgas Bonimu s.a.s. 
5. M/s Fratelli Fortis s.r.l 
6. M/s Giacomo Climbrio 
7. M/s Parker Hannifin S.P.A. 
8. M/s Singapore Valve & Amp; Fittings Pte Limited, Singapore 
9. M/S Rubinetterie Utensilerie Bonomi (RUB) 
10. M/s Mehta Brothers, Mumbai. 
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11. M/s Chokawala distributors. 
 

PAINT 

1. M/s Asian Paints 
2. M/s Berger Paints 
3. M/s Kansai Nerolac Paints 
 
I. List of approved supplier for bought out items for “PE Pipeline laying “ 

works 
 

A) PE FITTINGS 

1) M/s George Fisher 

2) M/s Kimplas Piping Systems ltd., Nashik 
 

B) ISOLATION (PE) VALVES 

1) M/s Friatech AG, Germany 

2) M/s George Fisher, Germany 

3) M/s Plasson Ltd., Israel 

4) M/s Agru, Austria 

5) M/s Aliaxis Utilities & Industry Pvt. Ltd (Formerly Glynwed pipesystems) 
 

C) HDPE PIPES & DUCT 

1) M/s Mangalam Pipes Pvt. Ltd., Bengaluru 

2) M/s Shand pipe Industry Pvt. Ltd., Bengaluru 

3) M/s Varuna pipes Pvt. Ltd., Bengaluru 

4) M/s Manikya Plastichem (P) Ltd., Mysore 

5) M/s Jain Irrigation systems Ltd. Jalgaon 

6) Godavari Polymers Pvt. Ltd. Secunderabad. 

  

Note: 

1) For procuring the above listed bought out item(s) from the vendor/ supplier, whose name 
is not appearing in the above preferred make list, bidders can supply those item(s) from 
such vendors/suppliers who have earlier supplied same item(s) for the intended services 
and the offered item(s) is in their regular manufacturing/ supply range and the same may 
be accepted subject to following:- 

 
a) The Vendor/ Supplier of bought out item(s) is a Manufacturer/ Supplier of the said 

item(s) for intended services and the same are in their regular manufacturing/ supply 
range. 

 
b) The vendor/supplier should not be in the Holiday list of Client/ BPCL/ GAIL GAS/ Other 

PSU. 

 
c) For items to be purchased with measurement unit either in length or in weight:- Should 
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have supplied for intended services at least 15% of SOR quantity of same size, thickness, 
schedule, pressure & temperature ratings, SDR, etc. or higher (as applicable) as per 
technical details should have been supplied within last seven (07) year from the date of 
approval request made by the contractor. 
 

d) For items to be purchased with measurement unit in number:- Should have supplied for 
intended services at least 15% of SOR quantity of same size, thickness, schedule, 
pressure & temperature ratings, SDR, etc. or higher (as applicable) as per technical 
details mentioned in SOR & Tender specification and the same should have been supplied 
within last seven (07) year from the date of approval request made by the contractor. 

 

2) For procuring any other item(s) {i.e. not listed above} for which the vendor/ supplier 
name is not appearing in above preferred make list, bidders can supply those item(s) from 
such vendors/suppliers who have earlier supplied same item(s) for the intended services 
and the offered item(s) is in their regular manufacturing/ supply range and the same may 
be accepted subject to following:- 

 
a) The Vendor/ Supplier of bought out item(s) is a Manufacturer/ Supplier of said item(s) 

for intended services and the same are in their regular manufacturing/ supply range. 

 
b) The vendor/supplier should not be in the Holiday list of Client/ BPCL/ GAIL GAS/ Other 

PSU. 

 
c) For items to be purchased with measurement unit either in length or in weight:- Should 

have supplied for intended services at least 15% of SOR quantity of same size, thickness, 
schedule, pressure & temperature ratings, SDR, etc. or higher (as applicable) as per 
technical details mentioned in SOR & Tender specification and the same should have 
been supplied within last seven (07) year from the date of approval request made by the 
contractor. 

 
d) For items to be purchased with measurement unit in number:- Should have supplied for 

intended services at least One (01) number of same size, thickness, schedule, pressure & 
temperature ratings, SDR, etc. or higher (as applicable) as per technical details mentioned 
in SOR & Tender specification and the same should have been supplied within last seven 
(07) year from the date of approval request made by the contractor. 

 
Remarks for Note 1 & 2: 
 

To meet the criterion mentioned above, the successful bidder/ contractor is required to 
submit documentary evidences such as copy of FOA/ Purchase Order (PO)/ sub-purchase 
order and their supply record like Inspection certificates/report, Inspection release note, 
Tax paid invoice, performance certificates (if available), etc. from which it can be 
established that vendor have executed supplied the order. 

 
i. These documents shall require to be submitted by them within 30days from date of 

Placement of Order for approval   to CLIENT / HNGPL. 

 
ii. The details of vendors indicated in this list are based on the information available with 

HNGPL, Contractor shall verify the capabilities of each vendor for producing the 
required quantity and the items are in their regular manufacturing range. HNGPL does 
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not take any guarantee / responsibility on the performance of the vendor. It is the 
contractor’s responsibility to verify the correct status of vendor and their quality control 
before proposing to CLIENT / HNGPL for approval of vendor name. It is also the 
responsibility of contractor to expedite the material in time. 

 
iii. For those vendors name are not appearing in the above listed items but registered with 

HNGPL can also be considered for the supply of the items. Contractor has to propose 
such vendors name along with their valid registration letter issued by HNGPL or further 
approval of EIC. 
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Section 4: Scope of Work 

[Attached Separately on website under  

Tender Ref. No.: HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01]  
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LAYOUT & DRAWINGS FOR CONNECTIONS 

REFER TENDER NO.- HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 

 VISIT ON WEBSITE (http://www.hngpl.in/) FOR LAYOUT & DRAWINGS 
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Section 5: Schedule of Rates 

[Excel File Attached Separately on website (http://www.hngpl.in/) under Tender 
Ref. No.: HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01] 
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SUMMARY OF SCHEDULE OF RATES (UNPRICED BID) 
Tender No.: HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

Tender Name: Last Mile Connectivity (LMC) Work for New Connections of Domestic and Industrial & Commercial in Haridwar GA 

Bidder's Name: 
…......................................................................... 

Sr. No. Description 

Total Estimated Cost 
(inclusive of all applicable 

taxes & duties & other 
levies [if any] payable by 
the Contractor under the 
Contract, or for any other 
cause except final GST) in 

Rupees 

Quoted Variation 

"INCREASE" OR 
"DECREASE" 

(Refer sl. no. 2 below) 

Percentage In 
Figures 

Percentage In Words 

1 2 3 4 (a) 4 (b) 4 (c) 

1 

Last Mile Connectivity (LMC) 
Work for New Connections of 
Domestic and Industrial & 
Commercial in Haridwar GA 

1,48,56,775 To be filled by bidder 
To be Quoted by 

bidder 
To be Quoted by bidder 

2 Note: Bidder's total price to be arrived by applying quoted %age increase/ decrease on total estimated cost given at col. No. 3 above. 

3 Applicable GST (CGST&SGST/UTGST or IGST) rate on Total price (in %) - Refer Note 1 below. 18% 

4 Service Accounting Codes (SAC) as per GST - Refer Note 2 below. 995464 
Notes: 

1 
Rate of GST indicated against sl. no. 3 above is the rate in general applicable on similar nature of work. Bidder must ascertain applicability of tax and 
it's percentage while submitting the bid. Any errors of interpretation of applicability of taxes/ duties by Bidders shall be to their account. 

2 
Service Accounting Codes (SAC) indicated against sl. no. 4 above is the in general applicable for similar nature of work. Bidder must ascertain 
correctness of the same while submitting the bid. Any errors of the same by Bidders shall be to their account. 

3 
Bidders are advised to quote up to two decimal places. In case of discrepancy between percentage in figures & words, percentage in words will 
prevail. 

4 
Under Column '4a', the bidder has to indicate clearly either "INCREASE" or "DECREASE" as applicable. In case the column is left blank, it will be 
considered as "DECREASE" in terms of percentage. 

5 GST on Free Issue Materials, if applicable, shall be reimbursed at actual. 

      

     
                                                                                                                            Sign & Stamp of Bidder 
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DETAILED SCHEDULE OF RATES FOR  

LAST MILE CONNECTIVITY (LMC) WORK FOR NEW CONNECTIONS OF DOMESTIC AND INDUSTRIAL & COMMERCIAL IN HARIDWAR GA 
Tender No.: HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

Item 
No. 

Activity 

Unit Qty.  Unit Rate 
(inclusive of all 
taxes and duties 

except GST) in Rs.  

Total Amount 
(inclusive of all taxes 

and duties except GST) 
in Rs.  

1.0 PE PIPELINE         

1.1 Pipe Laying in any unprepared surface (Katcha surface)/ Normal Surface/Hard surface 
using open cut methodology or Manual Moling Technique (without casing) 

        

  Loading,  storing, unloading and laying of PE100 SDR11 line pipes of size 20 mm/32 mm  
dia including ,proper stacking, identification,and supply of accessories of all sizes & thickness 
like PE Bends, Couplers, Endcaps, Tee, Reducer, Warning Mat, GI sleeves etc.. Handling, 
Stringing/ uncoiling,aligning of the PE line pipe on the pipeline Right-of-Use/route , laying/ 
installation of PE line pipe alongwith  required accessories as mentioned above as per 
specification wherever required depending on site condition  including execution of  all works; 
Storage of all materials in contractor's designated store,fabrication, access to 
construction;procurement and supply of all materials , consumables,equipments, labour and 
other inputs. PE 20 mm/32 mm dia pipes would be free issue, the scope also includes, 
receiving and loading from HNGPL designated store, transportation, unloading and stacking 
of free issue items at Contractor's store 

        

  Carrying out all temporary, ancillary, auxiliary works required to make the PE pipeline ready 
for commissioning as per drawings.  

        

  Specifications, scope of work indicated in PJS and other provisions of Contract document and 
instructions of Engineer-in-charge, including but not limited to carrying out the following 
works: 

        

  Carrying out preliminary activities such as preperation of drawings wherever required for 
crossing etc. 

        

  Preparation and getting approval of schedules, execution procedures, drawings/ sketches/ 
wherever required, making trial pits to determine the underground utilities/ services etc., 
restoration of the abandoned trial pits to original condition. 

        

  Barricading the work area as per local authorities norms & to the  satisfaction of Owner/ 
Eingineer -in- charge., installation of safety signs. 
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  For Laying using Open Trench 
 Laying using open trench without casing includes survey of under ground utilities (through 
trial pits), execution of work as per specification including  Trenching ,to all depths by 
excavation of open trench   in all types of soils including soft/ rocky strata and different type 
of pavement / footpath / roads etc. including rock breaking, chiselling or otherwise cutting 
etc. as required and storing excavated soil, reusable materials at designated area as directed 
by Engineer in charge and to a width to accommodate the pipeline  as per the relevant 
standard/ specification etc. [The minimum depth of the top of pipeline shall be 1.0m 
measured from top of pipeline  to the top of undisturbed surface of the soil or as per 
Specification/ OISD -  226 & PNGRB latest guidelines  whichever is higher]. Dewater of 
trenches  if required as per site condition.repairing of all damaged utilities if any, and 
payment of any compensation (if claimed by owner/other utility agencies) 
Installation / lowering the pipeline in trench to required depth as per PJS, Technical 
Specification & drawings, supply & placement of 1.0mm thk. HDPE  warning mat over the 
pipeline along the complete route as per standard drawings, data sheets & technical 
specifications, soft soil padding around pipeline  including supply of suitable padding  
material duly approved by EIC , backfilling  to its original condition with excavated  earth / 
borrowed select soil  duly approved by EIC  & its compaction & crowning. At certain 
specific area of ROU, backfilled trench shall be  be made ready for restoration. The 
restoration of trench shall be made motorable wherever pipeline is laid, payments towards 
restoration shall be paid as per separate SOR item mentioned elsewhere in the SOR . 
However, all tiles/slabs/curb stones etc removed during excavation shall be placed properly 
and no seperate payment shall be admissible against this activity. Roads, pavements, 
footpaths etc. to be made motorable wherever pipeline is laid. 

        

  For Laying Using Moling Method 
Laying using moling method  without casing includes survey of under ground utilities , 
execution of work as per specification including excavation of   pits   in all types of soils 
strata and different type of pavement / footpath / roads etc. storing of excavated  reusable 
materials at designated area as directed by Engineer in charge and moling to a width to 
accommodate the pipeline  as per the relevant standard/ specification etc.,  with the  hole 
size not exceeding 20% of the pipe dia including excavation of pits  [The minimum depth of 
the top of pipeline shall be 1.0m measured from top of pipeline  to the top of undisturbed 
surface of the soil or as per Specification/ OISD -  226 & PNGRB latest guidelines  
whichever is  is higher]. Dewater of pits  if required as per site condition.repairing of all 
damaged utilities if any, and payment of any compensation (if claimed by owner/other 
utility agencies) 
Installation / lowering the pipeline in  bore to required depth as per PJS, Technical 
Specification & drawings, supply & placement of 1.0mm thk. HDPE warning mat over pit 
as per standard drawings, data sheets & technical specifications, padding around pipeline  
including supply of suitable padding  material duly approved by EIC , backfilling  to its 
original condition with excavated  earth / borrowed select soil  duly approved by EIC  & its 
compaction & crowning. At certain specific area of ROU, backfilled pits shall be  be made 
ready for restoration.Payment for making ready for restoration of pits on any type of surface 
shall is inclusive in this SOR . However, all tiles/slabs/curb stones etc removed during 
excavation shall be placed properly and no seperate payment shall be admissible against this 
activity. Roads, pavements, footpaths etc. to be made motorable wherever pipeline is laid. 
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  Uncoiling/ stringing & aligning of PE  pipes, clamping, jointing of the pipe ends/ fittings/ 
valves by qualified personnel using approved electro-fusion techniques as per specification. 

        

  The scope of work against this item also includes Electro-fusion jointing of valves wherever 
required, and as directed by Engineer-in-charge including supply and installation of tapping 
saddles from various sizes of existing PE pipeline network. 

        

  Pneumatic testing, purging with nitrogen and commissioning as per specification and 
approved procedures providing all tools and tackles, nitrogen, instruments, manpower and 
other related accessories and as per the instructions of the Engineer-in-charge. 

        

  The scope of work against laying of 20 mm pipe  also includes works like making of PCC 
pedastal of grade (1:2:4) and size (8"X6"X4"), supply and installation of GI Sleeve, filling of 
sand and installation of TF.  

        

  Final clean-up of right-of-use or area disturbed by contractor during their construction 
activities for laying of pipeline works and disposal of debris and surplus material to designated 
disposal areas and backfilling of trench / pit and compaction of the same as per satisfaction 
of Owner and / or as directed by Engineer–in–charge. 

        

  Maintaining the completed pipelines and installation for any defect or failures during defect 
liability period (i.e. 12 months from date of completion of work) . 

        

  Handing over the completed works to HNGPL for their operation/ use, reconciliation of 
material area wise and obtaining "no objection certificate" from EIC 

        

  Preparation and submission of Daily progress report, Laying Graphs/ PE cards on daily basis.         

  On completion of gas charging of pipelines. Preparation and submission of As-built drawings, 
crossings details, termination, utility graphs and deviation statements. 

        

  Submission of all documents required for contract closure in numbers as mentioned in 
contract. 

        

  Any other activities not mentioned/ covered explicitly above, but otherwise required for 
satisfactory completion/ operation/ safety/ statutory/ maintenance of the works shall also be 
covered under the scope of work and has to be completed by the Contractor within specified 
schedule at no extra cost to HNGPL All the work shall be executed in accordance with the 
provision of contract. 

        

            

a)  Laying of 20 mm PE 100 pipe  upto 4m including testing & commissioning  Nos. 1100 2432.00 2675200 

b) Laying of Serivce line 20 mm dia. beyond 4 mtrs (Length upto 4 meter shall be claimed in 
1.1-a and additonal quantity over 4 meter shall be claimed in 1.1-b). 

Meters 400 363.00 145200 

c)  Laying of 32 mm PE 100 pipe upto Testing  Meters 1000 364.00 364000 

d)  Purging with nitrogen and commissioning of 32 mm PE 100 pipe Meters 1000 31.00 31000 

  Note:   0     

i) The lengths of pipelines are tentative.    0     
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ii) For restoration of asphalt / concrete roads, the item for construction of asphalt top / concrete 
top / red stone / paver shall be paid seprately as per the rates Quoted for the same elsewhere  

  0     

iii) The measurement will be made from tapping saddle on existing PE pipe of various sizes of 
existing network to Transition Fitting (PE to GI).  The tapping saddle, Transition Fittings and 
other fittings shall be included in the measurement.  

  0     

iv) No separate Payment shall be given for restoration of pits.   0     

v) The 32mm& 20mm PE pipe shall be provided as  free issue.         

vi) Supply of Transition fittings (PE to GI) & Tapping Saddle shall be paid separately as per rates 
quoted for the same elsewhere . 

  0     

1.2 Restoration    0     

  Restoration of the roads, pavements, channels, footpaths, tiles, stones etc. to original condition 
including supply of the approved quality material requierd, as per local authorities norms, 
obtaining NOC from  land owners/  third party inspection agencies/Consultant designated by 
HNGPL and to the satisfaction of Engineer-in-charge. 

  0     

      0     

a) Asphalting Meters 100 392.00 39200 

      0     

b) Cement Concrete ( 1:2:4 -layer 40 mm thick cement concrete 1:2:4 (1 cement : 2 coarse sand 
: 4 graded stone aggregate 20 mm nominal size) and top layer 12 mm thick cement hardener 
consisting of mix 1:2 (1 cement hardener mix : 2 graded stone aggregate 6 mm nominal size) 
by volume, hardening compound mixed @ 2 litre per 50 kg of cement or as per manufacturer's 
specifications. This included cost of cement slurry and curing for 14 days. Also Base of 20-
40 Mm stone of mm nominal size  

Sq,M 1100 680.00 748000 

      0     

c) Tiles/ Paver/ Blocks/ Curb Stones,Red sand stone Meters 150 400.00 60000 

      0     

d) Brick Soling/ Stone Soling,/ Red stone etc. Meters 100 287.00 28700 

      0     

1.3 Pipe laying using manual moling technique (with casing) for PE pipe sizes of :   0     

  Laying of all PE  pipe (PE 100 SDR11) ,Including supply of HDPE casing pipe,  Couplers, 
End caps etc. (As per Particular job specification.) 

  0     

  Survey of under ground utilities, execution of the work as per specification, including 
excavation of pits moling with the hole size not exceeding 20% of the pipe dia, jointing and 
insertion of carrier pipe with casing, testing & commissioning and restoration of the pits to 
original condition, submission of As-Built Graph as per specifications and the instruction of 
Engineer-in-charge.  

  0     

      0     

a) 20 mm / 32 mm PE 100 pipe (in 75 mm dia. HDPE Casing Pipe ) Meters 100 704.00 70400 
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b) Purging with nitrogen and commissioning of 20 mm / 32 mm PE 100 pipe (in 75 mm dia. 
HDPE Casing Pipe ) 

Meters 100 51.00 5100 

1.4 Supply of GI/ Concrete Sleeves (wherever required as a Special Case as per instructions 
of the Engineer-in-charge) 

  0     

  Supply, installation of sleeve, insertion of pipe, sealing the annuals, firm fixing of  Sleeves 
with concrete mix. Breaking through any obstructions and their subsequent restoration, as per 
specifications and instructions of the Engineer-in-charge. 

  0     

      0     

a) GI Sleeves /Concrete Sleeves   0     

i) 2 1/2” NB, 1’ Length Nos. 50 260.00 13000 

      0     

ii) 4” NB, 1’ Length Nos. 50 454.00 22700 

  The decision regarding use of type of sleeves to be used at  various locations shall be 
made by Engineer In -Charge/Owner  

  0     

      0     

1.5 Fabrication  & Installation of Markers   0     

iii) Warning Plate Markers          

  Supply, fabrication and installation of plate markers, including application of approved color 
and quality of primer and paint, stencil letter cutting of lettering, numbers, direction, etc. as 
per the attached drawings to be installed near regulator. 

Nos. 1100 554.00 609400 

            

1.6 Supply of Transition fittings & Tapping saddle.         

i) Transition fittings PE Pipe 20mm x GI Pipe 1/2" (PE 100 SDR11)  Nos. 1100 225.00 247500 

            

ii) Tapping Saddle PE Pipe 32mm x PE Pipe 20mm (PE 100 SDR11)  Nos. 1000 465.00 465000 

            

iii) Tapping Saddle PE Pipe 63mm x PE Pipe 20mm (PE 100 SDR11)  Nos. 100 618.00 61800 

            

2.00 PNG Connection to Domestic Consumers         

2.1.1 Installation of GI Service Pipe    0     

  Supply, loading,  storing, unloading and laying of Powder Coated GI pipes , including 
supply  of GI fittings/accessories including Anaconda, Fittings of all sizes & thickness like 
Elbows, Tees, unions, sockets, reducers, GI plugs,Sleeves etc., installation of GI line 
(alongwith installation of required accessories as mentioned above) of following sizes, 
including fabrication with supply of all materials , consumables, labour and other incidental 
works. Carrying out all temporary, ancillary, auxiliary works required to make the GI line 
ready for commissioning as per drawings specifications. 

  0     



 

 

HNGPL/HARIDWAR/LMC WORK/NEW 
CONNECTIONS/23-24/01 Page 314 

 

  

  Scope of work indicated in PJS and other provisions  of Contract document and instructions 
of Engineer-in-charge, including but not limited to carrying out the following works: 
Preparation and approval of schedules, execution procedures, sketches. 

  0     

  Finalisation of optimum route with consent of customer, from transition fitting to cooking 
oven/ appliance. 

  0     

      0     

  Making temporay but stable platforms/ scaffolding/ rope ladders and all other safety measures 
including safety belts wherever required. 

  0     

  Installation of GI Pipes ,Fittings,  including NPT threading, painting as specified .   0     

  Drillings of holes through walls (Brick, RCC) , Granite, Marble, Glass Cutting with proper 
heavy duty hammer drill machine tools and tackeles, using proper sealent /grout materialed 
colors to match the original replacement of damages during drillling, restoring the area to 
original condition. 

  0     

  Supply & Fixing of approved clamps, Dowell Plugs with screws, grout material, suitable 
thread sealant i.e. Teflon Tape/ lock tight, drilling of holes through tiles/ wood/ marble/ 
Granite etc. jointing of PE to above Ground service GI pipes, testing, purging with Nitrogen 
and commissioning of the complete installation as per specification.  

  0     

  Painting of  entire length of pipe(as applicable)  along with fittings after proper surface finish 
by one coat of approved primer paint and two coats of approved synthetic enamel paint 
complete as per specification & direction of EIC. Restoring the wall surface to origin 

  0     

  All above activities to be carried out as per specification to the complete satisfaction of 
consumer & as desired by Engineer-in-charge. 

  0     

  Handing over the completed works to HNGPL for operation/ use,  reconciliation of material 
area wise and obtaining "no objection certificate" from HNGPL / MECON. 

  0     

  Any other activity not mentioned/ covered, explicitly above, but otherwise required for 
satisfactory completion/ safety/ statutory/ maintenance of works shall also be covered under 
scope of work and has to be completed by contractor within specified schedule time. 

  0     

a) Installation & testing of GI ½”  Pipe All floors (Including connectivity from TF to regulator.)   Meters 1050
0 

385.00 4042500 

b) Comissioning of  GI ½” pipe  All floors  Meters 1050
0 

31.00 325500 

            

c) Installation & testing of GI  ¾” Pipe All Floors (Including Installation of Risers) Meters 2800 405.00 1134000 

d) Comissioning of  GI ¾”pipe  All floors  Meters 2800 36.00 100800 

            

  Note:-   0     

i) Refer Particular Job Specification for supply items.   0     
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ii) The quantity measurement shall be from the outlet of the Transition Fitting (TF) upto the 
Meter. All intermediate GI fittings (excluding Flexible hose/Anaconda, valves and regulator) 
shall be considered while measuring length of GI Pipes.  

  0     

iii) Supply and installation of isolation Ball Valves shall be paid as a separate SOR Item.   0     

iv) Supply of annconda shall be paid as per seprate SOR  item.         

      0     

2.3 Installation of Meter, Flexible Hose & Conversion of Domestic Appliance   0     

            

a) 

Installation of Meter:  Installation & fixing of meters with associated inlet and outlet 
connections/ fittings, valves approved meter brackets and other supports by proper 
scaffolding/ grouting, Restoring the area to original complete as per specification and 
instruction of EIC.  (Meter will be Provided as free issue Item.).  

Nos. 1100 293.00 322300 

            

b) Flexible Hose & Conversion of Domestic Appliance         

  The work  includes installation and supply of  Steel reinforced Flexible Hose as per IS 9573 
Part-2 (Gas tube from end of Isolation Valve upto burner/stove) and conversion of  all the 
burners of the LPG stove (one per household) including supply of all types of burner 
nozzles/jets and associated controls etc.Cleaning and performing minor maintenance, greasing 
etc. of appliance, testing/ showing performance to the  customer ,signing of Joint Meter 
Records (JMR) and  instructing customer on use & safety norms, complete as per 
specifications & to satisfaction of customer and instruction of EIC. 

Nos. 1100 450.00 495000 

2.4. Installation & Fixing  of Commercial regulators, Metres & Flexible hose including 
Conversion  alongwith  with  supply  and installation of associated inlet and outlet 
connections/ fittings, valves approved meter brackets and other supports by proper 
scaffolding/ grouting, Restoring the area to original complete as per specification and 
instruction of EIC.  (Meter & Regulator  will be Provided as free issue Item.).  (G-6/G-
10/G16/G-25 AND G-40) 

Nos. 25 5491.00 137275 

  Note : i) Supply of  Isolation shall be paid seprately as per the rates Quoted elsewhere.         

  ii)   Supply of Steel Fibre Reinforced Hose as per IS 9573 Type 4  is covered under above 
item. 

        

            

2.5 Isolation Ball Valve And Appliance Valve  & Annaconda   0     

2.5.1 Supply and installation of Isolation & Appliance Ball Valves as per Technical Specification 
and as directed by EIC 

  0     

a) Isolation Ball Valve 1/2 "   max. 6 bar (g) Nos. 1100 273.00 300300 

b) Isolation Ball Valve 3/4 "   max. 6 bar (g) Nos. 1100 436.00 479600 

c) Appliance Ball Valve 1/2 " max. 35 mili Bar (g) Nos. 1100 234.00 257400 

      0     
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2.5.2 Supply of Annconda as per Technical Specification. Nos. 1100 258.00 283800 

            

2.6 Installation of Regulator : Installation & Fixing of regulator with associated inlet and outlet 
connections/ fittings, valves approved regulator brackets and other supports by proper 
scaffolding/ grouting, Restoring the area to original completre as per specification.  

  0     

      0     

a) Domestic regulator    0     

i) Domestic regulator (4/6 bar to 21mBar) Nos. 500 869.00 434500 

ii) Domestic regulator ( 100 mbar to 21mBar) Nos. 600 600.00 360000 

      0     

2.7 Service Regulator Boxes: Supply and installation of Service Regulators Boxes complete 
with case and locking arrangement  and foundation in ratio of 1:2:4 as per drawing/ Photo of 
IGL attached and as per directions of EIC. 

Nos 10 18000.00 180000 

3 Registration of Domestic PNG Connections   0     

  Carrying out the work of Domestic PNG registration as per directions/instructions of the 
Marketing In charge of HNGPL/Authorized representative including but not limited to 
following :  
1) Enrolment & Registration of Domestic PNG Customers as per the given target.  
2) Collection of filled up form along with Cheque/Demand Draft of Security Deposit 
amount and documents All other activities as may be required to complete the work in all 
respect is defined in the Scope of work to be read along with the Special Conditions of 
Contract and as per instructions of MIC. Carrying out the marketing activities for Domestic 
PNG connection as detailed in Scope of work, complete in all respects , as per 
directions/instructions of the Marketing In Charge including but not limited to the following: 
Distribution of leaflets & FAQ, Installation of banners at prime location, Awareness cum 
Registration Camp , Audio/Visual Presentations, Organizing Road Shows, etc. 

Nos. 400 144.00 57600 

4 Conversoion of Existing GI/ RFC cases of Old Customers and doing of NG including Minor 
Modifications/ Testing of GI Lines Complete as per Engg I/c , cost of NG is included in this 
any free issue item including fitting will be provided by HNGPL. In case of GI cases TF 
done will be paid as per above item. 

Nos. 200 1800.00 360000 

Total Amount inclusive of all taxes and duties except GST in Rs.                 1,48,56,775  

GST@18%                   26,74,220  

Grand Total Amount Including GST@18% in Rs.                1,75,30,995  
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CUT-OUT SLIP 

 

(To be pasted on the envelope containing EMD / Bid Security, Power of Attorney & Integrity Pact) 

 
 

DO NOT OPEN – THIS ENVELOPE 
CONTAINING EMD, POA & INTEGRITY 

PACT 
 

Tender                          : LAST MILE CONNECTIVITY (LMC) WORK FOR NEW 

CONNECTIONS OF DOMESTIC AND INDUSTRIAL & 
COMMERCIAL IN HARIDWAR GA 

 
Tender no. : HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

 
Due Date & Time : Upto 1400 Hrs. (IST) on 07.03.2024 
From : 

 

M/s ………………………………….. 

……………………………………… 

…………………………………….... 

……………………………………… 

……………………………………… 

To: 
 

Haridwar Natural Gas Private Limited, 
Transit Camp, House No.-129, New 
Haridwar Colony, Behind Matrichaya 
Medical Centre, Ranipur Mode, 
Haridwar (U.K) - 249401. 
Email: tenders@hngpl.co.in 
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CUT-OUT SLIP 

 

(To be pasted on the envelope containing Price Bid) 

 
 

PRICE BID – DO NOT OPEN 
 

Tender                          : LAST MILE CONNECTIVITY (LMC) WORK FOR NEW 

CONNECTIONS OF DOMESTIC AND INDUSTRIAL & 
COMMERCIAL IN HARIDWAR GA 

 
Tender no. : HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

 
Due Date & Time : Upto 1400 Hrs. (IST) on 07.03.2024 

From : 
 

M/s ………………………………….. 

……………………………………… 

…………………………………….... 

……………………………………… 

……………………………………… 

To: 
 

Haridwar Natural Gas Private Limited, 
Transit Camp, House No.-129, New Haridwar 
Colony, Behind Matrichaya Medical Centre, 
Ranipur Mode, 
Haridwar (U.K) - 249401 
Email: tenders@hngpl.co.in 
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CUT-OUT SLIP 

 

(To be pasted on the envelope containing Techno- Commercial Bid) 

 
 

TECHNO-COMMERCIAL BID – DO NOT OPEN 
 

Tender                          : LAST MILE CONNECTIVITY (LMC) WORK FOR NEW 

CONNECTIONS OF DOMESTIC AND INDUSTRIAL & 
COMMERCIAL IN HARIDWAR GA 

 
Tender no. : HNGPL/HARIDWAR/LMC WORK/NEW CONNECTIONS/23-24/01 

 
Due Date & Time : Upto 1400 Hrs. (IST) on 07.03.2024 

From : 
 

M/s ………………………………….. 

……………………………………… 

…………………………………….... 

……………………………………… 

……………………………………… 

To: 
 

Haridwar Natural Gas Private Limited, 
Transit Camp, House No.-129, New 
Haridwar Colony, Behind Matrichaya 
Medical Centre, Ranipur Mode, 
Haridwar (U.K) - 249401. 
Email: tenders@hngpl.co.in 

 

  

 

 
 
 
 
 
 
 
 

 


