HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

Haridwar Natural Gas Pvt. Ltd.
{JV of Bharat Petroleum and GAIL GAS}

129, New Haridwar Colony,
Behind Matrichaya Hospital, Ranipur Mode,
Haridwar-249401 (U.K.)

TENDER DOCUMENT

“HIRING AN AGENCY OF TECHNICAL AND NON-
TECHNICAL MANPOWER FOR HNGPL IN HARIDWAR GA”
FOR THE PERIOD OF TWO YEAR.

(Open domestic competitive bidding under two bid
system / two envelopes system)
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Invitation for Bid
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HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

INVITATION FOR BID (IFB)
To,

[PROSPECTIVE BIDDERS]

SUB: Hiring an agency Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar
GA” for the Period of Two Year.

Dear Sir/Madam,
1. Haridwar Natural Gas Pvt. Ltd. (CIN U40300UR2016PTC007004), a Joint venture company of Bharat
Petroleum and GAIL GAS having Operational & Marketing office at 129, New Haridwar Colony, Behind

Matrichaya Hospital, Ranipur Mode, Haridwar (UK) Pin-249401 invites bids from bidders for the subject
works/services, in complete accordance with the following details and enclosed Tender Documents.

2. The brief details of the tender are asunder:

Hiring an agency Hiring an Agency of Technical
(A) | BRIEF SCOPE OF WORK/SERVICES and Non-Technical Manpower for HNGPL in

Haridwar GA” for the Period of Two Year.

HNGPL/HARIDWAR/TECH&NON-TECH
MANPOWER/24-25/01 DATED 30-07-2024

(B) | TENDER NO. & DATE

SINGLE  BID

(C) | TYPE OF BIDDING SYSTEM SYSTEM X
TWO BID
SYSTEM v

Two [02] Years from Date of LOA/FOA/written

(D) | DURATION OF CONTRACT instruction of EIC.

(E) BID SECURITY / EARNEST MONEY

DEPOSIT (EMD) EMD Amount (in Rs.) — 3,58,106/-

(Note: Refer clause no. 16 of ITB for further
details.)

AVAILABILITY OF TENDER

(F) | DPOCUMENT ON WEBSITE(S) From 30-07-2024 (1400 Hrs, IST) to

21-08-2024 (1400 Hrs, IST) on our official
websites: http://www.hngpl.in/

IPRE-BID MEETING FOR
HNGPL/HARIDWAR/TECH&NON-TECH
MANPOWER/24-25/01 DATED 30-07-2024

05 August 2024
11:00 - 12:00 (IST)

Meeting link:
https://teams.live.com/meet/9512103181138?p=EpQ
dROQCdUkDjyNoKHO0

(G) | DATE, TIME & VENUE OF PRE-BID
MEETING

D DUE DATE & TIME OF BID- | Date:21-08-2024
SUBMISSION Time : on or before 1400 hrs

DATE AND TIME OF UN-PRICED BID Date : 21-08-2024
@y OPENING
Time : at 1500 hrs.

Haridwar Natural Gas Pvt. Ltd,

House no. 129, New Haridwar Colony,
Behind Matrichaya Medical Centre,
Ranipur Mode, Haridwar
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Uttarakhand-249401

Tel: 9412073660 & Toll free no. 18001804131
CEO HNGPL Phone No. 9997399976
e-mail : tenders@hngpl.co.in

Name & Contact Details:
(K) | CONTACT DETAILS 1. Shri. Harendra Kumar Gupta (+91-8004917722)
2. Mr. Sunil Sharma (+91-97541 89466)

Email: tenders@hngpl.co.in

In case of the days specified above happens to be a holiday in HNGPL, the next working day
shall be implied.

3. Bids must be submitted strictly in accordance with Clause No. 11 of ITB of Tender
document.

4. The following documents Shall be submitted in original (in physical form) within the Due
Date & Time of Bid Submission:

1) EMD/Bid Security (if applicable)
1) Power of Attorney
1) Integrity Pact (if applicable)

5. Clarification(s)/Corrigendum(s) if any shall also be available on above referred websites.
Any revision, clarification, addendum, corrigendum, time extension, etc. to this Tender
Document will be hosted on the above-mentioned website(s) only. Bidders are requested to
visit the website regularly to keep themselvesupdated.

Bidders are advised to submit their bid strictly as per terms and conditions of tender
documents and not to stipulate any deviation/exceptions.

6. Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote against this
Tender Document, may download the complete Tender Document along with its
amendment(s) if any from websites as mentioned at 2.0 (H) of IFB and submit their Bid
complete in all respect as per terms & conditions of Tender Document on or before the Due
Date & Time of Bid Submission.

7. Bid(s) received from bidders to whom tender/information regarding this Tender Document
has been issued as well as offers received from the bidder(s) by downloading Tender
Document from above mentioned website(s) shall be taken into consideration for evaluation
& award provided that the Bidder is found responsive subject to provisions contained in
Clause No. 2 of ITB. The Tender Document calls for offers on single point “Sole Bidder”
responsibility basis (except where JV/Consortium bid is allowed pursuant to clause no. 3.0
of ITB) and in total compliance of Scope of Works as specified in Tender Document.

8. HNGPL reserves the right to reject any or all the bids received at its discretion without
assigning any reason whatsoever.

This is not an Order/Contract.

For & on behalf of
Haridwar Natural Gas Pvt. Ltd.

(Authorized Signatory)
(Chief Executive Officer)
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PART-I

SECTIONI:

SECTIONI.1:

SECTIONI.2:

ANNEXURE-I

ANNEXURE-II

ANNEXURE-IIT

ANNEXURE-IV

SBD for Procurement of Services/Works

Summary

BIDDINGPROCEDURES

INSTRUCTIONS TO BIDDERS (ITB)

This Section provides information necessary for Bidders to prepare
responsive bids in accordance with the requirements of the Owner. It
regulates the bidding process and gives information on bid submission,
opening and evaluation methodology.

BID EVALUATION CRITERIA (BEC)

This section contains the criteria and requirements that the interested party
must comply without which the Owner shall not consider their Bid for the
purpose of evaluation and/ or further processing.

BID EVALUATION METHODOLOGY

This section specifies the methodology that the Owner shall use to
evaluate the Bids and to determine the successful Bidder.

INSTRUCTIONS FOR PARTICIPATION IN e-TENDERING

This Annexure contains detailed instructions regarding bid submission
procedure under HNGPL e-tendering system.

BID DATA SHEET (BDS)

This Annexure contains information and provisions that are specific to
each procurement and that supplement the information/ requirements
included in Section 1, Instructions to Bidders.

PROCEDURE FOR ACTION IN CASE OF
CORRUPT/ FRAUDULENT/ COLLUSIVE/
COERCIVEPRACTICES

This Annexure contains procedure for putting a Vendor/ Supplier/
Contractor/ Consultant on Suspension and/or banning list if any agency
indulges in corrupt/ fraudulent/ collusive/ coercive practice.

PROCEDURE FOR EVALUATION OF PERFORMANCE
OF
VENDORS/ SUPPLIERS/ CONTRACTORS/CONSULTANTS
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ANNEXURE-V

PART-II

SECTIONZ2:

SECTIONS:

PART-III

SECTION4:

SECTIONS:

This Annexure contains procedure to recognize, and develop reliable
Vendors/ Suppliers/ Contractors/ Consultants so that they consistently
meet or exceed expectations and requirements.

FORMS AND FORMAT

This Section contains the forms and formats which are to be completed by
Bidders and submitted as part of the bid. The successful Bidder shall only
complete the forms of Contract Performance Guarantee, Mobilization
Advance, and Contract Agreement, when required, after award of
contract.

CONDITIONS OFCONTRACT

GENERAL CONDITIONS OF CONTRACT (GCC)

This Section contains standard provisions.

SPECIAL CONDITIONS OF CONTRACT (SCC)

The content of this Section supplements the General Conditions of
Contract.

SERVICESREQUIREMENTS
SPECIFICATIONS, DRAWINGS AND SCOPE OFSERVICES

This Section contains the Specifications, the Drawings, and
supplementary information including Scope of Works/Services that
describes the Works/Services to be procured.

SCHEDULE OFRATES
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PART-I - BIDDING PROCEDURES
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Section 1: Instructions to Bidders

TO BE READ IN CONJUNCTION WITH BID DATA SHEET (BDS) INDEX

1.1 BID EVALUATION CRITERIA(BEC)
1.2 BID EVALUATIONMETHODOLOGY

TABLE OF CLAUSES

Al GENERAL

1.0 SCOPE OF BID

2.0  ELIGIBLE BIDDERS

3.0  BIDS FROM CONSORTIUM /JOINTVENTURE
4.0  ONE BID PERBIDDER

5.0 COST OFBIDDING

6.0 SITEVISIT

B] BIDDING DOCUMENTS

7.0  CONTENTS OF BIDDINGDOCUMENTS

8.0  CLARIFICATION OF BIDDINGDOCUMENTS
9.0  AMENDMENT OF BIDDINGDOCUMENTS

C] PREPARATION OF BIDS

10.0 LANGUAGE OFBID

11.0 DOCUMENTS COMPRISING THE BID
12.0 SCHEDULE OF RATES / BIDPRICES
13.0 GST (CGST & SGST/ UTGST or IGST)
14.0 BIDCURRENCIES

15.0 BIDVALIDITY

16.0 EARNEST MONEY / BIDSECURITY
17.0 PRE-BIDMEETING

18.0 FORMAT AND SIGNING OFBID

19.0 ZERO DEVIATION & REJECTION CRITERIA
20.0 e-PAYMENT

D] SUBMISSION OFBIDS:

21.0 BIDSUBMISSION

22.0 DUE DATE AND TIME OF BIDSUBMISSION
23.0 LATE BIDS

24.0 MODIFICATION AND WITHDRAWAL OFBIDS
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Section 1.1: Bid Evaluation Criteria
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HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

A.

TECHNICAL CRITERIA:

The bidder must have executed /completed work orders for Technical and non- technical manpower supply in
any PSU/Govt/Semi-Govt/MNC/JV’s/Public Listed company in previous 07 years (to be reckoned from final
bid due date) in the following manner:

A.l at least one single order having minimum value of Rs. 71.63 Lakhs
or

A2 at least 2 orders having minimum value of Rs. 44.77 Lakhs for each
or

A3 at least 3 orders having minimum value of Rs. 35.82 lakhs each

Similar Services: - Bidder should experience in providing a service of Supply of Technical and Non-Technical
manpower in PSU/Govt/Semi-Govt/JV’s/Public Listed company/MNC.

The bidders must submit the completion certificate issued by end user / owner (or their consultant who has been
duly authorized by them to issue such certificate) only after completion of work / supply in all aspect. However,
in case of tenders for annual rate contracts/ maintenance contracts, where the bidder is executing a rate /
maintenance contract which is still running and the contract value /quantity executed till one day prior to due
date of bid submission is equal to or more than the minimum prescribed value / quantity mentioned in the BEC,
such experience will also be taken into consideration provided that the bidder has submitted satisfactory work /
supply execution certificate issued by the end user / owner / authorized consultant. The provision of consideration
of experience of a bidder for a running rate/ maintenance contract as mentioned above is to be included only in
case of GAIL’s tender for Annual Rate Contract (ARC) / Annual Maintenance Contract (AMC) for supplies/
services/ consultancy/works.

A job executed by a bidder for its own plant /projects cannot be considered as experience for the purpose of
meeting requirement of BEC of the tender. However, jobs executed for Subsidiary/ Fellow Subsidiary/ Holding
Company will be considered as experience for the purpose of meeting BEC subject to submission of tax paid
invoice(s) duly certified by statutory auditor of the bidder towards payments of statutory tax in support of the
job executed for Subsidiary/ Fellow Subsidiary / Holding Company. Such bidders to submit these documents in
addition to the documents specified in the bidding documents to meet BEC.

Experience of bidder acquired as a subcontractor can be accepted against submission of certificate from end user
by such bidder along with other specified documents.

Prior turnover and prior experience for all Startups [whether Micro & Small Enterprises (MSEs) or otherwise]
shall be required for procurement of goods/works/services (including consultancy services) subject to their
meeting the quality and technical specifications specified in tender document.

Further, the Startups are also not exempted from submission of EMDs.

The relaxation of prior experience and prior turnover to Startups [whether Micro & Small Enterprises (MSEs)
or otherwise] is not to be given to the specific goods/ job domains wherein they are registered for and startups
are required to submit the documents for the same including the application submitted to DIPP. New startup
“Certificate of Recognition” is stipulating the domain of startup, the domain of startup is be considered based
“Certificate of Recognition” issued by Department of Promotion of Industry and Internal Trade (DPIIT). Startups
having the “Certificate of Recognition” as per old format, are required to submit documents as mentioned herein
above (Email clarification dated 04.11.2020).

FINANCIAL CRITERIA:

B.1 Annual Turnover:
The minimum average annual financial turnover achieved by the bidder as per their last audited financial results
in last three preceding financial years shall be as under.
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iii)

iv)

Minimum Average annual turnover requirement: Rs. 44.77 Lakh
B.2  Net Worth:

Net worth of the bidder should be positive as per the immediate preceding financial year's audited financial
results.

B.3  Working Capital:

The minimum working capital of the bidder as per the immediate preceding financial year's audited financial
results should be as under:

Minimum Working Capital requirement: Rs. 8.96 Lakh.

Note for BEC Financial:

1) In case Bidder's working capital is inadequate, the bidder shall supplement this with a letter (as per Format-

15) from the Bidder's bank having net worth not less than Rs 100 Crore (or equivalent in USD), confirming
the availability of the line of credit for at least working capital requirement as stated above.

The Declaration Letter/Certificate for line of credit due to short fall of working capital shall be from single
bank only. Letters from multiple banks shall not be applicable. However, banking syndicate will also be
acceptable wherein a group of banks can jointly provide line of credit to the bidder.

For the bidders whose financial year is calendar year, for such bidders the audited financial results shall be
considered as calendar year in lieu of financial year.

Any shortfall information / documents on the Audited Annual Report / Financial Statement of the Bidder
and/or line of credit for working capital issued on or before the final bid due date can only be considered as
submitted in bid/subsequent response against HNGPL query, if any. Any information/ documents issued post
final bid due date shall not be considered for evaluation.

Annual Turnover:
In case the tenders having the bid closing date up to 30th September of the relevant financial year and

audited financial results of the immediate 3 preceding financial years are not available, the bidder has
an option to submit the audited financial results of the 3years immediately prior to that. Wherever the
closing date of the bid is after 30th September of the relevant financial year, bidder has to compulsorily
submit the audited financial results for the immediately preceding financial years.

Net Worth/Working Capital:

In case the tenders having the bid closing date up to 30th September and audited financial results of the
immediate preceding financial year is not available, in such case the audited financial results of the
year immediately prior to that year will be considered as last financial year for Net worth/ Working
Capital calculation. Whereverthe closing date of the bid is after 30th September, bidder has to
compulsorily submitthe audited financial results for the immediate preceding financial year.

Documents required to be submitted by bidder along with the bid for qualification of BEC:

BEC Description Documents required for qualification
Clause

A Documents Required-Technical Criteria

Al incorporated under  |Certificate or any other relevant document for proof of Indian Firm /

Firm/Company duly [Certificate of Incorporation/GST Certificate/Company Establishment

the applicable laws  |[Company, PAN, ESIC, Registration EPFO Registration.

A2 Experience Criteria user/owner/authorized consultant clearly indicating Name of

1. Copy of PO/WO/LOA in the name of bidder issued by the end

Work, Contract Value, Contract Duration, Date of Work Order.
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OR

. Completion certificate clearly mentioning the reference to Work

Order/LOA/Contract/Agreement No., Order value, actual
value of executed work, actual date of completion, etc. The
Completion certificate should have been issued by the end
user/owner/authorized consultant.

. Proof of payment against the Work Order/LOA/Agreement

submitted asmentioned at point “1)” above issued by the
end user /owner/authorized consultant.

A3

Experience against
execution of
running ARC
(Annual Running
Contract)

. Copy of PO/WO/LOA in the name of bidder issued by the

enduser/owner/authorized consultant clearly indicating Name
of Work, Contract Value, Contract Duration, Date of Work
Order.

OR

Copy of Execution Certificate or equivalent (against for the
running contract)

Proof of payment against the Work Order/LOA/Agreement
submitted as mentioned at point “1)” above issued by the end
user /owner/authorized consultant clearly mentioning the
reference to Work Order/LOA/Contract/Agreement No.,
executed value till one day prior to due date for bid
submission, which must be equal to or more than the
minimum prescribed value mentioned in BEC SI. No.1 & 2.

Note for
BEC
Technical

(i)

Jobs executedfor
‘Works for Subsidiary
Fellow subsidiary /

Holding company

Bidder must submit: Tax paid invoice(s) duly certified by
statutory auditor of the bidder towards payments of statutory
taxin support of the job executed for Subsidiary / Fellow
Subsidiary / Holding Company.

Note: Only documents (Work Order, Completion certificate, Execution Certificate etc.) which
have been referred/ specified in the bid submitted by the bidder shall be considered in reply to
queries during evaluation of Bids.
The BEC qualifying documents like registration / authorization / Certificates etc., should be valid
as on bid due date.All documents in support of Technical Criteria of Bid Evaluation Criteria (BEC)
furnished bythe bidders shall necessarily be duly certified/ attested by Chartered Engineer and
Notary Public with legible stamp.

B

Documents Required-Financial Criteria

B.1

Annual Turnover

a)
b)

Audited Financial Statements, including Balance Sheets,
Profit & Loss Account for last three preceding financial years.
Certificate from Chartered Accountant for details of financial
capability (F-16)

B.2

Net Worth

a)

b)

Audited Financial statements including Balance sheet and
Profit & Loss Account etc. for immediate preceding financial
year.

Certificate from Chartered Accountant for details of financial
capability (F-16)

B3

Working Capital

a)

Audited Financial statements including Balance sheet and
Profit & Loss Account etc. for immediate preceding year.

In case of inadequate or negative working capital, Letter from
the bidder's Bank (as per format F-15), having net worth not
less than Rs. 100 Crores, confirming the availability of the line
of credit for at least working capital requirement as stated in
BEC.
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b) Certificate from Chartered Accountant for details of financial
capability (F-16)

evaluation.

Note: Any shortfall information / documents on the Audited Annual Report / Financial Statement of
the Bidder and/or line of credit for working capital issued on or before the final bid due date
can only be considered as submitted in bid/subsequent response against HNGPL’s query, if
any. Any information/ documents issued post final bid due date shall not be considered for

CRITERIA:

D. AUTHENTICATION OF

DOCUMENTS SUBMITTED IN SUPPORT OF BID EVALUATION

Technical Criteria of BEC

All documents in support of Technical Criteria of Bid Evaluation
Criteria (BEC) to be furnished by the bidders shall necessarily be duly
certified / attested by Chartered Engineer and notary public with
legible stamp.

No photo copy of attestation/certification of CE & Notary shall be
considered.

Financial Criteria of BEC

For authentication of document submitted in support of Financial
Criteria of Bid Evaluation criteria (BEC) shall submit “Details of
financial capability of bidder” in prescribed format ‘F-16" duly
signed and stamped by a chartered accountant with UDIN. Further,
copy of audited annual financial statements submitted in bid shall be
duly certified/ attested by notary public with legible stamp.

No photo copy of attestation/certification of CA & Notary shall
be considered.

any reason.

E. NOTE TO “BEC” (FOR STRICT COMPLIANCE):

(1) Bidders must furnish all relevant certificates / documents / information in support of their credential
to the above eligibility criteria along with the Offer, failing which the Offer shall be summarily rejected.
(i1) Bidders not meeting any of the above-mentioned eligibility criteria shall be rejected without assigning

All documents in support of BEC should be Submit Hard copy along with tender document. In absence of requisite
documents HNGPL reserves the right to reject the bid without making any reference to bidders.

(

D

=t
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Section 1.2: Bid Evaluation Methodology
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EVALUATION METHODOLOGY

1. Price Bids shall be evaluated on overall lowest offer basis i.e. considering price quoted
against Schedule of Rates inclusive of all taxes & duties.

il. Public Procurement Policy for MSE bidders shall be applicable after considering the
subject job is “non-splitable” in nature.

iii.  Further, in case more than one bidder becomes .1 making more bidders eligible for
award (as the case may be), then short listing of the bidders will be done using the
following tie breaker:

“The bidder who has got the higher turnover in the last audited financial year will
be awarded the job.”
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1.1

1.2

1.3

1.4

2.1

2.2

23

24

INSTRUCTIONS TO BIDDERS [ITB]
(TO BE READ IN CONJUNCTION WITH BID DATA SHEET (BDS)

[A] -GENERAL
SCOPE OF BID

The Employer/ Owner/ HNGPL as defined in the "General Conditions of Contract [GCC]",
wishes to receive Bids as described in the Bidding Document/ Tender Document.

SCOPE OF BID: The Scope of Services shall be as defined in Section 4 of the Bidding
Documents.

The successful bidder is expected to complete the scope of Bid within the period stated in Special
Conditions of Contract.

Throughout the Bidding Documents,

a The terms 'Bid', 'Tender' & ‘Offer’ and their derivatives [Bidder/ Tenderer, Bid/
Tender/ Offer etc.] are synonymous.
'Day' means 'Calendar Day'

¢. The singular shall include the plural and vice versa wherever the context so
requires.

2. ELIGIBLE BIDDERS

The Bidder or their allied agency(ies) shall not be under a declaration of ineligibility by Employer for
Corrupt/ Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to Bidders [ITB], Clause
No. 36” (Action in case Corrupt/ Fraudulent/Collusive/ Coercive Practices).

The Bidder is not put on ‘Holiday’ by HNGPL/BPCL/GAIL or Public Sector Project Management
Consultant (like EIL, Mecon only due to “poor performance” or “corrupt and fraudulent practices™) or
banned/ blacklisted by Government department/ Public Sector on due date of Bid Submission.

If the bidding documents were issued inadvertently/ downloaded from website, offers submitted by such
bidders shall not be considered for opening/ evaluation/Award.

In case there is any change in status of the declaration prior to award of contract, the same has to be
promptly informed to HNGPL by the bidder.

It shall be the sole responsibility of the bidder to inform HNGPL/GAIL GAS/BPCL in case the bidder is
put on ‘Holiday’ by HNGPL or Public Sector Project Management Consultant (such as EIL, Mecon. only
due to “poor performance” or “corrupt and fraudulent practices”) or banned/blacklisted by Government
department/ Public Sector on due date of submission of bid and during the course of finalization of the
tender. Concealment of the facts shall tantamount to misrepresentation of facts and shall lead to action
against such Bidders as per clause 38 of ITB.

The Bidder should not be under any liquidation, court receivership or similar proceedings on
Due Date of Bid Submission.

In case there is any change in status of the declaration prior to award of contract, the same has to be
promptly informed to HNGPL by the bidder.

It shall be the sole responsibility of the bidder to inform HNGPL in case the bidder is under any
liquidation, court receivership or similar proceedings on Due Date of Bid Submission and during the
course of finalization of the tender. Concealment of the facts shall tantamount to misrepresentation of
facts and shall lead to action against such Bidders as per clause no. 38 of ITB.

Bidder shall not be affiliated with a firm or entity:
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2.6

2.7

3.1

32

3.3

34

(1) that has provided consulting services related to the work to the Employer during the
preparatory stages of the work or of the project of which the works/ services forms a
part of or

(i) That has been hired (proposed to be hired) by the Employer as an Engineer/
Consultant for the contract.

2.5 Neither the firm/ entity appointed as the Project Management Consultant (PMC) for a contract
nor its affiliates/ JV’s/ subsidiaries shall be allowed to participate in the tendering process unless
it is the sole Licensor/ Licensor nominated agent/ vendor.

Pursuant to qualification criteria set forth in the bidding document, the Bidder shall furnish
all necessary supporting documentary evidence to establish Bidder’s claim of meeting
qualification criteria.

Power of Attorney:

In case of a Single Bidder, Power of Attorney issued by the Board of Directors/ CEO /Chairman/ MD
/ Company Secretary of the Bidder/ all partners in case of Partnership firm/any person authorized in
terms of Deed of LLP/Proprietor in favor of the authorized employee(s) of the Bidder, in respect of
the particular tender for signing the Bid and all subsequent communications, agreements, documents
etc. pertaining to the tender and to act and take any and all decision on behalf of the Bidder, is to be
submitted.

In case of a Consortium/JV, Power of Attorney issued by Board of Directors/ CEO /Chairman MD /
Company Secretary of the Consortium Leader as well as Consortium Member(s) of the Consortium/
partners of JV, in favour of the authorised employee(s) of the Consortium Leader/Lead member of
JV, for signing the documents on behalf of the Bidder, in respect of this particular tender, to sign the
Bid and all subsequent communications, agreements, documents etc. pertaining to the tender and act
and take any and all decision on behalf of the Consortium/JV, are to be submitted.

The authorized employee(s) of the Bidder shall be signing the Bid and any consequence resulting due
to such signing shall be binding on the Bidder.

The authorized employee(s) of the Bidder shall be signing the Bid and any consequence resulting due
to such signing shall be binding on the Bidder.

The person holding Power of Attorney shall be also be authorized to nominate. “Contractor’s
Representative” for execution of Contract in case of award. Bids shall be evaluated as per Bid
Evaluation Criteria (BEC) as provided in Sectionl

BIDS FROM "JOINT VENTURE"/"CONSORTIUM" (FOR APPLICABILITY OF THIS
CLAUSE REFER BIDDING DATASHEET(BDS))

Bids from consortium/ JV of two or more members (maximum three including leader) are acceptable
provided that they fulfill the qualification criteria and requirements stated in the Bidding Documents.
Participating Consortium/ JV shall submit the Agreement as per the format F-17 clearly defining the
scope and responsibility of each member. Members of consortium/ JV shall assume responsibility
jointly & severally. The EMD shall be submitted by the Bidder (Consortium/JV).

The Consortium/ JV Agreement must clearly define the leader/ lead partner, who shall be responsible
for timely completion of work/ services and shall receive/ send instructions for and on behalf of the
consortium during the period the bid is under evaluation as well as during the execution of contract.

All the members shall authorize the representative from the lead partner by submitting a Power of
attorney (on a non-judicial stamp paper of appropriate value) signed by legally authorized signatories
of all the member(s). Such authorization must be accompanied with the bid. The authorized signatory
shall sign all the documents relating to the tender/ contract. However, in case of award, payment shall
be made to the consortium.

A consortium/ JV once established at the time of submitting the Bid shall not be allowed to be altered
with respect to constituting members of the JV/ Consortium or their respective roles/ scope of work,
except if and when required in writing by owner. If during the evaluation of bids, a consortium/JV
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3.5

4.1

4.2

5.1

6.1

6.2

6.3

6.4

exclusions of any partner(s)/ member(s) which had originally submitted the bid, bid from such a
consortium/JV shall be liable for rejection.

Any member of the consortium/ JV shall not be eligible either in an individual capacity or be a part
of any other consortium/JV to participate in this tender. Further, no member of the consortium/ JV
shall be on ‘Holiday’ by HNGPL or Public Sector Project Management Consultant (like EIL, Mecon
only due to “poor performance” or “corrupt and fraudulent practices”) or banned/blacklisted by
Government department/ Public Sector on due date of submission of bid. Offer submitted by such
consortium/ JV shall not be considered for opening/evaluation/Award.

ONE BID PER BIDDER

A Firm/ Bidder shall submit only 'one [01] Bid' in the same Bidding Process. A Bidder who submits
more than 'one [01] Bid” will cause all the proposals in which the Bidder has participated to be
disqualified.

Alternative Bids shall not be considered.

COST OFBIDDING

COST OF BIDDING: The Bidder shall bear all costs associated with the preparation and submission
of the Bid including but not limited to Bank charges, all courier charges including taxes & duties etc.
incurred thereof. Further, HNGPL will in no case, be responsible or liable for these costs, regardless
of the outcome of the bidding process.

SITEVISIT

The Bidder is advised to visit and examine the site of Works/Services and its surroundings and obtain
for itself on its own responsibility all information that may be necessary for preparing the Bid and
entering into a Contract for the required job. The costs of visiting the site shall be borne by the Bidder.

The Bidder or any of its personnel or agents shall be granted permission by the Employer to enter
upon its premises and land for the purpose of such visits, but only upon the express conditions that
the Bidder, its personnel and agents will release and indemnify the Employer and its personnel, agents
from and against all liabilities in respect thereof, and will be responsible for death or injury, loss or
damage to property, and any other loss, damage, costs, and expenses incurred as a result of inspection.

The intending bidders shall be deemed to have visited the SITE and familiarised submitting the tender.
Non-familiarity with the site conditions will not be considered a reason either for extra claims or for not
carrying out the Works/Services in strict conformity with the DRAWINGS and SPECIFICATIONS or
for any delay inper formance

The Bidder shall not be entitled to hold any claim against HNGPL for non-compliance due to lack of
any kind of pre-requisite information asitis the sole responsibility of the Bidder to obtain all the necessary
information with regard to site, surrounding, working conditions, weather etc. on its own before
submission of the bid.

[B] - BIDDING DOCUMENTS

7.CONTENTS OF BIDDING DOCUMENTS

7.1 The contents of Bidding Documents / Tender Documents are those stated below, and should be read in
conjunction with any ‘Clarifications’ or ‘Addendum / Corrigendum’ issued in accordance with "ITB

8.0"
[J Information for Bidder [[FB]
[ Instructions to Bidders [[TB] Section 1
[ Bid Evaluation Criteria [BEC] Section 1.1
[ Bid Evaluation Methodology Section 1.2
[1 General Condition of Contract [GCC] Section 2
[1 Special Conditions of Contract [SCC] Section 3
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[l Specifications , Drawing (wherever applicable) and Section 4

7.2

7.3

8.1

8.2

83

9.1

9.2

9.3

10.

11.

11.1

Scope of Services (wherever applicable)
[J Price Schedule/ Schedule of Rates Section 5

The Bidder is expected to examine all instructions, forms, terms & conditions in the Bidding
Documents. The Instructions to Bidders together with all its attachments thereto, shall be considered to

be read, understood and accepted by the Bidders. Failure to furnish all information required by the

Bidding Documents or submission of a Bid not substantially responsive to the Bidding Documents in
every respect will be at Bidder's risk and may result in the rejection of hisBid.

The Invitation for Bids (IFB), as provided in this document issued by the Owner, is also part of the
Bidding Documents

CLARIFICATION OF BIDDING DOCUMENTS

A prospective Bidder requiring any clarification(s) of the Bidding Documents may notify HNGPL in
writing or by fax or email at HNGPL' mailing address indicated in the BDS no later than 02 (two)
days prior to pre-bid meeting (in cases where pre-bid meeting is scheduled) or 05 (five) days prior to
the bid closing date in cases where pre-bid meeting is not held. HNGPL reserves the right to ignore
the bidders request for clarification if received after the aforesaid period. HNGPL may respond in
writing to the request for clarification. HNGPL' response including an explanation of the query, but
without identifying the source of the query will be uploaded on HNGPL’ and Government tendering
websites, as mentioned in BDS / communicated to prospective bidders by e- mail/ fax.

Any clarification or information required by the Bidder but same not received by the Employer by
way of above is liable to be considered as "no clarification / information required".

The Bidder shall submit their queries / clarifications to HNGPL in the format“F-18”.

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the Due Date and Time of Bid Submission, Owner may, for any reason, whether
at its own initiative or in response to a clarification requested by a prospective Bidder, modify the
Bidding Documents by addenda/corrigendum.
Any addendum/ corrigendum thus issued shall be part of the Bidding Documents and shall be hosted
on HNGPL’ and Government tendering websites, as provided in BDS. Bidders have to take into
account all such addendum/ corrigendum before submitting their bid.
The Employer, if it considers necessary, may extend the date of submissions of Bid in order
to allow the Bidders a reasonable time to furnish their most competitive bid taking into
account the amendment issued thereof.

[C] — PREPARATION OFBIDS

LANGUAGE OFBID:

The bid prepared by the Bidder and all correspondence, drawing(s), document(s), certificate(s) etc.
relating to the Bid exchanged by Bidder and HNGPL shall be written in English language only. In
case a document, certificate, printed literature etc. furnished by the Bidder in in a language other than
English, the same should be accompanied by an English translation duly authenticated by the Chamber
of Commerce of Bidders Country, in which case, for the purpose of interpretation of the Bid, the
English translation shall govern.

DOCUMENTS COMPRISING THEBID

In case the Bids are invited under the two Bid system, the Bid prepared by the Bidder shall
comprise the following components.

11.1.1 PART-I: TECHNO-COMMERCIAL / UN-PRICEDBID

11.1.2 PART-I: "TECHNO-COMMERCIAL / UN-PRICED BID"
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shall contain the following:
a 'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed contents.

b. 'Bidder's General Information', as per 'FormF-1'

C. 'Bid Form', as per 'FormF-2'

d Copies of documents, as required in 'FormF-3'

e As a confirmation that the prices are quoted in requisite format complying with the

requirements copy of Schedule of Rate (SOR) with prices blanked out mentioning quoted /
not quoted (as applicable) written against each item

f 'Letter of Authority’ on the Letter Head, as per 'FormF-5'

g 'No Deviation Confirmation', as per 'Form F-6

h 'Bidder's Declaration regarding Holiday/ Banning, Anti-Corruption, Conflict of Interest,
Liquidation, Court Receivership and Bankruptcy’, in 'FormF-7

i 'Certificate for Non-Involvement of Government of India ' from Bidder, as per 'Form F-8'

J 'Agreed Terms and Conditions', as per 'FormF-10'

k ACKNOWLEDGEMENT CUM CONSENT LETTER/, as per 'Form F-11'

1 Duly attested [wherever attestation required] documents in accordance with the "BID
EVALUATION CRITERIA [BEC]" establishing the qualification.

m Undertaking on the Letter head, as per the FormF-12.

n Power of Attorney /copy of Board Resolution, in favor of the authorized signatory of the Bid,

as per clause no.2.7 of ITB
o. Any other information/details required as per Bidding Document.

p. EMD/ Bid Security in original as per Clause 16 of ITB [Note: Submission of Original is not
applicable for online banking Transaction]

g All forms and Formats including Annexure.

List of consortium/ JV member (s), if any, and Consortium Agreement (as per format F-17)
clearly defining their involvement & responsibility in this work, wherever applicable as
specified elsewhere in the IFB/RFQ/BEC.

Integrity Pact as per Form F-20 (if applicable)
‘Indemnity Bond’ as per ‘FormF-21’
Tender Document digitally signed by the Authorized Signatory.

Additional document specified in Bid Data Sheet (BDS), Special Conditions of Contract
(SCC), Scope of Services, if any

=

< g & @

Note: All the pages of the Bid must be signed by the ""Authorized Signatory' of the Bidder.

11.1.1.2 PART-I: “TECHNO-COMMERCIAL/UN-PRICED BID”

Should comprise all the above documents mentioned at 11.1.1 along with copy of EMD/Bid
Bond. However, bidders must send the original "Bid Security / EMD & tender fee (if
applicable), Power of Attorney and any other documents specified in the bidding documents
to HNGPL Office, House no. 129, New Haridwar Colony, Behind Matrichaya Medical
Centre, Ranipur Mode, Haridwar, Uttrakhand- 249401 in a sealed envelope, super scribing
the Tender details & number.

The Original Bid Security/ EMD must be submitted along with the bid on the date & time of
bid submission, failing which the bid will be rejected. All pages of the Bid must be signed by
the "authorized signatory" of the Bidder.

11.1.2 PART-II: PRICE BID

11.1.2.1 PRICE of the Bid shall contain one original copy of Schedule of Rates duly filled in, in
separate sealed envelopes duly signed and stamped on each page super scribing in the sealed
envelope “ Price- Do Not Open” . In case of any correction, the bidder shall put his signature
and his stamp.
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11.1.2.2 The Price bid to be uploaded in accordance with clause 8.2 of Annexure-1.

L

IIL.

I1I.

IV.

VL

VIIL

12.

12.1

12.2

12.3

Prices are to be submitted strictly as per the Schedule of Rate of the bidding documents and
uploaded only in “Step 3: SOR Attachment”. Submission of prices in Un priced bid shall lead
to rejection of the bid. HNGPL shall not be responsible for any failure on the part of the bidder
to follow the instructions.

Bidders are advised NOT to mention Rebate/ Discount separately, either in the SOR format
or anywhere else in the offer. In case Bidder(s) intend to offer any Rebate/ Discount, they
should include the same in the item rate(s) itself under the “Schedule of Rates (SOR)” and
indicate the discounted unit rate(s)only.

If any unconditional rebate has been offered in the quoted rate, the same shall be considered
in arriving at evaluated price. However, no cognizance shall be taken for any conditional discount for
the purpose of evaluation of the bids.

In case, it is observed that any of the bidder(s) has/ have offered suo-moto Discount/ Rebate
after opening of un priced bid but before opening of price bids such discount /rebate(s) shall
not be considered for evaluation. However, in the event of the bidder emerging as the lowest
evaluated bidder without considering the discount/ rebate(s), then such discount/ rebate(s)
offered by the bidder shall be considered for Award of Services and the same will be
conclusive and binding on the bidder.

In the event as a result of techno-commercial discussions or pursuant to seeking clarifications
/ confirmations from bidders, while evaluating the un-priced part of the bid, any of the bidders
submits a sealed envelope stating that it contains revised prices; such bidder(s) will be
requested to withdraw the revised prices failing which the bid will not be considered for
further evaluation.

In case any bidder does not quote for any item(s) of “Schedule of Rates” and the estimated
price impact is more than 10% of the quoted price, then the bid will be rejected. If such price
impact of unquoted items is 10% or less of his quoted price, then the unquoted item(s) shall
be loaded highest of the price quoted by the other bidders. If such bidder happens to be lowest
evaluated bidder, price of unquoted items shall be considered as included in the quoted
bidprice.

In case of bids invited under single bid system, a single envelope containing all documents
specified at Clause 11.1.1 & 11.1.2 of ITB above form the e-bid. All corresponding conditions
specified at Clause 11.1.1 & 11.1.2 of ITB shall become applicable in such a case.

SCHEDULE OF RATES / BIDPRICES

Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole works
as described in Bidding Documents, based on the rates and prices submitted by the Bidder
and accepted by the Employer. The prices quoted by the Bidders will be inclusive of all taxes
except GST (CGST & SGST/UTGST or IGST).

Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of Tender
document. If quoted in separate typed sheets and any variation in item description, unit or
quantity is noticed; the Bid is liable to be rejected.

Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for the
performance of the completed item considering all parts of the Bidding Document. In case
any activity though specifically not covered in description of item under "SOR" but is
required to complete the works as per Specifications, Scope of Work / Service, Standards,
General Conditions of Contract(“GCC"),Special Conditions of Contract("SCC") or any Other
part of Bidding Document, the prices quoted shall deem to be inclusive of cost incurred for such
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activity.

124

12.5

12.6

12.7

12.8

12.9

13.

13.1

13.2

13.3

134

All duties, taxes and other levies [if any] payable by the Contractor under the Contract, or for
any other cause except final GST (CGST & SGST/ UTGST or IGST) shall be included in the
rates / prices and the total bid-price submitted by the Bidder. Applicable rate of GST (CGST
& SGST/ UTGST or IGST) on the contract value shall be indicated in Agreed Terms &
Conditions (Format given in the bidding document) and SOR.HNGPL GST numbers shall be
provided on award.

Prices quoted by the Bidder, shall remain firm and fixed and valid until completion of the
Contract and will not be subject to variation on any account. Any new taxes & Duties, if
imposed by the State/ Govt. of India after due date of bid submission but before the
Contractual Delivery Date, shall be reimbursed to the contractor on submission of
documentary evidence for proof of payment to State/ Govt. Authorities and after ascertaining
it’s applicability with respect to the contract.

The Bidder shall quote the prices in 'figures' & words. There should not be any discrepancy
between the prices indicated in figures and the price indicated in words. In case of any
discrepancy, the same shall be dealt as stipulated in ITB of bidding document.

Further, Bidder shall also mention the Service Accounting Codes (SAC) at the designated
place in SOR.

The quantities shown against the various items are only approximate. Any increase or
decrease in the quantities shall not form the basis of alteration of the rates quoted and
accepted.

The EMPLOYER reserves the right to interpolate the rates for such items of work/service
falling between similar items of lower and higher magnitude

GST (CGST & SGST/ UTGST or IGST )

Bidders are required to submit copy of the GST Registration Certificate while submitting the
bids wherever GST (CGST & SGST/UTGST or IGST) is applicable.

Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST or
IGST or UTGST).Please note that the responsibility of payment of GST (CGST & SGST or
IGST or UTGST) lies with the Supplier of Goods / Services only. Supplier of Goods /
Services (Service Provider) providing taxable service shall issue an Invoice/Bill, as the case
may be as per rules/ regulation of GST. Further, returns and details required to be filled under
GST laws & rules should be timely filed by Supplier of Goods / Services (Service Provider)
with requisite details.

Payments to Service Provider for claiming GST (CGST & SGST/UTGST or IGST) amount ~ will be
made provided the above formalities are fulfilled. Further, HNGPL may seek copies of challan and
certificate from Chartered Accountant for deposit of GST (CGST & SGST/UTGST or IGST) collected
from Owner.

In case CBEC (Central Board of Excise and Customs)/ any equivalent government agency
brings to the notice of HNGPL that the Supplier of Goods / Services (Service Provider) has
not remitted the amount towards GST (CGST & SGST/UTGST or IGST) collected from
HNGPL to the government exchequer, then, that Supplier of Goods / Services (Service
Provider) shall be put under Holiday list of HNGPL for period of six months as mentioned
in Procedure for Evaluation of Performance of Vendors/ Suppliers/Contractors/Consultants.

In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than due to
change in turnover, payable on the contract value during contract period, the Supplier of
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13.5

13.6

13.7

13.8

13.9

13.10

Goods / Services (Service Provider)shall submit a copy of the 'Government Notification' to
evidence the rate as applicable on the Bid due date and on the date of revision

Beyond the contract period, any increase in the rate of GST (CGST & SGST/UTGST or IGST) beyond
the contractual delivery period shall be to Service Provider’s account whereas any decrease in the rate
GST (CGST & SGST/UTGST or IGST) shall be passed on to the Owner.

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation, should be raised
within two [02] months from the date of issue of 'Government Notification' for payment of differential
(in %) GST (CGST & SGST/UTGST or IGST), otherwise claim in respect of above shall not be
entertained for payment ofarrears.

The base date for the purpose of applying statutory variation shall be the Bid Due Date.

Owner/HNGPL will reimburse GST (CGST & SGST/UTGST or IGST) to the Supplier of
Goods / Services (Service Provider) at actual against submission of Invoices as per format
specified in rules/ regulation of GST subject to the ceiling amount of GST (CGST &
SGST/UTGST or IGST) as quoted by the bidder, subject to any statutory variations, except
variations arising due to change in turnover. In case of any variation in the executed quantities
(If directed and/or certified by the Engineer-In-Charge) the ceiling amount on which GST
(CGST & SGST/UTGST or IGST) is applicable will be modified on pro-rata basis.

The bids will be evaluated based on total price including applicable GST (CGST & SGST/UTGST or
IGST).

HNGPL will prefer to deal with registered supplier of goods/ services under GST. Therefore,
bidders are requested to get themselves registered under GST, if not registered yet.

However, in case any unregistered bidder is submitting their bid, their prices will be loaded with
applicable GST (CGST & SGST/UTGST or IGST) while evaluation of bid. .

In case HNGPL is required to pay entire/certain portion of applicable GST (CGST &
SGST/UTGST or IGST) and remaining portion, if any, is to be deposited by Bidder directly
as per GST (CGST & SGST/UTGST or IGST) laws, entire applicable rate/amount of GST
(CGST & SGST/UTGST or IGST) to be indicated by bidder in the SOR.

Where HNGPL has the obligation to discharge GST (CGST & SGST/UTGST or IGST) liability under
reverse charge mechanism and HNGPL has paid or is /liable to pay GST (CGST &SGST/UTGST or
IGST) to the Government on which interest or penalties becomes payable as per GST laws for any
reason which is not attributable to HNGPL or ITC with respect to such payments is not available to
HNGPL for any reason which is not attributable to HNGPL, then HNGPL shall be entitled to deduct/
setoff / recover such amounts against any amounts paid or payable by HNGPL to Contractor /
Supplier.

Contractor shall ensure timely submission of invoice(s) as per rules/ regulations of GST with
all required supporting document(s) within a period specified in Contracts/ LOA to enable
HNGPL to avail input tax credit. Further, returns and details required to be filled under GST
laws & rules should be timely filed by supplier with requisite details.

In case the GST rating of vendor on the GST portal / Govt. official website is negative / black
listed, then the bids may be rejected by HNGPL. Further, in case rating of bidder is negative
black listed after award of work for supply of goods / services, then HNGPL shall not be
obligated or liable to pay or reimburse GST to such vendor and shall also be entitled to deduct
/ recover such GST along with all penalties / interest, if any, incurred by HNGPL

Anti-profiteering clause

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction in rate of tax or
from input tax credit to the consumer by way of commensurate reduction in prices. The Supplier of
Goods may note the above and quote their prices accordingly.
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13.11

13.12

14.

15.

15.1

15.2

16.

16.1

16.2

16.3

In case the GST rating of vendor on the GST portal / Govt. official website is negative / black
listed, then the bids may be rejected by HNGPL. Further, in case rating of bidder is negative
/ black listed after award of work for supply of goods / services, then HNGPL shall not be
obligated or liable to pay or reimburse GST to such vendor and shall also be entitled to deduct
/ recover such GST along with all penalties / interest, if any, incurred by HNGPL.

GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 which subsumed
various indirect taxes and duties applicable before 01.07.2017. Accordingly, the provisions
of General Condition of Contract relating to taxes and duties which are subsumed in GST are
modified to aforesaid provisions mentioned in clause no. 12 and 13 of ITB.

BID CURRENCIES:

Bidders must submit bid in Indian Rupees only.

BID VALIDITY

Bids shall be kept valid for a period of 90 days from the Due Date of Bid Submission. A Bid
valid for a shorter period may be rejected by HNGPL as' non-responsive'.

In exceptional circumstances, prior to expiry of the original 'Bid Validity Period', the
Employer may request the Bidders to extend the 'Period of Bid Validity' for a specified
additional period. The request and the responses thereto shall be made in writing or by fax/
email. A Bidder may refuse the request without forfeiture of his 'Bid Security'. A Bidder
agreeing to the request will not be required or permitted to modify his Bid, but will be required
to extend the validity of its 'Bid Security' for the period of the extension and in accordance
with "ITB: Clause-16" in all respects.

EARNEST MONEY DEPOSIT/ BID SECURITY(FOR APPLICABILITY OF THIS
CLAUSE REFER BID DATA SHEET(BDS)

Bids must be accompanied with '"Earnest Money Deposit/ Bid Security' in the form of
‘Online Banking transaction’, 'Demand Draft' or 'Banker's Cheque' [in favour of
Haridwar Natural Gas Pvt. Ltd., payable at the place as defined in BDS)|] or 'Bank
Guarantee' or 'Letter of Credit' as per the format given in Form -4/4A of the bidding
documents or) [in favour of Haridwar Natural Gas Pvt. Ltd.]. Please refer BDS for further
details. Bidders shall ensure that 'Bid Security', having a validity of at least ' two [02] months'
beyond the validity of the bid, must accompany the Bid in the format(s) made available in the
Bidding Document. Bid not accompanied with 'Bid Security', or 'Bid Security' not in requisite
form shall be liable for rejection. The Bid Security shall be submitted in Indian Rupees only.

To enable the bidders to utilize online transaction option, Bank details of HNGPL is as specified
in Bid Data Sheet [BDS].

Bidder is required to upload the successful Transaction Details along with their e-bid. In case
of online transaction, submission of EMD in original is not applicable.

The 'Bid Security' is required to protect HNGPL against the risk of Bidder's conduct, which
would warrant the 'Bid Security's' forfeiture, pursuant to "ITB:Clause-16.7".

HNGPL shall not be liable to pay any Bank charges, commission or interest etc. on the amount
of 'Bid Security'. In case 'Bid Security' is in the form of a 'Bank Guarantee', the same shall be
from any Indian scheduled Bank or a branch of an International Bank situated in India and
registered with 'Reserve Bank of India' as Scheduled Foreign Bank. However, in case of 'Bank
Guarantee' from Banks other than the Nationalized Indian Banks, the Bank must be
commercial Bank having net worth in excess of Rs. 100 Crores [Rupees One Hundred Crores]
or its equivalent in foreign currency and a declaration to this effect should be made by such
commercial Bank either in the 'Bank Guarantee' itself or separately on its letterhead. 'Earnest

Monev/ Rid Securitv' chall be valid for 'twao- 021 monthe bevond the 'Rid \alidits Period!
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17.3

17.4

18.

Any Bid not secured in accordance with "ITB: Clause-16.1 & Clause-16.3" may be rejected
by HNGPL as non-responsive.

Unsuccessful Bidder's 'Earnest Money Deposit/ Bid Security' will be discharged/ returned as
promptly as possible, but not later than 'thirty [30] days' after finalization of tender.

The successful Bidder's 'Bid Security' will be discharged upon the Bidder's acknowledging
the 'Award' and signing the 'Agreement' and furnishing the 'Contract Performance Guarantee
/ Security Deposit' pursuant to clause 36 & 37 of ITB.

Notwithstanding anything contained herein, the 'Bid Security' may also be forfeited in any of
the following cases:

a. Ifa Bidder withdraws his Bid during the 'Period of Bid Validity'
. If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice

c. Ifthe Bidder modifies bids during the period of bid validity (after Due Date and Time for
Bid Submission).

d. Violates any other condition, mentioned elsewhere in the tender document, which may
lead to forfeiture of EMD.

e. In the case of a successful Bidder, if the Bidder fails to:

f. to furnish "Contract Performance Guarantee / Security Deposit", in accordance with
"ITB:Clause-37"

g. to accept 'arithmetical corrections' as per provision of the clause 30 of ITB.

Bid Security should be in favour of Haridwar Natural Gas Pvt. Ltd. and addressed to HNGPL.
In case Bid Security is in the form of 'Bank Guarantee' or ‘Letter of Credit’, the same must
indicate the Bid Document No. and the Services for which the Bidder is quoting. This is

essential to have proper correlation at a later date. The 'Bid Security' should be in the form
provided at 'Form F-4’/’FormF-4A".

MSEs (Micro & Small Enterprises) are exempted from submission of EMD/ Bid Security in
accordance with the provisions of PPP-2012 as stipulated in Clause 39 of ITB. However,
Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled for exemption of EMD.
The Government Departments/ PSUs are also exempted from the payment of Bid Security.

PRE-BID MEETING

The Bidder(s) or his designated representative is invited to attend a "Pre-Bid Meeting" which
will be held at the time and address as specified in BDS. It is expected that a bidder shall not
depute more than 02 representatives for the meeting.

Purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage and give hands-on tendering process. The Bidder must submit their
queries / clarifications to HNGPL in the format “F-18”, as mentioned at clause no. 8.0 of ITB.

Text of the questions raised and the responses given, together with any responses prepared
after the meeting, will be uploaded on HNGPL tendering website against the Tender. Any
modification of the Contents of Bidding Documents listed in "ITB: Clause-7.1", that may
become necessary as a result of the Pre-Bid Meeting shall be made by the Employer
exclusively through the issue of an Addendum / Corrigendum pursuant to "ITB: Clause- 9",
and not through the minutes of the Pre-Bid Meeting.

Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of Bidder.

FORMAT AND SIGNING OFBID
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18.1  The Bid shall be typed or written in indelible ink and shall be signed by a person or persons
duly authorized to sign on behalf of the Bidder (as per POA). The name and position held by
each person signing, must be typed or printed below the signature. All pages of the Bid except
for un-amended printed literature where entry(s) or amendment(s) have been made shall be
initialed by the person or persons signing the Bid.

18.2 The Bid shall contain no alterations, omissions, or additions, unless such corrections are
initialed by the person or persons signing the Bid.

19. ZERO DEVIATION AND REJECTION CRITERIA

19.1 ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents" may lead
to rejection of bid. HNGPL will accept bids based on terms & conditions of "Bidding
Documents" only. HNGPL will determine the substantial responsiveness of each bid to the
Bidding Documents pursuant to provision contained in clause 29 of ITB. For purpose of this,
a substantially responsive bid is one which conforms to all terms and conditions of the
Bidding Documents without deviations or reservations. HNGPL' determination of a bid's
responsiveness is based on the content of the bid itself without recourse to extrinsic evidence.
HNGPL reserves the right to raise technical and/or commercial query(s), if required, on the
bidder(s). The response(s) to the same shall be submitted in writing within the permitted time
frame and no change in the price(s) or substance of the bids shall be sought, offered or
permitted. The substance of the bid includes but not limited to prices, completion, scope,
technical specifications, etc. Bidders are requested not to take any deviation/exception to the
terms and conditions laid down in this "Tender Documents", and submit all requisite
documents as mentioned in this "Tender Documents", failing which their offer will be liable
for rejection. If a bidder does not reply to the queries in the permitted time frame then its bid
shall be evaluated based on the documents available in the bid.

19.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the following clauses
of Tender document shall lead to summarily rejection of Bid:
a) Firm Price
b) Earnest Money Deposit / Bid Security
c) Specifications & Scope of Services
d) Schedule of Rates / Price Schedule / Price Basis
e) Duration / Period of Contract/ Completion schedule
f) Period of Validity of Bid
g) Price Reduction Schedule
h) Contract Performance Bank Guarantee / Security Deposit
1) Guarantee / Defect Liability Period
j) Arbitration / Resolution of Dispute/Jurisdiction of Court
k) Force Majeure & Applicable Laws
I) Payment terms
m) Integrity Pact, if Applicable
n) Any other condition specifically mentioned in the tender document elsewhere that
non-compliance of the clause lead to rejection of bid
0) Submission of prices in un priced/technical Bid

Note: Further, it is once again reminded not to mention any condition in the Bid which is contradictory to
the terms and conditions of Tender document.

20. E-PAYMENT

20.1 Haridwar Natural Gas Pvt. Ltd. has introduced payments to Suppliers and Contractors
electronically, through 'e-banking'. The successful bidder should give the details of his bank
account as per the bank mandate form.

20.2  Further, to promote cashless transactions, the onward payments by Contractors to their

T

embplovees service providers sub-contractors and sunnliers mav be made throuch Cards and
ployeessserviceproviaers;—sub-contractorsand-suppHersmay-bemade-through-ards-and
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21.

21.1

21.2

213

21.4

21.5

22.

22.1

22.2

23.
23.1

24.

24.1

24.2

243

24.4

24.5

Digital means to the extent possible.

[B] — SUBMISSION OF BIDS
BID SUBMISSION

Bids shall be submitted on manual mode in the manner specified elsewhere in tender
document. Manual/ Hard Copy (Original) offer shall be acceptable.

Bid must be submitted in sealed envelope. If the envelope is not sealed & marked as per
clause no. 11 of ITB, the employer will assume no responsibility for misplacement or pre-
mature opening of the bid.

Bidders are required to submit original Bid Security/ EMD, Power of Attorney and any other
documents (as specified in the tender) at the address specified in BDS

All the bids shall be addressed to

CEO, Haridwar Natural Gas Pvt. Ltd
House No.-129, New Haridwar Colony,
Behind Matrichaya Medical Centre,
Ranipur Mode, Haridwar

Uttarakhand-249401

Bids submitted under the name of AGENT/ CONSULTANT/ REPRESENTATIVE/
RETAINER/ ASSOCIATE etc. on behalf of a bidder/ affiliate shall not be accepted.

DUE DATE AND TIME OF BID SUBMISSION

The bids must be submitted through manual mode not later than the date and time specified
in the tender documents/BDS.

HNGPL may, in exceptional circumstances and at its discretion, extend the deadline for
submission of Bids (clause 9 of ITB refers). In which case all rights and obligations of
HNGPL and the Bidders, previously subject to the original deadline will thereafter be subject
to the deadline as extended. Notice for extension of bid submission date will be uploaded on
HNGPL’ website/ HNGPL e-tender portal /communicated to thebidders.

LATE BIDS

Bidders must ensure submission of bids within the Due Date and Time of Bid Submission and no
bids can be submitted thereafter.

MODIFICATION AND WITHDRAWAL OF BIDS

The bidder may withdraw or modify its bid after bid submission but before the Due Date and
Time of Bid Submission as per tender document

The modification shall also be prepared and uploaded in accordance with the provision of the
clause 22 of ITB. No bid shall be modified/ withdrawn after the Due Date and Time of Bid
Submission.

Withdrawal/Modification/Substitution of a bid during the interval between the Due Date and
Time for Bid Submission and the expiration of the Bid Validity Period shall result in the
bidder’s forfeiture of his bid security pursuant to clause 16 of ITB and rejection of bid.

The latest bid submitted shall be considered for evaluation and all other bids shall be
considered to be unconditionally withdrawn

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for any
mistake committed by him in bidding or withdrawal of bid or modification of bid or varying
any term in regard thereof leading to re-tendering, HNGPL shall forfeit EMD paid by the
bidder and such bidders shall be debarred from participation in re-tendering of the same
job(s)/item(s). Further, such bidder will be put on holiday for a period of six months after
following the due procedure as per Annexure-IV of ITB.
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— 25, EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY ORALLBIDS

HNGPL reserves the right to accept or reject any Bid, and to annul the Bidding process and reject all
Bids, at any time prior to award of Contract, without thereby incurring any liability to the affected
Bidder or Bidders or any obligations to inform the affected Bidder or Bidders of the ground for
HNGPL' action. However, Bidder if so desire may seek the reason (in writing) for rejection of their
Bid to which HNGPL shall respond quickly.

[B] — BID OPENING ANDEVALUATION

26. BIDOPENING

26.1 Unpriced Bid Opening: HNGPL will open bids, in the presence of bidders’ designated
representatives who choose to attend, at date, time and location stipulated in the BDS. The
bidders’ representatives, who are present shall sign a bid opening statement/ register
evidencing their attendance.

26.2 Price Bid Opening: HNGPL will open the price bids of those bidders who meet the
qualification requirement and whose bids are determined to be technically and commercially
responsive. Bidders selected for opening of their price bids shall be informed about the date
of price bid opening. Bidders may depute their authorized representative to attend the bid
opening. The bidders’ representatives, who are present shall sign a register evidencing their
attendance and may be required to be present on a short notice.

26.3 The price bids of those bidders who were not found to be techno-commercially responsive
shall be unopened.

26.4 In case of bids invited under the single bid system, bid shall be opened on the specified due
date & time.

27. CONFIDENTIALITY:

27.1 During Bid Process: Information relating to the examination, clarification, evaluation, and
comparison of Bids, and recommendations for the award of a Contract, shall not be disclosed
to any person(s) not officially concerned with such process.

27.2  Post Award of Contract: The CONTRACTOR shall not communicate or use in advertising,
publicity, sales releases or in any other medium, photographs, or other reproduction of the
work/services under this CONTRACT or description of the site dimensions, quantity, quality
or other information, concerning the work/services unless prior written permission has been
obtained from the EMPLOYER.

28. CONTACTING THEEMPLOYER

28.1 From the time of Bid opening to the time of award of Contract, if any Bidder wishes to contact
the Employer on any matter related to the Bid, it should do so in writing.

28.2  Any effort by the Bidder to influence the Employer in the Employer's 'Bid Evaluation', 'Bid
Comparison', or 'Contract Award' decisions may result in the rejection of the Bidder's Bid and
action shall be initiated as per procedure in this regard.

29. EXAMINATION OF BIDS AND DETERMINATION OFRESPONSIVENESS

29.1 The Owner’s determination of a bid’s responsiveness is based on the content of the bid only.
Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid
a)  Meets the “Bid Evaluation Criteria” of the Bidding Documents;
b)  Has been properly signed;
c¢) Is accompanied by the required ‘Earnest Money / Bid Security’;
d)  Is substantially responsive to the requirements of the Bidding Documents; and
e) Prov1des any clarification and/or substantiation that the Employer may require to

dafagmaniinn raqim o civanace ;I rciIgn + 4o “TTR-(1g11qa 20 92
jSivjawigsssssLy; 1uol)u11olvuuuoo pursuarit to—11r b crausc-=7=2

Page 28 of 175 Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

29.2

293

29.4

29.5

30.

30.1

30.2

31.

32.

A substantially responsive Bid is one which conforms to all the terms, conditions and
specifications of the Bidding Documents without material deviations or reservations or
omissions. For this purpose, Employer defines the foregoing terms below:

a. “Deviation” is departure from the requirement specified in the tender documents.

b. “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirement in the tender documents.

c. “Omission” is the failure to submit part or all of the information or documentation
required in the tender document.

A material deviation, reservation or omission is one that,

a. Ifaccepted would,

b. Affect in any substantial way the scope, quality, or performance of the job as specified in

tender documents.

c. Limit, in any substantial way, inconsistent with the Tender Document, the Employer’s rights

or the tenderer’s obligations under the proposed Contract.

d. If rectified, would unfairly affect the competitive position of other bidders presenting

substantially responsive bids.

The Employer shall examine all aspects of the bid to confirm that all requirements have been
met without any material deviation, reservation or omission.

If a Bid is not substantially responsive, it may be rejected by the Employer and may not
subsequently be made responsive by correction or withdrawal of the material deviation,
reservation or omission.

CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

1)  When there is a difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the contractor (by multiplying the quantity
and rate) shall be taken as correct.

i)  When the rate quoted by the contractor in figures and words tallies but the amount is
incorrect, the rate quoted by the contractor shall be taken as correct and not the
amount and the amount will be corrected accordingly.

i) When it is not possible to ascertain the correct rate, in the manner prescribed above,
the rate as quoted in words shall be taken as correct and the amount will be corrected
accordingly.

iv) Ifthere is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected

The amount stated in the bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors. If the bidder does not accept the corrected amount of

bid, its bid will be rejected, and the bid security shall be forfeited.

EVALUATION AND COMPARISON OF BIDS

Bid shall be evaluated as per evaluation criteria mentioned in Sectionl.1 of bidding documents.

COMPENSATION FOR EXTENDED STAY (FOR APPLICABILITY OF THIS CLAUSE
REFER BDS):-
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32.1

32.2

33.

34.

3s.
35.1

35.2

36.

36.1

36.2

In the event of the time of completions of work getting delayed beyond the time schedule
indicated in the bidding document plus a grace period equivalent to 1/5" of the time schedule
or 2 months whichever is more, due to reasons solely attributable to Employer, the
Contractor shall be paid compensation for extended stay (ESC) to maintain necessary
organizational set up and construction tools, tackles, equipment etc. at site of work.

The bidder is required to specify the rate for ESC on per month basis in the “PRICE PART”
of his bid, which shall be considered for loading on total quoted price during price bid
evaluation. The loading shall be done of a period of 1/5th of the time schedule or 1 month
whichever is less. In case bidder does not indicate the rate for ESC in price part of his bid,
it will be presumed that no ESC is required by the bidder and evaluation shall be carried out
accordingly.

PURCHASEPREFERENCE

Purchase preference to Central government public sector Undertaking and Micro and Small
Enterprises (MSEs) shall be allowed as per Government instructions in vogue.

[B] - AWARD OFCONTRACT
AWARD

Subject to "ITB: Clause-29", HNGPL will award the Contract to the successful Bidder whose Bid has
been determined to be substantially responsive and has been determined as the lowest evaluated Bid.

NOTIFICATION OF AWARD / FAX OFACCEPTANCE

Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for acceptance of the
Bid will be intimated to the successful Bidder by HNGPL either by Fax / E - mail / Letter or
like means defined as the “Fax of Acceptance (FOA)”. The Contract shall enter into force on
the date of FOA and the same shall be binding on HNGPL and successful Bidder (i.e.
Supplier/ Seller). The Notification of Award/ FOA will constitute the formation of a
Contract. The detailed Letter of Acceptance (LOA) / Purchase Order/Contract shall be issued
thereafter incorporating terms & conditions of Tender Document, Corrigendum, Clarification(s), Bid
and agreed variation(s)/acceptable deviation(s), if any. HNGPL may choose to issue Notification of
Award in form of detailed LOA / Purchase Order without issuing FOA and in such case the Contract
shall enter into force on the date of detailed Purchase Order only.

Contract period shall commence from the date of "Notification of Award" / “Fax of
Acceptance” or as mentioned in the Notification of Award / Fax of Acceptance. The
"Notification of Award" will constitute the formation of a Contract, until the Contract has
been effected pursuant to signing of Contract as per "ITB: Clause-36".

Upon the successful Bidder's / Contractor's furnishing of 'Contract Performance Guarantee
/SecurityDeposit',pursuantto"ITB:Clause-37",HNGPLwillpromptlydischargehis 'Earnest Money /
Bid Security', pursuant to "ITB: Clause-16"

SIGNING OF AGREEMENT

HNGPL will award the Contract to the successful Bidder, who, within 'fifteen [15] days' of
receipt of the same, shall sign and return the acknowledged copy to HNGPL.

The successful Bidder/ Contractor shall be required to execute an 'Agreement' in the
proforma given in this Bidding Document on a 'mon-judicial stamp paper' of appropriate
value [cost of the 'stamp-paper’ shall be borne by the successful Bidder/ Contractor] and of'
state' specified in Bid Data Sheet (BDS) only, within 'fifteen [15] days' of receipt of the
"Letter of Acceptance [LOA]" of the Tender by the successful Bidder/ Contractor. Failure
on the part of the successful Bidder/ Contractor to sign the 'Agreement’ within the above
stipulated period, shall constitute sufficient grounds for forfeiture of EMD/ Security Deposit.
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37.

CONTRACT PERFORMANCE GUARANTEE/ SECURITY DEPOSIT

37.1

37.2

37.3

374

37.5

37.6

38.

38.1

38.2

38.3

Within 30 days of the receipt of the notification of award/ FOA from HNGPL, the successful
Bidder shall furnish the Contract Performance Guarantee/Security Deposit. The Contract
Performance Guarantee shall be in the form of either Banker’s Cheque or Demand Draft or
Bank Guarantee or Letter of Credit and shall be in the currency of the Contract. However,

CPG/SD shall not be applicable in cases wherein the individual order value as specified in
Notification of Award is upto INR 5 Lakh (excluding GST).

1) SD / CPBG @ 10% of Total Order / Contract value in case contract period is less than one
year or 10% of Annualized Order / Contract value in case contract period is more than
one year.

The Contract Performance Guarantee shall be for an amount as specified in BDS towards
faithful performance of the contractual obligations and performance of equipment/material.
For the purpose of Contract Performance Guarantee, Contract Value shall be exclusive of
taxes and duties / GST (CGST & SGST/UTGST or IGST).

Bank Guarantee towards Contract Performance Guarantee shall be from any Indian
scheduled bank or a branch of an International bank situated in India and registered with
Reserve bank of India as scheduled foreign bank in case of Indian bidder as well as foreign
bidder. However, in case of bank guarantees from banks other than the Nationalized Indian
banks, the bank must be a commercial bank having net worth in excess of Rs 100 crores or
its equivalent in foreign currency and a declaration to this effect should be made by such
commercial bank either in the Bank Guarantee itself or separately on its letterhead. This bank
guarantee shall be valid for a period as three months beyond the Warranty/ Guarantee Period
specified in Tender Document.

Failure of the successful Bidder to comply with the requirements of this article shall
constitute sufficient grounds for the annulment of the award and forfeiture of the EMD.

The Contract Performance Guarantee has to cover the entire contract value including extra
works/services also. As long as the Contract Performance Guarantee submitted at the time of
award take cares the extra works/ services executed and total executed value are within the
awarded contract price, there is no need for additional Contract Performance Guarantee. As
soon as the total executed value is likely to burst the ceiling of awarded contract price, the
contractor should furnish additional Contract Performance Guarantee.

Further, the bidder can submit CPBG on line through issuing bank to HNGPL directly as per
Ministry of Finance (MOF) Department of financial service direction vide letter ref number
F.No.7/112/2011-BOA dated 17" July 2012. In such cases confirmation will not be sought
from issuing banker by HNGPL.

PROCEDURE FOR ACTION IN CASE CORRUPT/ FRAUDULENT/ COLLUSIVE/
COERCIVEPRACTICES

Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is enclosed at
Annexure-III.

The Fraud Prevention  Policy document is available on HNGPL’
website (http://www.hngpl.in/)

NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING OF
VENDORS/ SUPPLIERS / CONTRACTORS /BIDDERS/ CONSULTANTS INDULGED IN
FRAUDULENT/ COERCIVEPRACTICES:

Not with standing anything contained contrary in GCC and other "CONTRACT DOCUMENTS", in
case it is found that the Vendors/ Suppliers / Contractors/Bidders/ Consultants indulged in fraudulent/
coercive practices at the time of bidding, during execution of the contract etc., and/or on other grounds
as mentioned in HNGPL’ “Procedure for action in case Corrupt/Fraudulent/Collusive/Coercive
Practices” (Annexure-III), the contractor/bidder shall be banned (in terms of aforesaid procedure)
from the date of issuance of such order by HNGPL., to such Vendors/ Suppliers /
Contractors/Bidders/ Consultants.

The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees that in such cases
1% \ ot/ PDiddae/Canany ltant hag
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procedure) from the date of issuance of such order by Haridwar Natural Gas Pvt. L.td., such decision

of Haridwar Natural Gas Pvt. Ltd. shall be final and binding on such Vendor/ Supplier / Contractor/
Bidder/Consultant and the ‘Arbitration clause’ in the GCC and other" CONTRACT
DOCUMENTS "shall not be applicable for any consequential issue

/dispute arising in the matter.

39. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALLENTERPRISES

39.1 Following provision has been incorporated in tender for MSEs, in line with notification of
Government of India, vide Gazette of India No. 503 dated 26.03.2012 proclaiming the Public
Procurement Policy on procurement of goods and services from Micro and Small
Enterprises(MSEs):

1) Issue of tender document to MSEs free of cost.
ii) Exemption to MSEs from payment of EMD/Bid Security.

ii1) In Tender participating Micro and Small Enterprises quoting price within the price
band of L1 + 15% shall also be allowed to supply a portion of requirement by bringing
down their prices to L1 price in a situation where L1 price is from someone other than a micro
and small enterprise and such micro and small enterprises shall be allowed to supply upto
20% of the tendered value. In case of more than one such Micro and Small Enterprises, the
supply shall be shared proportionately (to tendered quantity). Further, out of above 20%, 4%
shall be from MSEs owned by SC/ST entreprencurs. This quota is to be transferred to other
MSEs in case of non-availability of MSEs owned by SC/ST entrepreneurs.

The quoted prices against various items shall remain valid in case of splitting of quantities of the
items above.

In case tendered item is non-split able or non- dividable (specified in Bid Data Sheet) , MSE quoting
price within price band L1 ( other than MSE) + 15% , may be awarded for full/ complete supply of
total tendered value subject to matching of L1 price.

39.2 The MSEs owned by SC/ST entrepreneurs shall mean:
a. In case of proprietary MSE, Proprietor(s) shall be SC/ST.

b. In case of partnership MSE, the SC/ST partners shall be holding at least 51% share in
the unit

c. In case of private Limited Companies, at least 51%share is held by SC/ST. If the MSE
is owned by SC/ST entrepreneurs, the bidder shall furnish appropriate documentary
evidence in this regard.

39.3 In case bidder is a Micro or Small Enterprise under the Micro, Small and Medium
Enterprises Development Act, 2006, the bidder shall submit the following:

a. Documentary evidence that the bidder is a Micro or Small Enterprises registered with
District Industries Centers or Khadi and Village Industries National Small Industries
Corporation or Directorate of Handicrafts and Handloom or any other body specified by
Ministry of Micro, Small and Medium Enterprises or Udyog Aadhaar Memorandum.

b. If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate
documentary evidence in this regard.

The above documents submitted by the bidder shall be duly certified by the Statutory Auditor of the
bidder or a Chartered Accountant (not being an employee or a Director or not having any interest in
the bidder’s company/firm) and notary public with legible stamp.

If the bidder does not provide the above confirmation or appropriate document or any evidence, then
it will be presumed that they do not qualify for any preference admissible in the Public Procurement
Policy (PPP)2012. Further, MSEs who are availing the benefits of the Public Procurement Policy
(PPP) 2012 get themselves registered with MSME Data Bank being operated by NSIC, under SME
Division, M/o MSME, in order to create proper data base of MSEs which are making supplies to

CPQIL

T ous.
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If against an order placed by HNGPL, successful bidder(s) (other than Micro/Small

39.5

40.
40.1

I

41.

42.

42.1

42.2
42.3

42.4

43.

Enterprise)isprocuringmaterial/servicesfromtheirsub-vendorwhoisaMicroorSmall
Enterprise registered with District Industries Centers or Khadi and Village Industries Commission
or Khadi and Village Industries Board or Coir Board or National Small Industries Corporation or
Directorate of Handicrafts and Handloom or any other body specified by Ministry of Micro, Small
and Medium Enterprises with prior consent in writing of the purchasing authority/Engineer-in-
charge, the details like Name, Registration No, Address, Contact No. details of material & value of
procurement made, etc. of such Enterprises shall be furnished by the successful bidder at the time of
submission of invoice/Bill.

The benefit of policy are  not  extended to the  traders/dealers/
Distributors/Stockiest/ Wholesalers.

AHR ITEMS

In item rate contract where the quoted rates for the items exceed 50% of the estimate rates,
such items will be considered as Abnormally High Rates (AHR) items and payment of AHR
items beyond the SOR stipulated quantities shall be made at the lowest amongst the
following rates:

Rates as per SOR, quoted by the Contractor/Bidder.
Rate of the item, which shall be derived as follows:

a. Based on rates of Machine and labour as available from the contract (which includes
contractor’s supervision, profit, overheads and other expenses).

b. In case rates are not available in the contract, rates will be calculated based on prevailing
market rates of machine, material and labour plus 15% to cover contractor’s supervision
profit, overhead & other expenses.

VENDOR PERFORMANCE EVALUATION

The procedure for evaluation of performance of Supplier containing provisions for putting a Bidder /
Supplier on suspension and/or holiday list (as the case may be) is enclosed as Annexure IV.

INCOME TAX & CORPORATETAX

Income tax deduction shall be made from all payments made to the contractor as per the
rules and regulations in force and in accordance with the Income Tax Act prevailing from
time to time.

Corporate Tax liability, if any, shall be to the contractor’s account.

TDS, wherever applicable, shall be deducted as per applicableact /law/rule.

MENTIONING OF PAN NO. ININVOICE/BILL

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is mandatory for
procurement of goods/services/works/consultancy services exceeding Rs. cs pertransaction.
Accordingly, service provider should mention their PAN no. in their invoice/ bill for any transaction
exceeding Rs. 2 lakhs. As provided in the notification, in case service provider do not have PAN
no., they have to submit declaration in Form 60 along with invoice/ bill for each transaction.

Payment of supplier/ contractor / service provider/ consultant shall be processed only after
fulfillment of above requirement.

SETTLEMENT OF COMMERCIAL DISPUTES BETWEEN PUBLIC SECTOR
ENTERPRISE(S) INTER-SE AND PUBLIC SECTOR ENTERPRISE(S) AND
GOVERNMENT DEPARTMENT (S) THROUGH PERMANENT MACHINERY OF
ARBITRATION (PMA) IN THE DEPARTMENT OF PUBLIC ENTERPRISES
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In the event of any dispute or difference relating to the interpretation and application of the

44.

44.1

442

443

44.4

44.5

44.6

44.7

44.8

provisions of the Contracts, such dispute or difference shall be referred by either party for Arbitration
to the sole Arbitrator in the Department of Public Enterprises to be nominated by the Secretary to
the Government of India in-charge of the Department of Public Enterprises. The Arbitration and
Conciliation Act, 1996 shall not be applicable to arbitrator under this clause. The award of the
Arbitrator shall be binding upon the parties to the dispute, provided, however, any party aggrieved
by such award may make a further reference for setting aside or revision of the award to the Law
Secretary, Department of Legal Affairs, Ministry of Law & Justice, Government of India. Upon such
reference the dispute shall be decided by the Law Secretary or the Special Secretary / Additional
Secretary, when so authorized by the Law Secretary, whose decision shall bind the Parties finally
and conclusively. The parties to the dispute will share equally the cost of arbitration as intimated by
theArbitrator.

DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC)

Haridwar Natural Gas Pvt. Ltd. has framed the Conciliation Rules 2013in conformity with
supplementary to Part — III of the Indian Arbitration and Conciliation Act 1996 for speedier,
cost effective and amicable settlement of disputes through conciliation. A copy of the said
rules made available on HNGPL"s web site http://www.hngpl.in/ for reference. Unless
otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be
final and binding as provided in the Agreement and the issues/disputes which cannot be
mutually resolved within a reasonable time, all disputes shall be settled in accordance with
the Conciliation Rules 2013.

Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/ amongst the Parties
arising under/out of/in connection with this contract shall be settled in accordance with the
afore said rules3.0

In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party (ies) in
writing about such a dispute(s)/ difference(s) / issue(s) between / amongst the Parties and
that such a Party wishes to refer the dispute(s)/difference(s)/issue(s) to Conciliation. Such
invitation for Conciliation shall contain sufficient information as to the
dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully informed as to the
nature of the dispute(s)/difference(s)/issue(s), the amount of monetary claim, if any, and
apparent cause(s) of action.

Conciliation proceedings commence when the other Party (ies) accept (s) the invitation to
conciliate and confirmed in writing. If the other Party (ies) reject (s) the invitation, there
will be no conciliation proceedings.

If the Party initiating conciliation does not receive a reply within thirty days from the date
on which he/she sends the invitation, or within such other period of time as specified in the
invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If he/she
so elects, he/she shall inform the other Party(ies) accordingly.

Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle such
dispute(s) amicably under Part-III of the Indian Arbitration and Conciliation Act, 1996 and
Haridwar Natural Gas Pvt. Ltd. Conciliation Rules, 2013. It would be only after exhausting
the option of Conciliation as an Alternate Dispute Resolution Mechanism that the Parties
hereto shall go for Arbitration. For the purpose of this clause, the option of ,,Conciliation*
shall be deemed to have been exhausted, even in case of rejection of ,,Conciliation” by any
of the Parties.

The cost of Conciliation proceedings including but not limited to fees for Conciliator(s),
Airfare, Local Transport, Accommodation, cost towards conference facility etc. shall be
borne by the Parties equally.

The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during the
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45.

46.

47.

pendency of Conciliation proceedings. The Settlement Agreement, as and when
reached/agreed upon, shall be signed between the Parties and Conciliation proceedings shall
stand terminated on the date of the Settlement Agreement.

INAM-PRO (PLATFORM FOR INFRASTRUCTURE & MATERIALS PROVIDERS)

INAM-Pro (Platform for infrastructure and materials providers) is a web based platform for
infrastructure provides and materials suppliers and was developed by Ministry of Road
Transport and Highways (MoRT&H) with a view to reduce project execution delays on
account of supply shortages and inspire greater confidence in contractors to procure cement
to start with directly from the manufacturers. Presently, numerous cement companies are
registered in the portal and offering cement for sale on the portal with a commitment period
of 3 years. These companies have bound themselves by ceiling rates for the entire
commitment period, wherein they are allowed to reduce or increase their cement rates any
number of times within the ceiling rate, but are not permitted to exceed the said ceiling rate.

MoRT&H is expanding the reach of this web-portal by increasing both the product width as
well as the product depth. They are working on incorporating 60 plus product categories.
The product range will span from large machineries like Earth Movers and Concrete Mixers,
to even the smallest items like road studs. MoRT&H intend to turn it into a portal which
services every infrastructure development related need of a modern contractor.

HNGPL’s contractors may use this innovative platform, wherever applicable. The usage of
web — Portal is a completely voluntary exercise. The platform, however, can serve as a
benchmark for comparison of offered prices and products.

CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO
SCHEDULED CASTES AND WEAKER SECTIONS OF THESOCIETY

While engaging the contractual manpower, Contractors are required to make efforts to
provide opportunity of employment to the people belonging to Scheduled Castes and weaker
sections of the society also in order to have a fair representation of these sections.

UPWARD REVISION IN THE RATES OF MINIMUM WAGES. BY GOVT. OF
INDIA, DURING THE CONTRACTPERIOD

Unless otherwise specifically mentioned in the Special Condition in the Contract, the
contractor shall bear any upward revision in the rate of Minimum Wages, including but not
limited to any kind of unprecedented or steep hike over and above the half yearly revisions
of variable dearness allowance from time to time at its own cost during the Contract Period.
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Annexure-I

Instructions for Participation in e-Tendering

(Not Applicable)
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Annexure-II

Bid Data Sheet (BDS)

[ITB to be read in conjunction with BDS]
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ITB clause

Description

A. GENERAL

1.1

The Purchaser is: Haridwar Natural Gas Pvt. Ltd.

B. BIDDING DOCUMENT

1.2

The name of the Works/Services to be performed is: Hiring an Agency of Technical
and Non-Technical Manpower for HNGPL in Haridwar GA” for the Period of Two
Year.

3.0

Bid from a Joint Venture/Consortium

APPLICABLE ®

NOT APPLICABLE v

8.1

For clarification purposes only, the communication address is:
CEO
Haridwar Natural Gas Pvt Ltd,
House no-129, New Haridwar Colony,
Behind Matrichaya Medical Centre,
Ranipur Mode, Haridwar
Uttarakhand-249401
Tel.: 9412073660 & 9997399976 Toll free no. 18001804131
Email: tenders@hngpl.co.in
Websites:http://www.hngpl.in/

C. PREPARATION OF BIDS

11.1.1 (W)

The Bidder shall submit with its Techno-commercial/ Un priced bid the following
additional documents (Refer clause(s) XX of SCC):

Nil

12.0

Additional Provision for Schedule of Rate/ Bid Price are as under:

Nil

13& 14

Whether HNGPL will be able to avail input tax credit in the instant tender

YES %3

NO v

16.1

Applicability of EMD/ Bid Security

APPLICABLE
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ITB clause Description
NOT APPLICABLE <
e In case 'Earnest Money Deposit/ Bid Security' is in the form of “Bank
Guarantee” or 'Demand Draft (DD)' or 'Banker's Cheque' or “Letter of
Credit” or “Online Banking Transaction”. In case of DD or BC, the same
should be in favor of Haridwar Natural Gas Pvt. Limited, payable at Haridwar.
e For online transactions, the following HNGPL bank details to be used:
o Bank Name : HDFC Bank Ltd
o Bank Account No. : 57500000040536
o IFSC : HDFC0004713
E. EVALUATION, AND COMPARISON OF BIDS
ITB clause Description
31.0 Evaluation Methodology is mentioned in Section 1.2 of ITB.
Compensation for Extended Stay:
32.0 APPLICABLE <
NOT APPLICABLE
v
F. AWARD OF CONTRACT
Contract Performance Guarantee / Security Deposit
APPLICABLE Py
NOT APPLICABLE <
SD / CPBG @ 10% of Total Order / Contract value in case contract period is less
than one year or 10% of Annualized Order / Contract value in case contract period is
37.0 more than one year.
OR
Initial security deposit (ISD) @ 2.5% of Total Order / Contract value in case contract
period is less than one year or 2.5% of Annualized Order / Contract value in case
contract period is more than one year within 30 days of FOA/notification of award and
deduction @ 7.5% of the RA bill subsequently from RA bills till the total amount of
security deposit (including ISD and deducted amount) reaches 10% of Total Order /
Contract value in case contract period is less than one year or 10% of Annualized Order
/ Contract value in case contract period is more than one year.
Whether tendered item is non-split able or non-divisible:
YES Py
39.0
NO <
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ITB clause Description
Provision of AHR Item :
APPLICABLE
40.0 v
NOT APPLICABLE
2
Bonus for Early Completion:
APPLICABLE
Clause no. *
27.3 of NOT APPLICABLE
GCC v
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Annexure-III

Procedure for Action in Case of Corrupt/ Fraudulent/
Collusive/ Coercive Practices
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Introduction:

In the endeavour to maintain and foster most ethical and corruption free business environment, this
Banning Procedure containing provision for putting a Vendor/ Supplier on Suspension and/or banning
list if such agency indulges in corrupt/ fraudulent/ collusive/ coercive practice is being followed.

A Definitions:

A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly, anything
of value to improperly influence the actions in selection process or in contract execution.

A.2 “Corrupt Practice” also includes any omission for misrepresentation that may mislead or attempt to mislead so
that financial or other benefit may be obtained or an obligation avoided.

A.3 “Fraudulent Practice” means and include any act or omission committed by a agency or with his
connivance or by his agent by misrepresenting/ submitting false documents and/ or false information
or concealment of facts or to deceive in order to influence a selection process or during execution of
contract/ order.

A.4 “Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme or
arrangement designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition.

A.5 “Coercive practice” means impairing or harming or threatening to impair or harm directly or indirectly,
any agency or its property to influence the improperly actions of an agency, obstruction of any
investigation or auditing of a procurement process.

A.6 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency”

A.7 “Appellate Authority” shall mean Committee of Directors of HNGPL

A.8 “Competent Authority” shall mean the authority, who is competent to take final decision for
Suspension of business dealing with an Agency/ ies and Banning of business dealings with Agency/
ies, “Allied Agency” shall mean all the concerns within the sphere of effective influence of banned/
suspended agencies. In determining this, the following factors may be taken into consideration:

(@ Whether the management is common,;

(b) Majority interest in the management is held by the partners or directors of banned/
suspended firm

(c) substantial or majority shares are owned by banned/ suspended agency and by virtue of this
it has a controlling voice.

T/ IINT
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B]

B.1

B.2

(@)

(i)

(iii)

conduct of Agency/ party and shall include the Vigilance Department of the HNGPL, Central
Bureau of Investigation, State Police or any other agency set up by the Central or state government

having power to investigate.

Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive
practice
Irregularities noticed during the evaluation of the bids :

If it is observed during bidding process/ bids evaluation stage that a bidder has indulged
in corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be rejected
and its Earnest Money Deposit (EMD) shall be forfeited.

Further, such agency shall be banned for future business with HNGPL for a period
specified in para B.2.2 below from the date of issue of banning order.

Irregularities noticed after award of contract

During execution of contract:

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, during
execution of contract, the agency shall be banned for future business with HNGPL for a period
specified in para B.2.2 below from the date of issue of banning order.

The concerned order (s)/ contract(s) where corrupt/ fraudulent/ collusive practices is observed, shall
be suspended with immediate effect by Engineer-in-Charge (EIC)/ Employer whereby the supply/
work/ service and payment etc. will be suspended. The action shall be initiated for putting the agency
on banning.

After conclusion of process, the order (s)/ contract (s) where it is concluded that such irregularities
have been committed shall be terminated and Contract Performance Guarantee submitted by agency
against such order (s)/ contract (s) shall also be forfeited. The amount that may have become due to
the contractor on account of work already executed by him shall be payable to the contractor and
this amount shall be subject to adjustment against any amounts due from the contractor under the
terms of thecontract.

No risk and cost provision will be enforced in such cases.

After execution of contract and during Defect liability period
(DLP)/ Warranty/Guarantee Period:

If an agency is found to have indulged in corrupt/ fraudulent/ collusive/ coercive practices,
after execution of contract and during DLP/ Warranty/ Guarantee Period, the agency
shall be banned for future business with HNGPL for a period specified in para B.2.2
below from the date of issue of banning order.

Further, the Contract Performance Guarantee submitted by agency against such order (s)/
contract (s) shall be forfeited.

After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices,
after expiry of Defect liability period (DLP)/Warranty/Guarantee Period, the agency shall
be banned for future business with HNGPL for a period specified in para B. 2.2 below from
the date of issue of banning order.
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B.2.2 Period of Banning

The period of banning of agencies indulged in Corrupt /Fraudulent /Collusive /Coercive
Practices shall be as under and to be reckoned from the date of banning order:
Period of
SIL. Descrintion banning from the
No. P date of issuance
of Banning order
Misrepresentation/False  information  other  than
pertaining to BEC of tender but having impact on the
selection process.
! For example, if an agency confirms not being in holiday/ 02 years
banning list of PSUs/ Govt. Dept., liquidation,
bankruptcy etc. and subsequently it is found otherwise,
such acts shall be considered in this city.
) Corrupt/Fraudulent (pertaining to BEC of tender) 03 vears
/Collusive/Coercive Practices M
If an agency again commits Corrupt/Fraudulent
(pertaining to BEC of tender) /Collusive/ Coercive
2.1 Practices in subsequent cases after their banning, such
situation of repeated offense to be dealt with more
severity and following shall be the period of banning:
7 years (in
. addition to the
(1) Repeated once period already
served)
15 years (in
. . addition to the
(i1) Repeated twice or more period already
served)
3 Indulged in unauthorized disposal of materials provided 7 vears
by HNGPL Y
If act of vendor/ contractor is a threat to the National
4 ) 15 years
Security
Corrupt/Fraudulent/Collusive/Coercive Practices during
5 : 02 years
execution of contract
In exceptional cases where the act of vendor/ contractor is a threat to the National
Security, the banning shall be for indefinite period.
C] Effect of banning on other ongoing contracts/ tenders

C.1 If an agency is put on Banning, such agency should not be considered in ongoing tenders/future
tenders.

C.2 However, if such an agency is already executing other order (s)/ contract (s) where no
corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to
continue till its completion without any further increase in scope except those incidental to
original scope mentioned in the contract.
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C.3 If an agency is put on the Banning List during tendering and no irregularity is found in the case
under process:

C.4 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by
the agency shall be ignored.

C.5 after opening Technical bid but before opening the Price bid, the Price bid of the agency shall
not be opened and BG/EMD submitted by the agency shall be returned to the agency.

C.6 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency
shall be ignored & will not be further evaluated. If the agency is put on banning list for fraud/
mis-appropriation of facts committed in the same tender/other tender where errant agency
emerges as the lowest (L1), then such tender shall also be cancelled and re- invited.

D] Procedure for Suspension of Bidder

D.1 Initiation of Suspension

Action for suspension business dealing with any agency/ (ies) shall be initiated by C&P
Department when

(i) Corporate Vigilance Department based on the fact of the case gathered during
investigation by them recommend for specific immediate action against the agency.

(i) Corporate Vigilance Department based on the input from Investigating agency,
forward for specific immediate action against the agency.

D.2 Suspension Procedure:
D.2.1 The order of suspension would operate initially for a period not more than six months and
will be communicated to the agency and also to Corporate Vigilance Department. Period of

suspension may be extended by one month at a time with a ceiling of six months
pending a conclusive decision to put the agency on banninglist.

D.2.2 During the period of suspension, no new business dealing may be held with the agency.

D.2.3 Period of suspension will be accounted for in the final order passed for banning of business
with the agency.

D.2.4 The decision regarding suspension of business dealings should also be communicated to
theagency.
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D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds which can result in
banning of business dealings, proposal for issuance of suspension order and show cause notice
shall be put up to the Competent Authority. The suspension order and show cause notice must
include that (i) the agency is put on suspension list and (ii) why action should not be taken for
banning the agency for future business from HNGPL.

D.2.6 The competent authority to approve the suspension will be same as that for according approval for
banning.

D.3 Effect of Suspension of business:
D.3.1 Effect of suspension on other on-going/future tenders will be as under:

D.3.2 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency
appears in the Suspension List.

D.3.3 If an agency is put on the Suspension List during tendering:

D.3.4 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by
the agency shall be ignored.

D.3.5 after opening Technical bid but before opening the Price bid, the Price bid of the agency shall
not be opened and BG/EMD submitted by the agency shall be returned to the agency.

D.3.6 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency
shall be ignored & will not be further evaluated. If the agency is put on Suspension list for
fraud/ mis-appropriation of facts conducted in the same tender/other tender where errant
agency emerges as the lowest (L1), then such tender shall also be cancelled andre-invited.

D.3.7 The existing contract (s)/ order (s) under execution shall continue.

D.3.8 Tenders invited for procurement of goods, works and services shall have provision that the
bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor their
allied agency/(ies) are on banning list of HNGPL or the Ministry of Petroleum and Natural Gas
and (i1) bidder is not banned by any Government department/ Public Sector.

E]  Appeal against the Decision of the Competent Authority:

E.1 The agency may file an appeal against the order of the Competent Authority for putting the
agency on banning list. The appeal shall be filed to Appellate Authority. Such an appeal shall
be preferred within one month from the receipt of banning order.

E.2 Appellate Authority would consider the appeal and pass appropriate order which shall be
communicated to the party as well as the Competent Authority.

E.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate Authority.

F. Wherever there is contradiction with respect to terms of ‘Integrity Pact’”, GCC and ‘Procedure for action
in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the provisions of ‘Procedure for action in
case of Corrupt/ Fraudulent/ Collusive/ Coercive Practice’ shall prevail.
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Annexure-1V

Procedure for Evaluation of Performance of Vendor/
Suppliers
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1.0 OBJECTIVE

The objective of Evaluation of Performance aims to recognize, and develop reliable
Vendors/ Suppliers/Contractors/ Consultants so that they consistently meet or
exceed expectations andrequirements.

The purpose of this procedure is to put in place a system to monitor performance
of Vendors/ Suppliers/Contractors/ Consultants associated with HNGPL in Projects
and in O&M so as to ensure timely completion of various projects, timely receipt
of supplies including completion of works & services for operation and maintenance
of operating plants and quality standards in all respects.

METHODOLOGY

i)

iii)

Preparation of Performance Rating Data Sheet

Performance rating data Sheet for each and every Vendor/
Supplier/Contractor/ Consultant for all orders/Contracts with a value of Rs. 7
Lakhs and above is recommended to be drawn up. These data sheets are to
be separately prepared for orders/ contracts related to Projects and O&M.
Format, Parameters, Process, responsibility for preparation of Performance
Rating Data Sheet are separately mentioned.

Measurement of Performance

Based on the parameters defined in Data Sheet, Performance of concerned
Vendor/ Supplier/Contractor/ Consultant would be computed and graded
accordingly. The measurement of the performance of the Party would be its
ability to achieve the minimum scoring of 60% points in the given parameters.

Initiation of Measures:

Depending upon the Grading of Performance, corrective measures would be
initiated by taking up the matter with concerned Vendor/
Supplier/Contractor/ Consultant. Response of Vendor/ Supplier/Contractor/
Consultant would be considered before deciding further course of action.

Implementation of Corrective Measures:

Based on the response of Vendor/ Supplier/Contractor/ Consultant,
concerned Engineer-in-Charge for the Projects and/or OIC in case of

O&M would recommend for continuation or discontinuation of such party
from the business of HNGPL.

Orders/contracts placed on Proprietary/OEM basis for O&M will be
evaluated and, if required, corrective action will be taken for improvement in
future.
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PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/
CONTRACTORS/ CONSULTANTS

FOR PROJECTS

1) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in
case of PROJECTS shall be done immediately with commissioning of any
Project.

1) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-

charge shall prepare a Performance Rating Data Sheet (Format at Annexure-
1) for all Orders and Contracts.

iiil)  Depending upon the Performance Rating, following action need to be
initiated by Engineer-in-charge/Project-in-charge:

S1.No. | Performance Action
Rating

1 POOR Seek explanation for Poor
performance

2 FAIR Seek explanation for Fair performance

3 GOOD Letter to the concerned for improving
performance in future

4 VERY GOOD No further action

1v) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet to be
closed with a letter to the concerned for improving performance in future.

V) When no reply is received or reasons indicated are unsatisfactory, the
following actions need to betaken:

A) Where Performance rating is “POOR”:

Recommend such  defaulting  Vendor/  Supplier/Contractor/
Consultant for putting on Holiday for a period from one to three years
as given below:

(i) Poor Performance due to reasons other than Quality : One
Year

(i) Poor Performance on account of Quality (if any mark
obtained against Quality parameter is less than 30): Two Years

(iii) Poor Performance leading to termination of contract or
Offloading of contract due to poor performance solely
attributable to Vendor/ Supplier/Contractor/ Consultant or
Repeated Offence: Three Years

Non performance of a Vendor/Supplier/Contractor/Consultant leading to
termination  of  Contract/  Order, such  Vendor/  Supplier/

l4a1nt+
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In all such cases, concerned site will put up recommendation for issuance of
SCN and putting the party on suspension list as per process defined for
suspension in “Procedure for Action in case of Corrupt/ Fraudulent/
Collusive/ Coercive Practices”

(B)  Where Performance rating is“FAIR”:

Recommend for issuance of warning to such defaulting Vendor/
Supplier/Contractor/ Consultant to improve their performance.

FOR CONSULTANCY JOBS

Monitoring and Evaluation of consultancy jobs will be carried out in the same
way as described in para 3.1 for Projects.

FOR OPERATION &MAINTENANCE

iii)

Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in
case of Operation and Maintenance shall be done immediately after execution
of order/ contract.

After execution of orders a Performance Rating Data Sheet (Format at
Annexure-2) shall be prepared for Orders by Site C&P and for
Contracts/Services by respective Engineer-In-Charge.

Depending upon Performance Rating, following action need to be initiated
by Site C&P:

SI. No. | Performance Action
Rating

1 POOR Seek explanation for Poor
performance

2. FAIR Seek explanation for Fair
performance

3 GOOD Letter to the concerned  for
improving performance in future.

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet to be
closed with a letter to the concerned for improving performance in future.

When no reply is received or reasons indicated are unsatisfactory, the
following actions need to betaken:

A) Where performance rating is “POOR”

Recommend such defaulting Vendor/Supplier/Contractor/ Consultant
for putting on Holiday for a period from one to three years as given
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below:

(i) Poor Performance due to reasons other than Quality : Six Months

(i) Poor Performance on account of Quality (if any mark
obtained against Quality parameter is less than 30): Six Months

(iii) Poor Performance leading to termination of contract or Offloading
of contract due to poor performance solely attributable to
Vendor/Supplier/Contractor/Consultant or Repeated Offence: Six

Months

In case of repeated offence on above ground covered under sl. no. (1),
(i1) and (iii):

» For once- 1 year.
» For two and above-3 years

Non-performance of a  Vendor/Supplier/Contractor/Consultant
leading to termination of Contract/ Order such Vendor/ Supplier/
Contractor/Consultant are also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for
issuance of SCN and putting the party on suspension list as per
process defined for suspension in “Procedure for Action in case of
Corrupt/ Fraudulent/ Collusive/ CoercivePractices”

B) Where Performance rating is “FA IR”

Recommend for issuance of warning to such
defaulting Vendors/Contractors/Consultants to
improve their performance.

REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY

An order for Holiday passed for a certain specified period shall deemed to have been
automatically revoked on the expiry of that specified period and it will not be
necessary to issue a specific formal order of revocation.

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to
quality, and new order is placed on bidder after restoration of Vendor/
Supplier/Contractor/ Consultant, such order will be properly monitored during
execution stage by the concerned site.

EFFECT OF HOLIDAY

If a Vendor/Supplier/Contractor/Consultant is put on Holiday, such Vendor/
Supplier/Contractor/ Consultant should not be considered in ongoing tenders/future
tenders.

However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any
other order/ contract and their performance is satisfactory in terms of the relevant
contract, should be allowed to continue till its completion without any further increase
in scope except those incidental to original scope mentioned in the contract. In such a
case CPBG will not be forfeited and payment will be made as per provisions of
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concerned contract. However, this would be without prejudice to other terms and
conditions of the contract.

Effect on other ongoing tendering:

after issue of the enquiry /bid/tender but before opening of Technical bid, the bid
submitted by the party shall be ignored.

after opening Technical bid but before opening the Price bid, the Price bid of the party
shall not be opened and BG/EMD submitted by the party shall be returned to the party.

after opening of price, BG/EMD made by the party shall be returned; the offer of the
party shall be ignored & will not be further evaluated. If errant party emerges as
the lowest (L 1), then such tender shall also be cancelled and re- invited.
Procedure for Suspension of Bidder

Initiation of Suspension

Action for suspension of business dealing with any agency/(ies) shall be initiated by C&P
Department when Non-performance of Vendor / Supplier Contractor/ Consultant leading
to termination of Contract/ Order.

Suspension Procedure:
The suspension period shall be limited to maximum six months.

The suspension order shall also be hosted on HNGPL intranet and a copy will be forwarded
to all OICs/ HODs by C&P Department. During the period of suspension, no new business
dealing may be held with the agency.

Period of suspension shall be accounted for in the final order passed for putting the party
for holiday

The decision regarding suspension of business dealings should also be communicated to the
agency.

Prior to putting the party on holiday, proposal for issuance of suspension order and show
cause notice shall be put up to the Competent Authority. The suspension order and show
cause notice must include that (i) the agency is put on suspension list and (ii) why action
should not be taken for putting the agency on holiday for future business from HNGPL.

The competent authority to approve the suspension will be same as that for according
approval for holiday.

The process for putting the agency on suspension list shall be completed within 30 days
from the date of recommendation by site committee.

Effect of Suspension of business:
Effect of suspension on other on-going/future tenders will be as under:

No enquiry/bid/tender shall be entertained from an agency as long as the name of Agency
appears in the Suspension List.

If an agency is put on the Suspension List during tendering:

after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted
by the agency shall be ignored.

after opening Technical bid but before opening the Price bid, the Price bid of the agency
shall not be opened and EMD submitted by the agency shall be returned to the agency.

after opening of price, the offer of the agency shall be ignored & will not be further
evaluated. If the agency emerges as the lowest (LL1), then such tender shall also be cancelled
and re-invited. EMD submitted by such agency shall be returned.

The existing contract (s)/ order (s) under execution shall continue.
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Tenders invited for procurement of goods, works and services shall have provision that the

bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor their
allied agency/(ies) are on banning list of GAIL/HNGPL or the Ministry of Petroleum and
Natural Gas and (ii) bidder is not banned by any Government department/ Public Sector
6.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the
procedure, the holding company, subsidiary, joint venture, sister concerns, group division
of the errant Vendor/ Supplier/Contractor/ Consultant shall not be considered for putting
on holiday list.

Any bidder, put on holiday, will not be allowed to bid through consortium route
also in new tender during the period of holiday.

7.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against
the tender process with the intention of delaying or defeating any procurement or causing
loss to HNGPL or any other bidder, such bidder will be put on holiday for a period of six
months, if such complaint is proved to be vexatious, frivolous or malicious, after
following the due procedure.

APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY:

(a) The party may file an appeal against the order of the Competent Authority for
putting the party on Holiday list. The appeal shall be filed to Appellate
Authority. Such an appeal shall be preferred within one month from the of
receipt of Holiday order.

(b) Appellate Authority would consider the appeal and pass appropriate order
which shall be communicated to the party as well as the Competent
Authority.

(c)  Appeal process may be completed within 45 days of filing of appeal with
the Appellate Authority.

(d) “Appellate Authority” shall mean Committee of Directors.

9.0 ERRANT BIDDER

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job
for any mistake committed by him in bidding or withdrawal of bid or modification of
bid or varying any term in regard thereof leading to re- tendering, HNGPL shall forfeit
EMD paid by the bidder and such bidders shall be debarred from participation in re-
tendering of the samejob(s)/item(s).

Further, such bidder will be put on holiday for a period of six months after following
the dueprocedure.

10.0 In case CBEC (Central Board of Excise and Customs)/ any equivalent Central Government
agency/ State Government agency brings to the notice of HNGPL that the Supplier of Goods /
Services (Service Provider) has not remitted the amount towards GST (CGST & SGST/UTGST or
IGST) collected from HNGPL to the government exchequer, then party will be put on holiday for a
period of six months after following the due procedure.
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Haridwar Natural Gas Pvt. Ltd.

PERFORMANCE RATING DATA SHEET (FOR PROJECTS/ CONSULTANCY JOBS)

1) Project/Work Centre

i1) Order/ Contract No. & date

iii)  Brief description of Items
Works/Assignment

iv)  Order/Contract value (Rs.)

V) Name of Vendor/Supplier/
Contractor/ Consultant

vi)  Contracted delivery/

Completion Schedule
vil)  Actual delivery/ : Completion date
Performance Delivery/ Quality Reliability Total
Parameter Completion Performance Performance#
Performance
Maximum 40 40 20 100
Marks
Marks Allocated
Note:
Remarks (if any)
PERFORMANCE RATING (**) | |

Note :

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or
deviation beyond contract payment term or seeking direct payment to the sub-
vendor/sub-contractor due to financial constraints, then ‘O’ marks should be
allotted against Reliability Performance.

(*) Allocation of marks should be as per enclosed instructions
(**) Performance rating shall be classified as under :

S1. Range (Marks) Rating | Signature of Authorised
No. Signatory:

1 60 & below POOR | Name: Designation:

2 61-75 FAIR

3 76-90 GOOD

4 More than 90 88%%
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Instructions for allocation of marks

1) Rejection/Defects

i1) When quality
failure endanger
system integration
and safety of the
system

i11) Number of
deviations

1. Marks are to be allocated as under :

DELIVERY/ COMPLETION PERFORMANCE 40 Marks
Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40

Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
QUALITY PERFORMANCE 40 Marks
For Normal Cases: No Defects/ No Deviation/ No failure: 40 marks

Marks to be allocated on 10 marks
pro rata basis for
acceptable quantity as
compared to  total
quantity for normal

cases

Failure of severe nature 0 marks
- Moderate nature 5 marks

- low severe nature 10-25 marks
1. No deviation 5 marks
2. No. of deviations <2 2 marks
3. No. of deviations > 2 0 marks

Page 56 of 175

Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024
RELIABILITY PERFORMANCE 20 Marks

A. FOR WORKS/CONTRACTS

1) Submission of order acceptance, agreement, PBG, Drawings and 4 marks
other documents within time

1) Mobilization of resources as per Contract and in time 4 marks

1i1) Liquidation of Check-list points 4 marks

v) Compliance to statutory and HS&E requirements or 4 marks
Reliability of Estimates/Design/Drawing etc. in case of
Consultancy jobs

V) Timely submission of estimates and other documents for Extra, 4 marks
Substituted & AHR items

B. FOR SUPPLIES

1) Submission of order acceptance, PBG, Drawings and other 5 marks
documents within time

i1) Attending complaints and requests for after sales service/ | 5 marks
warranty repairs and/ or query/ advice (upto the evaluation

111) Response to various correspondence and conformance to 5 marks
standards like ISO

1v) Submission of all required documents including Test 5 marks
Certificates at the time of supply

Page 57 of 175

Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01

DATED 30.07.2024

1) Location

i) Order/ Contract No. & date

iii)  Brief description of Items
Works/Assignment

iv)  Order/Contract value (Rs.)

V) Name of Vendor/Supplier/
Contractor/ Consultant

vi)  Contracted delivery/

Annexure-2

Haridwar Natural Gas Pvt. Ltd. PERFORMANCE RATING DATA SHEET
(FOR O&M)

against Reliability Performance

SI. Range (Marks) | Rating

No.

1 60 & below POOR

2 61-75 FAIR

3 76-90 GOOD

4 More than 90 VERY
GOOD

Signature of

(*) Allocation of marks should be as per enclosed instructions (**)
Performance rating shall be classified as under :

Authorised Signatory:

Name:
Designation:

Completion Schedule
vil)  Actual delivery/ : Completion date
Performance Delivery Quality Reliability Total
Parameter Performance Performance Performance#
Maximum Marks 40 40 20 100
Marks Allocated
*)
Remarks (if any)
PERFORMANCE RATING (**)
Note :

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or
deviation beyond contract payment term or seeking direct payment to the sub-
vendor/sub-contractor due to financial constraints, then ‘0’ marks should be allotted
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Instructions for allocation of marks (For O&M)

1. Marks are to be allocated as under :

DELIVERY/ COMPLETION PERFORMANCE 40 Marks
Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40

Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
7”8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
QUALITY PERFORMANCE 40 Marks
For Normal Cases : No Defects/ No Deviation/No failure: 40 marks

i) Rejection/Defects

ii) When quality
failure endanger
system integration
and safety of the
system

iii) Number of
deviations

Marks to be allocated on 10 marks
Pro rata basis for
acceptable quantity as
compared to  total
quantity for normal

cases

Failure of severe nature 0 marks

- Moderate nature 5 marks

- low severe nature 10-25 marks
1. No deviation 5 marks

2. No. of deviations <2 2 marks

3. No. of deviations > 2 0 marks
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RELIABILITY PERFORMANCE 20 Marks

A. FOR WORKS/CONTRACTS

1) Submission of order acceptance, agreement, PBG, Drawings | 4 marks
and other documents within time
1) Mobilization of resources as per Contract and in time 4 marks
1i1) Liquidation of Check-list points 4 marks
1v) Compliance to statutory and HS&E requirements or 4 marks
Reliability of Estimates/Design/Drawing etc. in case of
Consultancy jobs
V) Timely submission of estimates and other documents for 4 marks

Extra, Substituted & AHR items

B. FOR SUPPLIES

1) Submission of order acceptance, PBG, Drawings and other 5 marks
documents within time

i1) Attending complaints and requests for after sales service/ 5 marks
warranty repairs and/ or query/ advice (upto the evaluation
period).

1) Response to  various correspondence and 5 marks

conformance to standards like ISO

1v) Submission of all required documents including Test 5 marks
Certificates at the time of supply
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Annexure-V

Forms & Format
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LIST OF FORMS & FORMAT
Form No. Description

F-1 BIDDER’S GENERAL INFORMATION

F-2 BID FORM

F-3 LIST OF ENCLOSURES

4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST
MONEY / BIDSECURITY"

FLA PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST
MONEY / BID SECURITY™"

F-5 LETTER OF AUTHORITY

F-6 NO DEVIATION CONFIRMATION

Fr DECLARATION REGARDING HOLIDAY/BANNING AND
LIQUIDATION, COURT RECEIVERSHIP ETC.

F-8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA

F.0 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY / SECURITY DEPOSIT"

F-10 AGREED TERMS & CONDITIONS

F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER

F-12 UNDERTAKING ON LETTERHEAD

F-13 BIDDER’S EXPERIENCE

F-14 CHECK LIST

F-14A CHECK LIST FOR QUOTED ITEMS

= FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE

F16 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE
FOR FINANCIAL CAPABILITY OF THE BIDDER

F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT

F-18 BIDDER'S QUERIES FOR PRE BID MEETING

F-19 E-BANKING FORMAT

F-20 INTEGRITY PACT

F-21 INDEMNITY BOND

F-22 FREQUENTLY ASKED QUESTIONS
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E-1

BIDDER'S GENERAL INFORMATION

To,
M/s Haridwar Natural Gas Pvt. Ltd.

Sub: “Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA”
For The Period of Two Year.

1 | Bidder’s Name

2 | Status of Firm Proprietorship Firm/Partnership firm/
Limited/Others

If Others Specify:
[Enclose certificate of Registration]

3 | Name of Proprietor/Partners/Directors
of the firm/company

4 | Number of Years in Operation

5 | Address of Registered Office:
*In case of Partnership firm, enclose

letter mentioning current address of the Cl.ty:_

firm and the full names and current District:

addresses of all the partners of the State:

firm. PIN/ZIP:

Operation Address

6 | (if different from above) City:

District:
State:
PIN/ZIP:

7 | Mobile Number

E-mail address

9 | Website

10 | Fax Number:
(Country Code)  (Area Code)  (Telephone
No.)

11 | ISO Certification, if any {If yes, please furnish details}
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12 | Bid Currency INR
13 | Banker’s Name
14 | Branch
15 | Bank account number
16 | IFSC code
17 | PAN No.
[Enclose copy of PAN Card]
18 | GST No.
[Enclose copy of GST Certificate]
19 | We (Bidder) are cover under the Yes/No
definition of section 2 (n) of the (If the response to the above is ‘Yes”, Bidder to
MSMED Act provide Purchaser a copy of the Entrepreneurs
Memorandum (EM) filled with the authority
specified by the respective State Government.)
20 | a) Whether Micro/Small/Medium | (Bidder to submit documents as specified in
Enterprise Clause 37 of ITB)
b) If the MSE is owned by SC/ST
Entrepreneurs, the bidder shall
furnish appropriate documentary
evidence in this regard.
21 | Type of Entity Corporate/ Non-Corporate (As per
CGST/SGST/UTGST Act).
(In case of Non-Corporate Entity, bidder will
submit documentary evidence for same).
22 | Offer No.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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E-2
BID FORM
To,

M/s. Haridwar Natural Gas Pvt. Ltd.

Sub: “Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA”
For the Period of Two Year.

Dear Sir,

After examining / reviewing the Bidding Documents for the tender of
“including "Specifications & Scope of Work", "General Conditions of Contract [GCC]",
"Special Conditions of Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of
which is hereby duly acknowledged, we, the undersigned, are pleased to offer to execute the
whole part of the job and in conformity with the said Bid Documents, including Addenda /
Corrigenda Nos.

We confirm that this Bid is valid for a period as specified in BDS from the date of opening of
"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be
accepted by any time before the expiry of that period.

If our Bid is accepted, we will provide the "Contract Performance Security / Security Deposit"
equal to " of the Contract Price" or as mentioned in Tender Document
for the due performance within "thirty [30] days" of such Award.

Until a final Agreement/Letter of Award is prepared and executed, the tender document
(including addenda/ corrigenda) together with the "Notification of Award" shall constitute a
binding Agreement between us.

We understand that Bidding Document is not exhaustive and any action and activity not
mentioned in Bidding Documents but may be inferred to be included to meet the intend of the
Bidding Documents shall be deemed to be mentioned in Bidding Documents unless otherwise
specifically excluded and we confirm to perform for fulfillment of Agreement and
completeness of the Work in all respects within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any Bid that you may

receive.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation: Seal:
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F-3

LIST OF ENCLOSURES

To,

M/s Haridwar Natural Gas Pvt. Ltd.

Sub: “Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA”
For The Period of Two Year.

Dear Sir,

We are enclosing the following documents as part of the bid:

1. Power of Attorney of the signatory to the Bidding Document.

Document showing annual turnover for the last three years such as annual reports,
profit and loss account, net worth etc. along with information as sought in enclosed

formatF-16

3. Document showing Financial Situation Information as sought in enclosed format F-16

4, Copy of Bidding Documents along with addendum/corrigendum duly signed and sealed
on each page, in token of confirmation that Bid Documents are considered in full
while preparing the bid and in case of award, work will be executed in accordance with
the provisions detailed in Bid Documents.

5. Documentary Evidences showing the Bidder’s claim of meeting Technical
Criteria as mentioned in Section 1.1 (A) of ITB.

6. Bid Security/EMD * [Submission of Original is not applicable for online banking
transaction |

7. Integrity Pact*

8. Power of Attorney*

9. Duly certified document from chartered engineer and or chartered accountant.

Note:

* In case of e-bidding the bidder has the option to submit specified documents in physical
form on/before the bid due date or within seven days from the bid opening date. However,
scanned copy of these (same) documents must be submitted on-line as part of e-bid before the bid
due date/time.
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F-4

PROFORMA OF "BANK GUARANTEE" FOR "EARNEST MONEY / BID SECURITY"

(To be stamped in accordance with the Stamp Act)

Ref....coeeeunnee. Bank Guarantee No.........

To,

M/s Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA” For The

Period of Two Year.

Dear Sir(s),

In accordance with Letter Inviting Tender under your reference No M/s.
having their Registered / Head Office at (hereinafter called the Tenderer), wish to
participate in the said tender
for

As an irrevocable Bank Guarantee against Earnest Money for the amount of is

required to be submitted by the Tenderer as a condition precedent for participation in the said tender
which amount is liable to be forfeited on the happening of any contingencies mentioned in the Tender
Document.

We, the Bank at
having our Head Office
(Local Address) guarantee
and undertake to pay immediately on demand without any recourse to the tenderers by HNGPL
Ltd., the amount without any reservation, protest,
demur and recourse. Any such demand made by HNGPL, shall be conclusive and binding on us

irrespective of any dispute or difference raised by the Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date should be
two (02) months beyond the validity of the bid].If any further extension of this guarantee is required,
the same shall be extended to such required period onreceiving instructions from M/s.

whose behalf this guarantee is issued. In witness
whereof the Bank, through its authorized officer, has set its hand and stamp on this

day of 20 at
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WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per
Power of Attorney No.
Date:
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INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY" BY "BANK
GUARANTEE"

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper of Rs.
100/- or the value prevailing in the State where executed as per the Stamp Act, whichever is
higher. The non-judicial stamp paper should be in name of the issuing bank.

2. The expiry date should be arrived at in accordance with "ITB: Clause-15.1 and 16.3".
3. The Bank Guarantee by bidders will be given from Bank as specified in "ITB".

4. A letter (preferably digitally signed secured e-mail) from the issuing bank of the requisite
Bank Guarantee confirming that said bank guarantee and future communication relating to the
Bank Guarantee may be forwarded to Employer

5. Bidders must indicate the full postal address of the Bank along with the Bank's E-mail / Fax
/ Phone from where the Earnest Money Bond has been issued.

6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer confirming
its net worth is more than Rs. 1,000,000,000.00 [Rupees One Hundred Crores] or equivalent
along with documentary evidence.
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F-4A

PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST MONEY / BID SECURITY"

To,

M/s Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA” For The

Period of Two Year.

Irrevocable and confirmed Letter of Credit No. ....ccccevvvvvinnnnnn.e Amount: Rs.

Validity of this Irrevocable: ........cccuiicivrinnsercsssercssencssnnscsssnsssasssssanes (in India)

Letter of Credit (2 months beyond validity of Offer)

Dear Sir,

L. You are here by authorized to draw on ....................... (Name of Applicant with full
address) for a sumnot exceeding ........................ available by your demand letter (draft)
on them at sight drawn for Rs. ............ accompanied by a certificate by Haridwar Natural

Gas Pvt. Ltd., with the Tender No. duly incorporated therein, that one or more of the
following conditions has/have occurred, specifying the occurred condition(s):

(1) The Bidder withdraws its Bid during the period of Bid validity or any extension thereof duly
agreed by the Bidder.
(i1) The Bidder varies or modifies its Bid in a manner not acceptable to Haridwar Natural Gas
Pvt. Ltd. during the period of bid validity or any extension thereof duly agreed by the Bidder.
(i)  The Bidder, having been notified of the acceptance of its Bids,
(@ Fails or refuses to execute the Supply Order/Contract
(b) Fails or refuses to furnish the Contract Performance Guarantee within 30 days before
expiry of Bid Security.
(c) Fails to accept arithmetic corrections as per tender conditions.

2. This Irrevocable Letter of Credit has been established towards Bid Security Tender No
.................. for....cccevveveveennee.. (Item)
3. We hereby guarantee to protect the Drawers, Endorsers and bonafide holders from any

consequences, which may arise in the event of the non-acceptance or non-payment of

Demand Letter (draft) in accordance with the terms of this credit.

4. This Credit is issued subject to the Uniform Customs and Practices for Documentary Credits
(1993 Revised) International Chamber of Commerce brochure No. 500.
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6.

Please obtain reimbursement as UNAETr: ......ooooeeeeeeeeieeeeeiiiiiiiaiaaaannnn.

All foreign as well as Indian bank charges will be on the account of M/s.
................................. (Applicant)

Authorized Signature

Counter Signature

(Original Bank)
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F-5

LETTER OF AUTHORITY

[Pro forma for Letter of Authority for Attending Subsequent 'Negotiations' / 'Pre-Bid Meetings'
/'Un-priced Bid Opening' / 'Price Bid Opening']
Ref: Date:

To,
M/s Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA” For The

Period of Two Year.

Dear Sir,

I/We, hereby authorize the following
representative(s) for attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]', 'Un-priced Bid
Opening', 'Price Bid Opening' and for any subsequent correspondence / communication against the
above Bidding Documents:

[1] Name & Designation Signature
Phone/Cell:
Fax:

[2] Name & Designation Signature
Phone/Cell:
Fax:

We confirm that we shall be bound by all commitments made by aforementioned authorised

representative(s).
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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Note: This "Letter of Authority" should be on the "letterhead" of the Firm / Bidder and should be
signed by a person competent and having the 'Power of Attorney' to bind the Bidder. Not
more than 'two [02] persons per Bidder' are permitted to attend "Techno-commercial / Un-
priced" & "Price Bid" Openings. Bidders authorized representative is required to carry a
copy of this authority letter while attending the un-priced and priced bid opening, the same
shall be submitted to HNGPL.
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EF-6

"NO DEVIATION" CONFIRMATION

To,

M/s Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA”

for the Period of two year.
Dear Sir,
We understand that any 'deviation / exception' in any form may result in rejection of Bid. We,

therefore, certify that we have not taken any 'exception / deviation' anywhere in the Bid and we
agree that if any 'deviation / exception' is mentioned or noticed, our Bid may be rejected.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E-7

DECLARATIONREGARDINGHOLIDAY/BANNINGAND LIQUIDATION,

COURTRECEIVERSHIP

To,

M/s. Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA” For The
Period of Two Year.

Dear Sir,

We hereby confirm that we are not on ‘Holiday’ by HNGPL or Public Sector Project Management
Consultant (like EIL, Mecon only due to “poor performance” or “corrupt and fraudulent practices”)
or banned by Government department/ Public Sector on due date of submission of bid.

Further, we confirm that neither we nor our allied agency/(ies) (as defined in the Procedure for
Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list of HNGPL
or the Ministry of Petroleum and Natural Gas.

We also confirm that we are not under any liquidation, court receivership or similar proceedings or
'bankruptcy'.

In case it comes to the notice of HNGPL that the bidder has given wrong declaration in this regard,
the same shall be dealt as ‘fraudulent practices’ and action shall be initiated as per the Procedure
for action in case of Corrupt/Fraudulent/Collusive/Coercive Practices.

Further, we also confirm that in case there is any change in status of the declaration prior to award
of contract, the same will be promptly informed to HNGPL by us.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E-8

CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA

To,

M/s Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA” for the

period of two year.

Dear Sir,

If we become a successful Bidder and pursuant to the provisions of the Bidding Documents, award
is given to us for the tender for*
”, the following Certificate shall

be automatically enforceable:

"We agree and acknowledge that the Employer is entering into the Agreement solely on its own
behalf and not on behalf of any other person or entity. In particular, it is expressly understood &
agreed that the Government of India is not a party to the Agreement and has no liabilities,
obligations or rights thereunder. It is expressly understood and agreed that the Employer is
authorized to enter into Agreement, solely on its own behalf under the applicable laws of India. We
expressly agree, acknowledge and understand that the Employer is not an agent, representative or
delegate of the Government of India. It is further understood and agreed that the Government of
India is not and shall not be liable for any acts, omissions, commissions, breaches or other wrongs
arising out of the Agreement. Accordingly, we hereby expressly waive, release and forego any and
all actions or claims, including cross claims, VIP claims or counter claims against the Government
of India arising out of the Agreement and covenants not to sue to Government of India as to any
manner, claim, cause of action or things whatsoever arising of or under the Agreement."

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-9
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE
GUARANTEE / SECURITY DEPOSIT"

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To,

M/s Haridwar Natural Gas Pvt. Ltd.

Performance Guarantee No.

Dear Sir(s),

M/s. having
registered office at (herein after called the “contractor/supplier” which
expression shall wherever the context so require include its successors and assignees) have been placed/
awarded the job/work of vide
PO/LOA /FOA No. dated for Haridwar Natural Gas

Pvt. Ltd. having registered office at Bharat Petroleum Corporation Ltd., Landhora, Roorkee,
Haridwar, Uttarakand -247667 (herein after called the “HNGPL” which expression shall wherever
the context so require include its successors and assignees).

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum of Rs.
(Rupees ) as full
Contract Performance Guarantee in the form therein mentioned. The form of payment of Contract
Performance Guarantee includes guarantee executed by Nationalized Bank/Scheduled Commercial
Bank, undertaking full responsibility to indemnify Haridwar Natural Gas Pvt. Ltd., in case of default.

The said M/s. has approached us and
at their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter mentioned.

1 We hereby
undertake to give the irrevocable & unconditional guarantee to you that if default shall be made
by M/s. in performing any of the terms and

conditions of the tender/order/contract or in payment of any money payable to Haridwar
Natural Gas Pvt. Ltd. we shall on first demand pay without demur, contest, protest and/ or
without any recourse to the supplier / contractor to HNGPL in such manner as HNGPL may
direct the said amount of Rupees only or such portion thereof not
exceeding the said sum as you may require from time totime.

2 You will have the full liberty without reference to us and without affecting this guarantee,
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postpone for any time or from time to time the exercise of any of the powers and rights
conferred on you under the order/contract with the said M/s.

and to enforce or to forbear from endorsing any powers
or rights or by reason of time being given to the saidM/s._  and
such postponement forbearance would not have the effect of releasing the bank from its
obligation under this debt.

3 Your right to recover the said sumof Rs.
(Rupees ) from us in manner aforesaid is
absolute & unequivocal and will not be affected or suspended by reason of the fact that any
dispute or disputes have been raised by the said M/s. and/or

that any dispute or disputes are pending before any officer, tribunal or court or arbitrator or any
other authority/forum and any demand made by you in the bank shall be conclusive and binding.
The bank shall not be released of its obligations under these presents by any exercise by you of
its liberty with reference to matter aforesaid or any of their or by reason or any other act of
omission or commission on your part or any other indulgence shown by you or by any other
matter or changed what so ever which under law would, but for this provision, have the effect
of releasing the bank.

4 The guarantee herein contained shall not be determined or affected by the liquidation or winding
up dissolution or changes of constitution or insolvency of the said supplier/contractor but shall
in all respects and for all purposes be binding and operative until payment of all money due to
you in respect of such liabilities is paid.

5 This guarantee shall be irrevocable and shall remain valid upto (this
date should be 90 days after the expiry of defect liability period/ Guarantee period)
. The bank undertakes not to revoke this guarantee during its currency
without your previous consent and further agrees that the guarantee shall continue to be
enforceable until it is discharged by HNGPL in writing. However, if for any reason, the
supplier/contractor is unable to complete the supply/work within the period stipulated in the
order/contract and in case of extension of the date of delivery/completion resulting extension of
defect liability period/guarantee period of the supplier/contractor fails to perform the
supply/work fully, the bank hereby agrees to further extend this guarantee at the instance of the
suppliet/contractor till such time as may be determined by HNGPL. If any further extension of
this guarantee is required, the same shall be extended to such required period on receiving
instruction from M/s.

(supplier / contractor) on

whose behalf this guarantee is issued.

6 Bank also agrees that HNGPL at its option shall be entitled to enforce this Guarantee against
the bank (as principal debtor) in the first instant, without proceeding against the
supplier/contractor and notwithstanding any security or other guarantee that HNGPL may
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have in relation to the suppplier’s/contractor’s liabilities.

7 The amount under the Bank Guarantee is payable forthwith without any delay by Bank upon
the written demand raised by HNGPL. Any dispute arising out of or in relation to the said Bank
Guarantee shall be subject to the exclusive jurisdiction of courts at Haridwar.

8 Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the
Supplier/Contractor up to a total amount of (amount of guarantees in words and
figures) and we undertake to pay you, upon your first written demand declaring the
Supplier/Contractor to be in default under the order/contract and without caveat or argument,
any sum or sums within the limits of (amounts of guarantee) as aforesaid, without your needing
to prove or show grounds or reasons for your demand or the sum specified therein.

9 We have power to issue this guarantee in your favor under Memorandum and Articles of
Association and the undersigned has full power to do under the Power of Attorney, dated
granted to him by the Bank.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of the
Bank
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INSTRUCTIONS FOR FURNISHING
"CONTRACT PERFORMANCE GUARANTEE / SECURITY DEPOSIT" BY "BANK
GUARANTEE"

1 The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as
per 'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing
bank. In case of foreign bank, the said Bank Guarantee to be issued by its correspondent
bank in India on requisite non- judicial stamp paper and place of Bid to be considered as
Haridwar.

2 The Bank Guarantee by Bidders will be given from bank as specified in Tender.

3 A letter (preferably digitally signed secured e-mail) from the issuing bank of the requisite
Bank Guarantee confirming that said bank guarantee and future communication relating to
the Bank Guarantee may be forwarded to Employer

4 Bidder must indicate the full postal address of the Bank along with the Bank's E-mail / Fax
/ Phone from where the Bank Guarantee has been issued

5 If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and copy to
Consultant (if applicable) confirming its net worth is more than Rs. 100,00,00,000.00
[Rupees One Hundred Crores] or its equivalent in foreign currency along with documentary
evidence.

6 Bidder can submit CPBG on line through issuing bank to Haridwar Natural Gas Pvt. Ltd.
directly as per Ministry of Finance (MOF) Department of financial service direction vide
letter ref number F.No0.7/112/2011-BOA dated 17th July 2012. In such cases confirmation
will not be sought from issuing banker by Haridwar Natural Gas Pvt. Ltd..
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To,

F-10

AGREED TERMS & CONDITIONS

M/s. Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA”
for the period of two year.

This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid and should
be returned along with Un-priced Bid. Clauses confirmed hereunder need not be repeated in the

Bid.
SL DESCRIPTION BIDDER'S
CONFIRMATION
1 | Bidder's name and address
2 | Confirm quoted prices will remain firm and

fixed till complete execution of the order.

3 | Rate of applicable GST (CGST & SGST/ CGST: ..o % Plus

UTGST or IGST) SGST/UTGST......... %
Total: ..., % Or
IGST: ..o %

3.1 | Whether in the instant tender services/works are | Yes/ No

covered in reverse charge rule of GST (CGST &

SGST/UTGST or IGST) In case of Yes, please specify GST
(CGST & SGST/UTGST or IGST)
payable by:
HNGPL............. %
Bidder............. %

3.2 | Service Accounting Codes (SAC)/ Harmonized

System of Nomenclature (HSN)

3.3 We hereby confirm that the quoted prices is in

compliance with the Section 171 of CGST Act/

SGST Act as mentioned as clause no. 13.10 of

ITB

4 |1i) Confirm acceptance of relevant Terms of
Payment specified in the Bid Document.

i) In case of delay, the bills shall be

submitted after deducting the price
reduction due to delay.
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Sl

DESCRIPTION

BIDDER'S
CONFIRMATI

Confirm that Contract Performance Security will be
Furnished as per Bid Document.

Confirm that Contract Performance Security shall be from any
Indian scheduled bank or a branch of an International bank situated
in India and registered with Reserve bank of India as scheduled
foreign bank. However, in case of bank guarantees from banks
other than the Nationalised Indian banks, the bank must be a
commercial bank having net worth in excess of Rs 100 crores or
its equivalent in foreign currency and a declaration to this effect
shall be made by such commercial bank either in the Bank
Guarantee itself or separately on its letterhead.

Confirm compliance to Completion Schedule as specified in
Bid document. Confirm contract period shall be reckoned from
the date of Fax of Acceptance.

Confirm acceptance of Price Reduction Schedule for delay in
completion schedule specified in Bid document.

a) Confirm acceptance of all terms and conditions of Bid
Document (all sections).

b) Confirm that printed terms and conditions of bidder are not
applicable.

10

Confirm your offer is valid for period specified in BDS from
Final/Extended due date of opening of Techno- commercial Bids.

11

Please furnish EMD/Bid Security details :
a)  EMD/ Bid Security No. &date

b)  Value

c) Validity

12

Confirm acceptance to all provisions of ITB read in
conjunction with Bid Data Sheet (BDS).

13

Confirm that Annual Reports for the last three financial years
[wherever financial criteria of BEC is applicable] are furnished
along with the Un-priced Bid.

14

Confirm that, in case of contradiction between the confirmations
provided in this format and terms & conditions mentioned
elsewhere in the offer, the confirmations given in this format shall
prevail.
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Sl

DESCRIPTION

BIDDER'S
CONFIRMATI

15

Confirm the none of Directors of bidder is a relative of any
Director of Owner or the bidder is a firm in which any Director of
Owner/ HNGPL or his relative is a partner.

16

All correspondence must be in ENGLISH language only.

17

Owner reserves the right to make any change in the terms &
conditions of the TENDER/BIDDING DOCUMENT and to reject
any or all bids.

18

Confirm that all Bank charges associated with Bidder’s Bank
shall be borne by Bidder.

19

Confirm that you have not been banned or de-listed by any
Government or Quasi-Government agencies or Public Sector
Undertakings. If you have been banned or de-listed by any
Government or Quasi-Government agency or Public Sector
Undertakings, then this fact must be clearly stated. If this
declaration is not furnished bid shall be treated as non-responsive
and liable for rejection.

* It shall be the sole responsibility of the bidder to inform HNGPL
about the changes that may occur in the stated declaration during
the course of finalization of the tender.

20

Confirm that any correction in documents submitted in the Un-
priced part has been initialled and with digital signatures of the
authorized person

CONFIRMED

21

Please confirm whether you are MSE and if so then you have
submitted Documentary evidence that you are a Micro or Small
Enterprises registered with District Industries Centers or Khadi and
Village Industries Commission or Khadi and Village Industries
Board or Coir Board or National Small Industries Corporation or
Directorate of Handicrafts and Handloom or any other body
specified by Ministry of Micro, Small and Medium

Enterprises.

22

Confirm that all documents submitted with bid against the subject
tender are true and genuine and in case of any discrepancy noticed
or observed at any stage, bidder shall be personally responsible not
only for the damages or loss to HNGPL, but also for criminal
proceedings under the relevant laws.

CONFIRMED
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SL. DESCRIPTION BIDDER'S
CONFIRMATI
Confirm that scanned copy of the EMD / Bid Bond has been
23 | submitted thru e-tender portal and the original BG/DD has been CONFIRMED
sent thru courier
Confirm that no Price disclosing files have been attached with
unpriced/ technical bid.
24 | *In case price disclosing files are attached in techno-commercial CONFIRMED
unpriced bid area, bid will be summarily rejected as per clause
19.0 of ITB.
Confirm that bid documents are considered in full while preparing
25 the bid and in case of award, work will be executed in accordance CONFIRMED
with the provisions detailed in bid document.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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F-11
ACKNOWLEDGEMENT CUM CONSENT LETTER

(On receipt of tender document/information regarding the tender, Bidder shall
acknowledge the receipt and confirm his intention to bid or reason for non- participation
against the enquiry /tender through e-mail/fax to concerned executive in HNGPL issued
the tender, by filling up the Format)

To,

M/s Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA” for the
period of two year.

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with
enclosures for subject item/job and/or the information regarding the subject tender.

=  We intend to bid as requested for the subject item/job and furnish following
details with respect to our quotingoffice:

Postal Address with Pin Code: ....................
Telephone Number e
Fax Number e
Contact Person e e
E-mail Address e
Mobile No. rre e
Date D ererererereaeaeaees
Seal/Stamp e
=  We are unable to bid for the reason given below:
Reasons for non-submission ofbid:

Agency’s Name e
Signature e
Name e e e e
Designation e
Date e
Seal/Stamp e
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F-12 UNDERTAKING

ONLETTERHFAD

To,

M/s. Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA” for the
period of two year.

Dear Sir

We hereby confirm that “The contents of this Tender Document No.

have not been modified or altered by M/s. ................ ( Name of the bidder with complete address).
In case, it is found that the tender document has been modified / altered by the bidder, the bid
submitted by M/S......cccevvvevienieennne. (Name of the bidder) shall be liable for rejection”.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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To,

F-13

BIDDER’S EXPERIENCE

M/s. Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA” for the

period of two year.

S1. Descripti | LOA Full Postal | Value of | Date of | Scheduled | Date of | Reasons for
No | on /WO Address & | Contract/ [ Commence | Completion | Actual delay in
of No. and | phone nos. of Order ment of | Time (Mon | Complet | execution
Services | date Client. Name, | (Specify | Services ths) ion , if any
designation and | Currency
address of | Amount)
Engineer/
Officer-in-
Charge (for
cases other
than purchase)
@) 2 A3) ) (6) (7 (6] ) (10)
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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F-14
CHECK LIST

Please ensure compliance and tick (V) against following points:

Bidders are requested to duly fill in the checklist. This checklist gives only certain important
items to facilitate the bidder to make sure that the necessary data/information as called for in the
bid document has been submitted by them along with their offer. This, however, does not relieve
the bidder of his responsibilities to make sure that his offer is otherwise complete in all respects.

S. No.

DESCRIPTION

CHECK
BOX

REFERENCE PAGE
NO. OF THE BID
SUBMITTED

1.0

Digitally Signing offer, original bidding document
including SCC, ITB, GCC, SOR drawings,
addendum (ifany)

2.0

Confirm that the following details have been
submitted in the Un-priced part of the bid

Covering Letter, Letter of Submission

1

Bid Security

il

Signed and stamped original copy of bidding
document along with drawings and addendum (if

any)

v

Power of Attorney in the name of person
signing the bid.

Copies of documents defining constitution or legal
status, place of registration and principal place of
business of thecompany

vi

Bidders declaration that regarding, Holiday/
Banning, liquidation court receivership or similar
proceedings

Vil

Details and documentary proof required against
qualification criteria along with complete
documents establishing ownership of equipment as
per SCC are enclosed
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viil

Confirm submission of document alongwith
unpriced bid as per bid requirement.

3.0

Confirm that all forms duly filled in are enclosed
with the bid duly signed by authorized person(s)

Confirm that no Price disclosing files have been
attached with unpriced/ technical bid

4.0

Confirm that proper page nos. have been given in
sequential way in all the documents submitted
along with your offer with Index.

5.0

Confirmation that no deviations are taken against
commercial and technical specifications of the bid
document.

6.0

Confirm that the price part of e-bid as per Price
Schedule format enclosed with Bidding Document
has been duly filled in for each item, digitally
signed on each page separately

7.0

Confirm that annual reports for last three financial
years & duly filled in Form 14 are enclosed in the
offer for financial assessment (where financial
criteria of BEC is applicable).

Date:

Place:
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CHECK LIST FOR QUOTED ITEMS

ITEM CITY

SOR ITEM

DESCRIPTION QUOTED /NOT QUOTED

Hiring an Agency of Technical and
Non-Technical Manpower for
HNGPL in Haridwar GA” for the
period of two year.
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F-15

FORMAT FOR CERTIFICATE FROM BANK IF BIDDER’S WORKING CAPITAL IS
INADEQUATE

(To be provided on Bank’s letter head)

Date:
Bidder’s Name:
Tender No.:
Tender No:

To
Haridwar Natural Gas Pvt. Ltd.

This is to certify that M/s .......coooviiiiiiiiiiiiie, (name of the bidder with address)
(hereinafter referred to as Customer) is an existing customer of our Bank.

The Customer has informed that they wish to bid for HNGPL RFQ/Tender no.
.................................................. dated ............... FOT i (Namie
of the supply) and as per the terms of the said RFQ/Tender they have to furnish a certificate from
their Bank confirming the availability of line of credit.

Accordingly M/S......cccceveeevienienieneenieeeeene (name of the Bank with address) confirms availability
of line of credit to M/s ..............ooeiiinn. (name of the bidder) for at least an amount of Rs.
/ USD

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores and the undersigned
is authorized to issue this certificate.

Yours Truly,

For

(Authorized Signatory)
Name of the Signatory:
Designation:

Registration No.
Stamp of Bank
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F-16

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED PUBLIC
A NTANT (CPA) FOR FINA

IAL CAPABILITY OF THE BIDDER

We have verified the Audited Financial Statements and other relevant records of M/s...
(Name of the bidder) and certify the following:

A. AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS:

Year

Amount (Currency)

Year 1:

Year 2:

Year 3:

B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT:

Description

Year

Amount (Currency)

1. Net Worth

C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIAL STATEMENT :

Description

Year

Amount (Currency)

1. Current Assets

2. Current Liabilities

3. Working Capital (Current
Assets-Current liabilities)

*Refer Instructions

Companies]

Name of Audit Firm:
Chartered Accountant/CPA
Date:
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Note: It is further certified that the above mentioned applicable figures are matching with
the returns filed with Registrar of Companies (ROC) [Applicable only in case of Indian

[Signature of Authorized Signatory]
Name:

Designation:

Seal:

Membership No.:

Seal & Sign of Bidder




INGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

Page 93 of 175

Instructions:
The Separate Pro-forma shall be used for each member in case of JV/ Consortium.

The financial year would be the same as one normally followed by the bidder for its Annual
Report.

The bidder shall provide the audited annual financial statements as required for this Tender
document. Failure to do so would result in the Proposal being considered as non-
responsive.

For the purpose of this Tenderdocument:

(1) Annual Turnover shall be “Sale Value/ Operating Income”
(1)  Working Capital shall be “Current Assets less Current liabilities” and

(i11))  Net Worth shall be Paid up share capital plus Free Reserves & Surplus less
accumulated losses, deferred expenditure and miscellaneous expenditure not
written off, if any.

Above figures shall be calculated after considering the qualification, if any, made by the
statutory auditor on the audited financial statements of the bidder including quantified

financial implication.

This certificate is to be submitted on the letter head of Chartered Accountant/CPA.
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F-1

NOT APPLICABLE
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F-18

BIDDER'S QUERIES FOR PRE BID MEETING

To,
M/s Haridwar Natural Gas Pvt. Ltd.

Sub: Hiring an Agency of Technical and Non-Technical Manpower for HNGPL in Haridwar GA™ for the

period of two year.

SL. REFERENCE OF BIDDING BIDDER'S QUERY HNGPL's REPLY

NO. DOCUMENT
Sec. Page | Clause | Subject
No. No. No.

NOTE: The Pre-Bid Queries may be sent by fax / e-mail before due date for receipt of
Bidder's queries in terms of Clause No. 8.1 of ITB.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-19
E-Banking Mandate Form

(To be issued on vendors letter head)
1. Vendor/customer Name:

2. Vendor/customer Code:
3. Vendor /customer Address:
4. Vendor/customer e-mail id:

5. Particulars of bank account
a) Name of Bank
b) Name of branch
c¢) Branch code:
d) Address:
e) Telephone number:
f) Type of account (current/savingetc.)
g) Account Number:
h) RTGS IFSC code of the bankbranch
1) NEFT IFSC code of the bankbranch
) 9 digit MICR code

I/We hereby authorize Haridwar Natural Gas Pvt. Ltd. to release any amount due to me/us in the
bank account as mentioned above. I/We hereby declare that the particulars given above are correct
and complete. If the transaction is delayed or lost because of incomplete or incorrect information,
we would not hold the Haridwar Natural Gas Pvt. Ltd. responsible.

(Signature of vendor/customer)

BANK CERTIFICATE
We certify that -- has an Account no. --- with us and we
confirm that the details given above are correct as per our records.
Bank stamp
Date (Signature of authorized officer ofbank)
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INTEGRITY PACT
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F-20
INTEGRITY PACT

(IP signed by HNGPL’s executive shall be made part of tender document)

INTRODUCTION:

HNGPL as one of its endeavor to maintain and foster most ethical and corruption free business
environment, have decided to adopt the Integrity Pact, a tool developed by the Transparency
International, to ensure that all activities and transactions between the Company (HNGPL) and its
Counterparties (Bidders, Contractors, Vendors, Suppliers, Service Providers/Consultants etc.) are
handled in a fair and transparent manner, completely free of corruption..

Considering the above, the details mentioned at attached Annexure-1 are applicable as stated in
Instruction to Bidders of Bid Document in addition to the existing stipulation regarding Corrupt and

Fraudulent Practices.

The copy of the Integrity Pact at Annexure- 2 shall be included in the Bid submitted by the bidder.
In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection.
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for rejection.

a)

b)

a)

b)
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ANNEXURE-1

Bidder is required to sign the Integrity Pact with HNGPL as per format & terms and conditions
enclosed with tender. In case a bidder does not sign the Integrity Pact, his bid shall be liable

| COMMITMENTS AND OBLIGATIONS OF THE “COUNTERPARTY”

The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.),
shall not pay any bribe/ influence or give undue/ unlawful benefit to anyone to gain
undue advantage in dealing with HNGPL.

The Counterparty will not engage in collusion of any kind including price fixation
etc. with other Counterparts.

The counterparty will not pass HNGPL’s confidential information to any third party
unless specifically authorized by HNGPL in writing.

The Counterparties shall promote and observe best ethical practices within their
respective organizations.

The Counterparty shall inform the Independent External Monitor.

1) If it received any demand, directly or indirectly, for a bribe/ favour or any
illegal gratification/ payment / benefit;
1) If it comes to know of any unethical or illegal payment / benefit;

i)  Ifit makes any payment to any HNGPL associate.
The Counterparty shall not make any false or misleading allegations against HNGPL
or its associates.

II VIOLATIONS & CONSEQUENCES:

If a Counterparty commits a violation of its Commitments and Obligations under the
Integrity Pact Programme during bidding process, their entire Earnest Money
Deposit/ Bid Security, would be forfeited and in addition, they would be banned from
the HNGPL business in future as per Section 3.

In case of violation of the Integrity pact by Counterparty after award of the Contract,
HNGPL shall be entitled to terminate the Contract. Further, HNGPL would forfeit the
security deposits/ Contract Performance Bank Guarantee.

In case it is found that the Counterparty has made any frivolous, untrue and misleading
allegations against HNGPL or its associates, HNGPL reserves its right to initiate
criminal proceedings against the violating Counterparty and may also impose
exemplary cost for the same
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INDEPENDENT EXTRNAIL MONITORS (JEMS)

The following Independent External Monitors (IEMs) have been appointed by HNGPL, in terms of
Integrity Pact(IP) which forms part of HNGPL Tenders / Contracts.

The bidder(s), in case of any dispute(s) / complaint(s) pertaining to this tender may raise the issue
either with the designated tender issuing officer in HNGPL or directly with Vigilance office,
Haridwar Natural Gas Pvt. Ltd., registered office at Bharat Petroleum Corporation Ltd., Landhora,
Roorkee, Haridwar, Uttarakand -247667
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ANNEXURE-2

INTEGRITY PACT

(To be executed on plain paper)

Between Haridwar Natural Gas Pvt. Ltd., a Government of India Public Sector, (here-
in-after referred to as “Principal »).

AND

(here-in-after referred to as “The Bidder/ Contractor”).

(Principal and the Bidder / Contractor are here-in-after are referred to individually as
“Party” or collectively as “Parties”).

PREAMBLE

The Principal intends to award under laid down organizational procedures, contract/s
for . The Principal values full
compliance with all relevant laws and regulations, and the principles of economic use of resources,
and of fairness and transparency in its relations with its Bidder/s and Contractot/s.

In order to achieve these goals, the Principal will appoint Independent External Monitor (s) (in

consultation with Central Vigilance Commission) who will monitor the tender process, the
execution of the contract etc. for compliance with the principles mentioned above.

Section 1 — Commitments of the Principal

L The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following Principles in this regard:-

) No employee of the Principal, either in person or through family members,
including relatives, will in connection with the tender for or the execution of a
contract, demand or accept a promise for or accept for him/herself or for a third
person, any material or immaterial benefit to which he/she is not legally entitled.

i) The Principal shall, during the tender process treat all Bidders with equity. The
Principal undertakes and ensures that before and during the tender process shall
provide and share the same information to all Bidders and will not provide to
any Bidder confidential / additional information through which one particular
Bidder could take an advantage in relation to the tender process or the contract
execution.
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)

In case, any misconduct on the part of any official (s) is reported by the BIDDER
to the PRINCIPAL with full and verifiable facts and the same is prima facie
found to be correct by the PRINCIPAL, necessary disciplinary proceedings, or any
other action as deemed fit, including criminal proceedings may be initiated by the
PRINCIPAL and such person shall be debarred from further dealings related to the
contract process. In such a case, while an enquiry is being conducted by the PRINCIPAL
the proceedings under the contract would not be stalled.

2 If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the Anti-Corruption Laws of India, or if there be a substantive
suspicion in this regard, the Principal will inform its Vigilance Office and in addition
can initiate disciplinary actions.

Section 2 — Commitments and Undertakings by the Bidder/Contractor
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1. The Bidder / Contractor commits and undertakes to take all measures necessary to
prevent malpractices & corruption. He commits himself to observe the following
principles during his participation in the tender process and during the contract
execution till the validity of Integrity Pact:

The Bidder / Contractor undertakes not to, directly or through any other person
or firm offer, promise or give or influence to any employee of the Principal
associated with the tender process or the execution of the contract or to any other
person on their behalf any material or immaterial benefit to which he / she is not
legally entitled in order to obtain in exchange any advantage of any kind
whatsoever during the tender process or during the execution of the contract till
the validity of Integrity Pact.

The Bidder / Contractor undertakes not to enter into any undisclosed agreement
or understanding, whether formal or informal with other Bidders. This applies in
particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other action to restrict
competitiveness or to introduce cartelization in the bidding process.

The Bidder / Contractor undertakes not to commit any offence under the relevant
Anti-corruption Laws of India. Further, the Bidder / Contractor will not use
improperly any information or document provided by the Principal as part of the
business relationship regarding plans, technical proposals and business details,
including information contained or transmitted electronically for the purposes of
competition or personal gain and will not pass the information/document so
acquired on to others.

The Bidder / Contractor will, when presenting his bid undertakes to disclose any
and all payments made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the contract.

The bidder (s)/ Contractor (s) of foreign origin shall disclose the name and
address of the Agents/ representatives in India, if any. Similarly, the bidder (s)/
contractor(s) of Indian Nationality shall furnish the name and address of the foreign
principals, if any.

2. The Bidder/ Contractor shall not instigate or cause to instigate any third person to
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commit any of the actions mentioned above.

3. The Bidder/Contractor commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.

4. The Bidder/Contractor shall not lend to or borrow any money from or enter into any
monetary dealing or transactions, directly or indirectly, with any employee of the
Principal.

5. In case of any allegation of violation of any provision (s) of this pact or payment of

commission, the Principal or its agencies shall be entitled to examine all the documents
including the book of accounts of the Bidder and the Bidder shall provide necessary
information and documents in English and shall extend all possible help for the purpose
of such examination.

6. The Bidder/ Contractor will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of contract.

7. The Bidder/ Contractor will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

Section 3 — Disqualification from tender process and exclusion from future
contracts

1 If it is found that the Bidder / Contractor or any one employed by it has committed a
transgression through a violation of any provisions of Section 2 so as to put his reliability
or credibility into question, the Principal shall be entitled to disqualify such Bidder /
Contractor from the tender including banning such Bidder / Contractor from entering
into any HNGPL’s future contract/ tender processes for a period specified in
HNGPL’s “Procedure for action in case Corrupt /Fraudulent/ Collusive/Coercive
Practices” and also to terminate the contract, if already signed, on that ground as per
provision of HNGPL’s “Procedure for action in case Corrupt /Fraudulent/
Collusive/Coercive Practices”. Further, the period of banning shall be as per HNGPL’s
policy and the decision of the Principal in this regard will be final and binding on the

Bidder/ Contractor.

2 A transgression is considered to have occurred if the Principal after due consideration
of the available evidence, concludes that there is a transgression of the provisions of the
Pact.

3 The Bidder with its free consent and without any influence agrees and undertakes to

respect and uphold the Principal’s absolute rights to resort to and impose such exclusion
and further accepts and undertakes not to challenge or question such exclusion on any
ground, including the lack of any hearing before the decision to resort to such exclusion
is taken. This undertaking is given freely and after obtaining independent legal advice.

4, Principal is entitled to recover all sums paid by Bidder/ contractor to any middleman or
agent or broker with a view to securing the contract.

In cases where irrevocable Letters of credit has to be established in respect of any
contract signed by the Principal with the Bidder, the same shall not be opened.
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Principal is entitled to forfeit the Performance Bond clearly assigning reason in case Bidder/
Contractor violates this Pact.

Section 4 — Forfeiture of EMD / Security Deposits

1. If due to transgression as per the provisions of the Pact, the Principal has disqualified the
Bidder from the tender process prior to the award in terms of Section 3, the Principal is
entitled to forfeit earnest money deposit / bid security money. In addition to this, such
Bidder/Contractor shall also be banned from the future business with Principal with
consequential actions as per provisions of HNGPL’s “Procedure for action in case
Corrupt /Fraudulent/ Collusive/Coercive Practices”.

Section S — Previous transgression

1. The Bidder declares that no previous transgression has occurred during the last three
years immediately before signing of this Integrity Pact, with any other Company in any
country in respect of any corrupt practices envisaged hereunder or with any other Public
Sector Enterprise / Undertaking or any Government Department in India that could
justify Bidder’s exclusion from the tender process.

2. If the Bidder makes incorrect statement on this subject, he shall be disqualified from the
tender process or the contract, if already awarded, could be liable to be terminated on
this ground and other actions can be taken by HNGPL as per HNGPL's “Procedure for
action in case Corrupt /Fraudulent/ Collusive/Coercive Practices”

In case of any transgression in the last three years from the date of signing of Integrity
Pact, Bidder to provide the details of same in their bid.

Section 6 — Equal treatment to all Bidders / Contractors / Subcontractors

1. The Bidder / Contractor undertakes to demand from all its sub-contractors, if any, an
undertaking and commitment in conformity with this Integrity Pact, and to submit it to
the Principal before signing of the contract.

2. The Principal will enter into agreements with similar conditions, as stipulated herein,
with all Bidders, Contractors and Subcontractors.

3. The Principal shall disqualify from the tender process all Bidders who do not sign this
Pact or violate any of its provisions.

Section 7 — Criminal charges against violating Bidders / Contractors / Sub-
contractors

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor which
constitutes corruption of an offence as defined in Chapter IX of the Indian Penal Code 1860 or
prevention of corruption Act 1988 and amendments thereof or any other enacted statute for
prevention of corruption, or if the Principal has substantive suspicion in this regard, the
Principal will inform the same to the Vigilance Office / Department for initiating appropriate
action for above.
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11.

Section 8 —Independent External Monitor / Monitors

The Principal appoints competent and credible external independent Monitor for this
Pact. The task of the Monitor is to review independently and objectively, whether and
to what extent the parties comply with the obligations under this agreement.

The Monitor is not subject to any instructions by the representatives of the parties and
performs his functions neutrally and independently. He reports to the Chairperson of the
Board of the Principal.

The Bidder/ Contractor accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to Sub-contractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder / Contractor
/ Sub-contractor with confidentiality.

The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact
on the contractual relations between the Principal and the Contractor. The parties offer
to the Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this Pact he will so
inform the Management of the Principal and request the Management to discontinue or
heal the violation or to take other relevant action. The monitor can in this regard submit
non- binding recommendations. Beyond this, the Monitor has no right to demand from
the parties that they act in a specific manner, refrain from action or tolerate action.
However, the Independent External Monitor shall give an opportunity to the bidder / contractor
to present its case before making its recommendations to the Principal.

The Monitor will submit a written report to the Chairperson of the Board of the Principal
within 6 to 8 weeks from the date of reference or intimation to him by the ‘Principal’
and should the occasion arise, submit proposals for taking corrective measures.

Remuneration payable to Monitor (s) shall be borne by Principal .

If the Monitor has reported to the Chairperson of the Board a substantiated suspicion of
an offence under relevant Anti-Corruption laws of India, and the Chairperson has not,
within reasonable time, taken visible action to proceed against such offence or reported
it to the Vigilance Office, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner, Government of India.

The word ‘Monitor’ would include both singular and plural.

Independent External Monitor shall be required to maintain confidentiality of the
information acquired and gathered during their tenure / role as Independent Monitor.
Any breach in this regard would be subject to the legal judicial system of India.

The Independent External Monitors shall be responsible to oversee the implementation
of Integrity Pact Program to prevent corruption, bribes or any other unethical practices
in the HNGPL.
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12.

Independent External Monitor(s) shall be required to furnish an Undertaking and shall
disclose before taking any assignment that he / she has no interest in the matter or
connected with the party (bidder / contractor) in any manner.

Section 9 — Pact Duration

The provisions of this Pact shall come into effect from the date of signing of this Pact by the
both parties. It expires for the Contractor 12 months after the last payment under the respective
contract, and for all other Bidders 6 months after the contract has been awarded.

If any claim is made / lodged by either party during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is
discharged/determined by the Chairperson of the Principal.

Section 10 — Miscelleneous provisions

This agreement is subject to Indian Law. Place of performance and exclusive jurisdiction
is the Registered Office of the Principal, i.e. Haridwar. The Arbitration clause provided
in main tender document / contract shall not be applicable for any issue / dispute arising
under Integrity Pact.

Changes and supplements as well as termination notices, if any, need to be made in
writing. Side agreements have not been made.

If the Contractor / Bidder is a partnership concern or a consortium, this agreement must
be signed by all partners or consortium members.

In case any or several of the provisions of this agreement turn out to be void, the
remainder of this pact shall remain valid. The parties to this pact however, shall strive
to come to an agreement to their original intentions in such a case.

The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provision of the extant law in force
relating to any civil or criminal proceeding.

Place
Date

(Name & Designation) (Name &

Designation) For the Principal For the
Bidder/Contractor

AV VA0 (oo e ——
Witness 2:  —-mmmmmmmmmmmeme
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F-21

INDEMNITY BOND

WHEREAS HNGPL. (hereinafter referred to as “HNGPL”) which expression shall, unless
repugnant to the context include its successors and assigns, having its registered office at
Bharat Petroleum Corporation Ltd., Landhora, Roorkee, Haridwar, Uttarakand -247667 has
entered into a contract with M/s*.....................coi. (hereinafter referred to as the
“Contractor”) which expression shall unless repugnant to the context include its
representatives, successors and assigns, having its registered office at *.......................
and on the terms and conditions as set out, inter-alia in the [ mention the work
order/LOA/Tender No.] and various documents forming part thereof, hereinafter collectively
referred to as the ‘CONTRACT’ which expression shall include all amendments,
modifications and / or variations thereto.

HNGPL has also advised the Contractor to execute an Indemnity Bond in general in favour
of HNGPL indemnifying HNGPL and its employees and Directors from all consequences
which may arise out of any prospective litigation or proceedings filed or may be initiated
by any third party, including any Banker / financial institution / worker(s)

/vendor(s)/ subcontractor(s) etc. who may have been associated or engaged by the Contractor
directly or indirectly with or without consent of HNGPL for above works.

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor hereby
irrevocably and unconditionally undertakes to indemnify and keep indemnified HNGPL and all
its employees, Directors, including Independent Directors, from and against all/any claim(s),
damages, loss, which may arise out of any litigations/ liabilities that may be raised by the
Contractor or any third party against HNGPL under or in relation to this contract. The
Contractor undertakes to compensate and pay to HNGPL and/or any of its employees,
Directors forth with on demand without any protest the amount claimed by HNGPL for itself
and for and on behalf of its employees, Directors together with direct/indirect expenses
including all legal expenses incurred by them or any of them on account of such litigation or
proceedings.

AND THE CONTRACTOR hereby further agrees with HNGPL that:

(1) This Indemnity shall remain valid and irrevocable for all claims of HNGPL and/or any
of its employees and Directors arising out of said contract with respect to any such litigation
/ court case for which HNGPL and/or its employees and Directors has been made party
until now or here-in-after.

(i1) This Indemnity shall not be discharged/revoked by any change/ modification
/amendment/assignment of the contract or any merger of the Contractor with other entity
or any change in the constitution/structure of the Contractor’s firm/Company or any
conditions thereof including insolvency etc. of the Contractor, but shall be in all respects
and for all purposes binding and operative until any/all claims for payment of HNGPL are
settled by the Contractor and/or HNGPL discharges the Contractor in writing from this
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Indemnity.

The undersigned has full power to execute this Indemnity Bond for and on behalf of the
Contractor and the same stands valid.

SIGNED BY :
For [ Contractor] Authorised Representative

Place:
Dated:

Witnesses:
1.
2.
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22
FREQUENTLY ASKED QUESTIONS
(FAQs)
SL. QUESTION ANSWER
NO.
. Yes. A Vendor has to meet Bid Evaluation Criteria
Can any vendor quote for subject | . ) .
1.0 given under Section 1.1 of Tender document in
Tender? .. .
addition to other requirements.
20 Should the Bid Evaluation | Yes. Please refer clause no D of  Section 1.1 of
' Criteria documents be attested? Tender document
No. Refer Clause No. 17 of Instruction to Bidders of
3.0 Is attending Pre Bid Tender Document. However attending Pre Bid
" | Meeting mandatory. Meeting is recommended to sort out any issue before
submission of bid by a Bidder.
Can a vendor submit more than No. Please refer Clause No. 4 of Instruction to
4.0 one offer? Bidders of Tender Document.
Yes. Refer Annexure I to Instructions to Bidders of
Is there any Help document ;
5.0 available for e.Tender? Tender Document and FAQs as available on
' HNGPL E-Tender portal.
Are th MSE (Micro & ) )
e there are any. (Micro Yes. Refer Clause No. 39 of Instructions to Bidders
6.0 | Small Enterprises)  benefits
] of Tender Document.
available?
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All the terms and conditions of Tender remain unaltered.
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ANNEXURE TO CLAUSE NO. 107 - Arbitration

Clause no. 107 of General Conditions of Contract (GCC) have been modified to the
extent that the following provision i.e. ‘Dispute Resolution Clause’ shall be part of the
clause

1.0 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/ amongst the Parties
arising under/out of/in connection with this contract shall be settled in accordance with the
afore said rules

2.0 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party (ies) in
writing about such a dispute(s) / difference(s) / issue(s) between / amongst the Parties and that
such a Party wishes to refer the dispute(s)/difference(s)/issue(s) to Conciliation. Such
Invitation for Conciliation shall contain sufficient information as to the
dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully informed as to the
nature of the dispute(s)/difference(s)/issue(s), the amount of monetary claim, if any, and
apparent cause(s) of action.

3.0 Conciliation proceedings commence when the other Party(ies) accept(s) the invitation to
conciliate and confirmed in writing. If the other Party (ies) reject(s) the invitation, there will
be no conciliation proceedings.

4.0 Ifthe Party initiating conciliation does not receive a reply within thirty days from the date on
which he/she sends the invitation, or within such other period of time as specified in the
invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If he/she
so elects, he/she shall inform the other Party(ies) accordingly.

5.0 Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle such
dispute(s) amicably under Part-III of the Indian Arbitration and Conciliation Act, 1996 and
Haridwar Natural Gas Pvt. Ltd. Conciliation Rules, 2013. It would be only after exhausting
the option of Conciliation as an Alternate Dispute Resolution Mechanism that the Parties
hereto shall go for Arbitration. For the purpose of this clause, the option of ‘Conciliation’ shall
be deemed to have been exhausted, even in case of rejection of ‘Conciliation’ by any of the
Parties.

6.0 The cost of Conciliation proceedings including but not limited to fees for Conciliator(s), Airfare,
Local Transport, Accommodation, cost towards conference facility etc. shall be borne by the
Parties equally.

7.0 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during the
pendency of Conciliation proceedings. The Settlement Agreement, as and when
reached/agreed upon, shall be signed between the Parties and Conciliation proceedings
shall stand terminated on the date of the Settlement Agreement.
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Settlement of commercial disputes between Public Sector Enterprise(s) inter-se and
Public Sector Enterprise(s) and Government Department (s) through Permanent
Machinery of Arbitration (PMA) in the Department of Public Enterprises

“In the event of any dispute or difference relating to the interpretation and application of the
provisions of the contracts, such dispute or difference shall be referred by either party for
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by
the Secretary to the Government of India in-charge of the Department of Public Enterprises.
The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator under this
clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided,
however, any party aggrieved by such award may make a further reference for setting aside or
revision of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law &
Justice, Government of India. Upon such reference the dispute shall be decided by the Law
Secretary or the Special Secretary / Additional Secretary, when so authorized by the Law
Secretary, whose decision shall bind the Parties finally and conclusively. The parties to the
dispute will share equally the cost of arbitration as intimated by the Arbitrator.”
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PART-II — CONDITIONS OF CONTRACT
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Section 2: General Conditions of Contract-Services

(To be read in conjunction with other sections of the bid
documents)
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1.1.10

1.1.11

DEFINITIONS

Definition of Terms:

In this CONTRACT (as here-in-after defined) the following words and expressions shall have the
meanings hereby assigned to them except where the context otherwise required.

The “Employer/Service Receiver/Company/Owner” means Haridwar Natural Gas Pvt. Ltd. (HNGPL),
a public limited company, incorporated under the Company’s Act 1956 and having its Registered office
at Bharat Petroleum Corporation Ltd., Landhora, Roorkee, Haridwar, Uttarakand -247667 and includes
its successors, assigns and Site(s)/work center(s).

The "CONTRACTOR" means the person or the persons, firm or Company or corporation whose tender
has been accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his
successors and permitted assigns.

The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to time by
the HNGPL and shall include those who are expressly authorized by him to act for and on his behalf for
operation of this CONTRACT.

The "WORK" shall mean and include all items and things to be supplied/ done and services and activities
to be performed by the CONTRACTOR in pursuant to and in accordance with CONTRACT or part
thereof as the case may be and shall include all extra, additional, altered or substituted works as required
for purpose of the CONTRACT.

The "PERMANENT WORK" means and includes works which will be incorporated in and form a part
of the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the
CONTRACT.

"CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature for
the use in or for the execution, completion, operation, or maintenance of the work or temporary works
(as hereinafter defined) but does not include materials or other things intended to form or to be
incorporated into the WORK, or camping facilities

"CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, Drawings,
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and
such other documents constituting the tender and acceptance thereof.

CONSULTANT: means who are the consulting engineer to the Employer for
this project and having registered office at

The "SUB-CONTRACTOR" means any person or firm or Company (other than the CONTRACTOR)
to whom any part of the work has been entrusted by the CONTRACTOR, with the written consent of
the ENGINEER-IN-CHARGE, and the legal representatives, successors and permitted assigns of such
person, firm or company. 1

The "CONTRACT” shall mean the Agreement between the EMPLOYER and the CONTRACTOR for
the execution of the works including therein all contract documents.

The "SPECIFICATION" shall mean all directions the various technical specifications, provisions
attached and referred to the Tender Documents which pertain to the method and manner of performing
the work or works to the quantities and qualities of the work or works and the materials to be furnished
under the CONTRACT for the work or works, as may be amplified or modified by the HNGPL or
ENGINEER-IN-CHARGE during the performance of CONTRACT in order to provide the unforseen
conditions or in the best interests of the work or works. It shall also include the latest edition of relevant
Standard Specifications including all addenda/corrigenda published before entering into CONTRACT.
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1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

1.1.27

The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any
modifications approved in writing by the ENGINEER- IN-CHARGE and such other drawing as may,
from time to time, be furnished or approved in writing by the ENGINEER-IN-CHARGE.

The "TENDER" means the proposal along with supporting documents submitted by the
CONTRACTOR for consideration by the EMPLOYER.

The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE to effect
additions to or deletion from and alteration in the works.

The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER-IN-
CHARGE when the works have been completed entirely in accordance with CONTRACT
DOCUMENT to his satisfaction.

The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGINEER-
IN- CHARGE/EMPLOYER after the period of liability is over.

“DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the date of
COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the
CONTRACTOR stands responsible for rectifying all defects that may appear in the works executed by
the CONTRACTOR in pursuance of the CONTRACT and includes warranties against
Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, equipment,
components, and the like supplied by the CONTRACTOR, works executed against workmanship
defects.

The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and
MANAGING DIRECTOR or any other person so designated by the EMPLOYER.

"TEMPORARY WORKS" shall mean all temporary works of every kind required in or about the
execution, completion or maintenance of works.

"PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order to
define broadly the scope and specifications of the work or works, and all reproductions thereof.

"SITE" shall mean the lands and other places on, under, in or through which the permanent works are
to be carried out and any other lands or places provided by the EMPLOYER for the purpose of the
CONTRACT.

"NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been received by the addressee)
by registered post to the latest known private or business address or registered office of the addressee
and shall be deemed to have been received in the ordinary course of post it would have been delivered.

"APPROVED" shall mean approved in writing including subsequent written confirmation of previous
verbal approval and "APPROVAL" means approval in writing including as aforesaid. 1.1.24 "LETTER
OF INTENT/FAX OF INTENT” shall mean intimation by a Fax/Letter to Tenderer(s) that the tender
has been accepted in accordance with the provisions contained in the letter.

"DAY" means a day of 24 hours from midnight to midnight irrespective of the number of hours worked
in that day.

"WORKING DAY" means any day which is not declared to be holiday or rest day by the EMPLOYER.
"WEEK" means a period of any consecutive seven days.

"METRIC SYSTEM" - All technical documents regarding the construction of works are given in the
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1.1.28

1.1.29

1.1.30

metric system and all work in the project should be carried out according to the metric system. All
documents concerning the work shall also be maintained in the metric system.

"VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted or the sum
calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as payable to
the CONTRACTOR for the entire execution and full completion of the work, including change order.

"LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction,
dimensions, etc. shall be in English Language.

"MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the
CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including setting
of site offices with facilities such as power, water, communication etc. establishing manpower
organisation comprising of Resident Engineers, Supervising personnel and an adequate strength of
skilled, semi-skilled and un-skilled workers, who with the so established infrastructure shall be in a
position to 3 commence execution of work at site(s), in accordance with the agreed Time Schedule of
Completion of Work. "MOBILISATION" shall be considered to have been achieved, if the
CONTRACTOR is able to establish infrastructure as per Time Schedule, where so warranted in
accordance with agreed schedule of work implementation to the satisfaction of ENGINEER-IN-
CHARGE/ EMPLOYER.

"COMMISSIONING" shall mean pressing into service of the system including the plant(s),
equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section of installation(s)
pertaining to the work of the CONTRACTOR after successful testing and trial runs of the same.
"COMMISSIONING" can be either for a completed system or a part of system of a combination of
systems or sub-systems and can be performed in any sequence as desired by EMPLOYER and in a
manner established to be made suited according to availability of pre-requisites. Any such readjustments
made by EMPLOYER in performance of "COMMISSIONING" activity will not be construed to be
violating CONTRACT provisions and CONTRACTOR shall be deemed to have provided for the same.
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24.1

24.2
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SECTION-I1
GENERAL INFORMATION

General Information

a) Location of Site: The proposed location of Project site is defined in the Special Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the actual
site of construction for his own work at his own cost. The CONTRACTOR shall be required to permit the
use of the roads so constructed by him for vehicles of any other parties who may be engaged on the project
site. The CONTRACTOR shall also facilitate the construction of the permanent roads should the
construction there of start while he is engaged on this work. He shall make allowance in his tender for any
inconvenience he anticipates on such account. Non-availability of access roads, railway siding and railway
wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution of WORK
nor be the cause for any claim for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tender document. The
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and
maintenance of the WORK till completion unless otherwise mentioned in the Tender Document.

Water Supply: Contractor will have to make his own arrangements for supply of water to his labour
camps and for works. All pumping installations, pipe net work and distribution system will have to be
carried out by the Contractor at his own risk and cost. Alternatively the Employer at his discretion may
endeavour to provide water to the Contractor at the Employer's source of supply provided the Contractor
makes his own arrangement for the water METERS which shall be in custody of the Employer and other
pipe net works from source of supply and such distribution pipe network shall have prior approval of the
Engineer-in-Charge so as not to interfere with the layout and progress of the other construction works.
In such case, the rate for water shall be deducted from the running account bills. However, the Employer
does not guarantee the supply of water and this does not relieve the Contractor of his responsibility in
making his own arrangement and for the timely completion of the various works as stipulated.

Power Supply:

Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at the nearest sub-
station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The
point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works
will be done as per the applicable regulations and passed by the ENGINEER- IN-CHARGE. The
temporary line will be removed forthwith after the completion of work or if there is any hindrance caused
to the other works due to the alignment of these lines, the CONTRACTOR will re-route or remove the
temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable electric
METERS:s, fuses, switches, etc. for purposes of payment to the EMPLOYER which should be in the
custody and control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER
every month for Construction Works power which would be deducted from the running account bills.
The EMPLOYER shall not, however, guarantee the supply of electricity nor have any liability in respect
thereof. No claim for compensation for any failure or short supply of electricity will be admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on
the load side of the supply with due regard to safety requirement at site. All cabling, equipment,
installations etc. shall comply in all respects with the latest statutory requirements and safety provisions
i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensure that his
equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed
Electrician/Supervisor. A test certificate is to be produced to the ENGINEER-IN-CHARGE for his
approval, before power is made available.

At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to disconnect
the power supply without any reference to the CONTRACTOR. No claim shall be entertained for such
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24.5

2.4.6

24.7

24.8

249

2.4.10

disconnection by the ENGINEER-IN-CHARGE. Power supply will be reconnected only after production
of fresh certificate from authorized electrical supervisors.

The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result of
variation in voltage or frequency or interruption in power supply or other loss to the CONTRACTOR

arising there from.

The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average
power factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any
month, he will reimburse to the EMPLOYER at the penal rate determined by the EMPLOYER for all
units consumed during the month.

The power supply required for CONTRACTOR's colony near the plant site will be determined by the
EMPLOYER and shall be as per State Electricity Board's Rules and other statutory provisions applicable
for such installations from time to time. In case of power supply to CONTRACTOR's colony, the power
will be made available at a single point and the CONTRACTOR shall make his own arrangement at his
own cost for distribution to the occupants of the colony as per Electricity Rules and Acts. The site and
colony shall be sufficiently illuminated to avoid accidents.

The CONTRACTOR will have to provide and install his own lights and power METERSs which will
be governed as per Central/State Government Electricity Rules. The metres shall be sealed by the
EMPLOYER.

In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional or
unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost
of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's
terminals due to any fault in the CONTRACTOR's installation shall be to CONTRACTOR's account at
the rates decided by the ENGINEER-IN-CHARGE.

Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 100
HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be provided by the
CONTRACTOR. For motors above 100 HP slipring induction motors with suitable starting devices as
approved by the ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR.

The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all installations
are approved by the State Electricity Inspector before power can be supplied to the EMPLOYER.

The total requirement of power shall be indicated by the tenderer alongwith his tender. 2.5 Land for
Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his own discretion and
convenience and for the duration of the execution of the work make available near the site, land for
construction of CONTRACTOR's Temporary Field Office, godowns workshops and assembly yard
required for the execution of the CONTRACT. The CONTRACTOR shall at his own cost construct all
these temporary buildings and provide suitable water supply and sanitary arrangement and get the same
approved by the ENGINEER-IN-CHARGE. On completion of the works undertaken by the
CONTRACTOR, he shall remove all temporary works erected by him and have the SITE cleaned as
directed by ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these
requirements, the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such
surplus, and rubbish materials and dispose off the same as he deems fit and get the site cleared as
aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have
no claim in respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER reserves
the right to ask the CONTRACTOR any time during the pendency of the CONTRACT to vacate the land
by giving 7 days notice on security reasons or on national interest or otherwise. Rent may be charged for
the land so occupied from contractor by the Employer. The CONTRACTOR shall put up temporary
structures as required by them for their office, fabrication shop and construction stores only in the area
allocated to them on the project site by the EMPLOYER or his authorised representative. No tea
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3.5

3.6

3.7

3.8

44

i)
i)
iv)
V)
vi)
vii)
viii)

stalls/canteens should be put up or allowed to be put up by any CONTRACTOR in the allotted land or
complex area without written permission of the EMPLOYER. No unauthorized

Buildings, constructions or structures should be put up by the CONTRACTOR anywhere on the project
site. For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered structures
at his cost within Area in the location allocated to them in the project site by the EMPLOYER or his
authorised representative. No person except for authorised watchman shall be allowed to stay in the plant
area/CONTRACTOR's area after completion of the day's job without prior written permission from
ENGINEER-IN-CHARGE. 2.6 Land for Residential Accommodation:-: No Land shall be made available
for residential accommodation for staff and labour of CONTRACTOR.

SECTION-III
GENERAL INSTRUCTIONS TO TENDERERS

Submission of Tender:

TENDER must be submitted without making any additions, alterations, and as per details given in other
clauses hereunder. The requisite details shall be filled in by the TENDERER at space provided under
“Submission of Tender at the beginning of GCC of Tender Document. The rate shall be filled only in
the schedule given in this Tender Document.

Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the
Tender Document. the tenderer should write clearly the revised quantities in Schedule of Rates of Tender
Document and should price the WORK based on revised quantities when amendments of quantities are
issued in addenda.

Covering letter alongwith its enclosures accompanying the Tender Document and all further
correspondence shall be submitted in duplicate.

Tenderers are advised to submit quotations based strictly on the terms and conditions and specifications
contained in the Tender Documents and not to stipulate any deviations.

Tenders should always be placed in double sealed covers, superscribing ["QUOTATION DO NOT
OPEN" Tender for Project of Haridwar Natural Gas Pvt. Ltd. due for
openingon

. The Full Name, Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the
bottom left hand corner of the sealed cover.

Documents:
General: The tenders as submitted, will consist of the following:

Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as
prescribed in different clauses of the Tender Documents.

Earnest money in the manner specified in Clause 6 hereof.

Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised
representative has signed the tender, as required by Clause 14 hereof.

Information regarding tenderers in the proforma enclosed.

Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in
the tender document.

Organisation chart giving details of field management at site, the tenderer proposes to have for this job.
Details of construction plant and equipments available with the tenderer for using in this work.
Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tendered
for.

Latest Balance Sheet and Profit & Loss Account duly audited.
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4.5

4.6

4.7

4.8

4.8.1

4.8.2

4.9

4.10

4.11

Details of present commitment as per proforma enclosed to tender.

Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other technical
information’s the tenderer wish to furnish.

Provident fund registration certificate

List showing all enclosures to tender.

All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages
of all sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever
required in the tender papers by the TENDERER or by a person holding power of attorney authorizing
him to sign on behalf of the tenderer before submission of tender.

Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words
the rates and amounts tendered by him in the Schedule of Rates of Tender submitted by the
CONTRACTOR for each item and in such a way that interpolation is not possible. The amount for each
item should be worked out and entered and requisite total given of all items, both in figures and in words.
The tendered amount for the work shall be entered in the tender and duly signed by the Tenderer. If some
discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT shown in the
tender, the following procedure shall be followed: a) When there is difference between the rates in figures
and words, the rate which corresponds to the amount worked out by the tenderer shall be taken as correct.
b) When the rate quoted by the tenderer in figures and words tally but the amount is incorrect the rate
quoted by the tenderer shall be taken as correct. ¢) When it is not possible to ascertain the correct rate by
either of above methods, the rate quoted in words shall be taken as correct.

Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper shall be signed
in full by the TENDERER with date. No erasure or over writing is permissible.

Signature of Tenderer:

The TENDERER shall contain the name, residence and place of business of person or persons making
the tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish
the full names of all partners in the tender. It should be signed in the partnership's name by all the partners
or by duly authorised representatives followed by the name and designation of the person signing. Tender
by a corporation shall be signed by an authorised representative, and a Power of Attorney in that behalf
shall accompany the tender. A copy of the constitution of the firm with names of all partners shall be
furnished.

When a tenderer signs a tender in a language other than English, the total amount tendered should, in
addition, be written in the same language. The signature should be attested by at least one witness.

Witness: Witness and sureties shall be persons of status and property and their names, occupation and
address shall be stated below their signature.

Details of Experience: The tenderer should furnish, along with his tender, details of previous experience
in having successfully completed in the recent past works of this nature, together with the names of
Employers, location of sites and value of contract, of commencement and completion of work, delays if
any, reasons of delay and other details along with documentary evidence(s).

Liability of Government of India: It is expressly understood and agreed by and between Bidder
or/Contractor and M/s Haridwar Natural Gas Pvt. Ltd., and that M/s HNGPL., is entering into this
agreement solely on its own behalf and not on behalf of any other person or entity. In particular, it is
expressly understood and agreed that the Government of India is not a party to this agreement and has no
liabilities, obligations or rights hereunder. It is expressly understood and agreed that M/s HNGPL. is an
independent legal entity with power and authority to enter into contracts solely on its own behalf under
the applicable Laws of India and general principles of Contract Law. The Bidder/Contractor expressly
agrees, acknowledges and understands that M/s HNGPL. is not an agent, representative or delegate of
the Government of India. It is further understood and agreed that the Government of India is not and shall
not be liable for any acts, omissions, commissions, breaches or other wrongs arising out of the contract.
Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or

Page 120 of 175 Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

54

6.4

7.1

8.1

claims, including cross claims, impleader claims or counter claims against the Government of India
arising out of this contract and covenants not to sue to Government of India as to any manner, claim,
cause of action or thing whatsoever arising of or under this agreement.

Transfer of Tender Documents:

Transfer of Tender Documents purchased by one intending tenderer to another is not permissible.

Earnest Money:

The bidder must pay Earnest Money as given in the letter /notice inviting tenders and attach the official
receipt with the tender failing which the tender is liable to be rejected and representatives of such
tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in Demand Drafts
or Bank Guarantee or Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch
of an International bank situated in India and registered with Reserve Bank of India as scheduled foreign
bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should
be made by such commercial bank either in the bank guarantee itself or separately on a letter head. The
bid guarantee shall be submitted in the prescribed format . Note: The Bank Guarantee so furnished by
the tenderer shall be in the proforma prescribed by the EMPLOYER. No interest shall be paid by the
EMPLOYER on the Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of
Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of opening of
tender.(TWO MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer
shall be forfeited if the Contractor fails to furnish the requisite Contract Performance Security as per
clause 24 hereof and /or fails to start work within a period of 15 days or fails to execute the
AGREEMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender.

Note: The Eamest Money of the unsuccessful bidder will be returned by EMPLOYER
/CONSULTANT, directly to the tenderer (s), within a reasonable period of time but not later than 30
days after the expiration of the period of bid validity prescribed by EMPLOYER.

Validity:

Tender submitted by tenderers shall remain valid for acceptance for a period of "4 MONTHS" from the

date of opening of the tender. The tenderers shall not be entitled during the said period of 4 months,
without the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the tender
given or any term thereof. In case of tender revoking or canceling his tender or varying any term in
regard thereof without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest
Money paid by him along with tender.

Addenda/Corrigenda

Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the date of opening of

the tenders to clarify documents or to reflect modification in design or CONTRACT terms. 8.2 Each
addenda/ corrigendum issued will be issued in duplicate to each person or organisation to which set of
Tender Documents has been issued. Recipient will retain tenderer's copy of each
Addendum/Corrigendum and attach original copy duly signed along with his offer. All
Addenda/Corrigenda issued shall become part of Tender Documents.

Right of Employer to Accept or Reject Tender:
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9.1

The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, does not  bind

himself to accept the lowest tender, and reserves to itself the authority to reject any or all the tenders
received without assigning any reason whatsoever. At the option of the Employer, the work for which the
tender had been invited, may be awarded to one Contractor or split between more than one bidders, in
which case the award will be made for only that part of the work, in respect of which the bid has been
accepted. The quoted rates should hold good for such eventualities. Tenders in which any of the
particulars and prescribed information are missing or are incomplete in any respect and/or the prescribed
conditions are not fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any
additional conditions are liable to be rejected. Canvassing in connection with tenders is strictly prohibited
and tenders submitted by the Tenderers who resort to canvassing will be liable to rejection.

Time Schedule

The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT
Document. The period of construction given in Time Schedule includes the time required for
mobilisation as well as testing, rectifications if any, retesting and completion in all respects to the entire
satisfaction of the ENGINEER-IN- CHARGE.

A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-CHARGE and
CONTRACTOR based on priority requirement of this project. This programme will take into account

the time of completion mentioned in 10.1 above and the time allowed for the priority works by the
ENGINEER-IN-CHARGE.

Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-CHARGE jointly
with the CONTRACTOR, based on availability of work fronts and the joint construction programme as
per 10.2 above. The CONTRACTOR shall scrupulously adhere to these targets /programmes by
deploying adequate personnel, construction tools and tackles and he shall also supply himself all
materials of his scope of supply in good time to achieve the targets/programmes. In all matters
concerning the extent of targets set out in the weekly and monthly programmes and the degree of
achievements the decision of the ENGINEER-IN-CHARGE will be final and binding on the
CONTRACTOR.

Tenderer’s Responsibility

The intending tenderers shall be deemed to have visited the SITE and familiarised submitting the tender.

Non-familiarity with the site conditions will not be considered a reason either for extra claims or for not
carrying out the works in strict conformity with the DRAWINGS and SPECIFICATIONS or for any
delay in performance.

Retired Government or Company Officers

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative
duties in an Engineering Department of the States/ Central Government or of the EMPLOYER is
allowed to work as a CONTRACTOR for a period of two years after his retirement from Government
Service, or from the employment of the EMPLOYER without the previous permission of the
EMPLOYER. The CONTRACT, if awarded, is liable to be cancelled if either the CONTRACTOR or
any of his employees is found at any time to be such a person, who has not obtained the permission of
the State/Central Government or of the EMPLOYER as aforesaid before submission of tender, or
engagement in the CONTRACTOR'S service as the case may be.

Signing of the Contract:

Page 122 of 175 Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

14

15

16

17

13.1

The successful tenderer shall be required to execute an AGREEMENT in the proforma attached with
TENDER DOCUMENT within 15 days of the receipt by him of the Notification of Acceptance of Tender.
In the event of failure on the part of the successful tenderer to sign the AGREEMENT within the above
stipulated period, the Earnest Money or his initial deposit will be forefeited and the acceptance of the
tender shall be considered as cancelled.

Field Management & Controlling/Coordinating Authority:

The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will be nominated
by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorise his representatives to assist in
performing his duties and functions.

The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at site to ensure
minimum disruption of work carried out by different agencies. It shall be the responsibility of the
CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid
hindrance to the work being executed by other agencies.

Note to Schedule of Rates:
The Schedule of Rates should be read in conjunction with all the other sections of the tender.

The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and details of work
to be done within TIME SCHEDULE and to have aquainted himself of the condition prevailing atsite.

Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed
sheets no variation in item description or specification shall be accepted. Any exceptions taken by the
tenderer to the Schedule of Rates shall be brought out in the terms and conditions of the offer.

The quantities shown against the various items are only approximate. Any increase or decrease in the
quantities shall not form the basis of alteration of the rates quoted and accepted.

The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar
items of lower and higher magnitude.

Policy for Tenders Under Consideration:

Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and
Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such
Tenders shall be deemed to be under consideration immediately after opening of Tender and until such
time an official intimation of acceptance /rejection of Tender is made by HNGPL to the Bidder.

Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. HNGPL will appreciate
submission of offer based on the terms and conditions in the enclosed General Conditions of Contract
(GCCQ), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical
specifications etc. to avoid wastage of time and money in seeking clarifications on technical/ commercial
aspects of the offer. Bidder may note that no technical and commercial clarifications will be sought for
after the receipt of the bids. In case of any deviation/nonconformity observed in the bid, it will be liable
for rejection.

Award of Contract

The Acceptance of Tender will be intimated to the successful Tenderer by HNGPL either by Telex/
Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF TENDER.

HNGPL will be the sole judge in the matter of award of CONTRACT and the decision of HNGPL shall
be final and binding.
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6)

Clarification of Tender Document:

The Tender is required to carefully examine the Technical Specifications, Conditions of Contract,
Drawings and other details relating to WORK and given in Tender Document and fully inform himself
as to all conditions and matters which may in any way affect the WORK or the cost thereof. In case the
Tenderer is in doubt about the completeness or correctness of any of the contents of the Tender
Documents he should request in writing for an interpretation/clarification to HNGPL in triplicate.
HNGPL will then issue interpretation/clarification to Tenderer in writing. Such clarifications and or
interpretations shall form part of the Specifications and Documents and shall accompany the tender which
shall be submitted by tenderer within time and date as specified in invitations to tender.

Verbal clarification and information given by HNGPL or its employee(s) or its representatives shall not
in any way be binding on HNGPL.

Local Conditions:

It will be imperative on each tenderer to inform himself of all local conditions and factors which may
have any effect on the execution of WORK covered under the Tender Document. In their own interest,
the tenderer are requested to familiarise themselves with the Indian Income Tax Act 1961, Indian
Companies Act 1956, Indian Customs Act 1962 and other related Acts and Laws and Regulations of
India with their latest amendments, as applicable HNGPL shall not entertain any requests for
clarifications from the tenderer regarding such local conditions.

It must be understood and agreed that such factors have properly been investigated and considered while
submitting the tender. No claim for financial or any other adjustments to VALUE OF CONTRACT, on
lack of clarity of such factors shall be entertained.

Abnormal Rates:

The tenderer is expected to quote rate for each item after careful analysis of cost involved for the
performance of the completed item considering all specifications and Conditions of Contract. This will
avoid loss of profit or gain in case of curtailment or change of specification for any item. In case it is
noticed that the rates quoted by the tenderer for any item are unusually high or unusually low, it will be
sufficient cause for the rejection of the tender unless the EMPLOYER is convinced about the
reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on demand).

SECTION-IV

GENERAL OBLIGATIONS

Priority of Contract Documents

Except if and the extent otherwise provided by the Contract, the provisions of the General Conditions
of Contract and Special Conditions shall prevail over those of any other documents forming part of
the CONTRACT. Several documents forming the CONTRACT are to be taken as mutually explanatory
of one another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by
the ENGINEER-IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in
such event, unless otherwise provided in the Contract, the priority of the documents forming the Contract
shall be as follows :

The Contract Agreement ;

The Letter of Acceptance;

The (Instructions to Bidders)ITB;

Special Conditions of Contract (SCC);

General Conditions of Contract (GCC)

Any other document forming part of the Contract. Works shown in the DRAWING but not mentioned in
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23.1

the SPECIFICATIONS OR described in the SPECIFICATIONS without being shown in the
DRAWINGS shall nevertheless be deemed to be included in the same manner as if they had been
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.

Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions
of Contract or to the SPECIFICATIONS or to any other Tender Document are solely for the purpose of
giving a concise indication and not a summary of the contents thereof, and they shall never be deemed to
be part thereof or be used in the interpretation or construction thereof the CONTRACT.

Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the singular
shall include the plural and vice versa wherever the context so requires.

Interpretation: Words implying ‘Persons' shall include relevant ‘Corporate Companies / Registered
Associations/ Body of Individuals/ Firm of Partnership' as the case may be.

Special Conditions of Contract:

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract,
specification of Work, Drawings and any other documents forming part of this CONTRACT wherever the
context so requires.

Notwithstanding the sub-division of the documents into these separate sections and volumes every part of
each shall be deemed to be supplementary to and complementary of every other part and shall be read with
and into the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions
of the Special Conditions of Contract, unless a different intention appears the provisions of the Special
Conditions of Contract shall be deemed to over-ride the provisions of the General Conditions of Contract
and shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the CONTRACTOR shall perform certain WORK or
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE
OF CONTRACT shall be deemed to have included cost of such performance and provisions, so mentioned.

The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate
requirements in addition to those contained in the standard codes and specifications, these additional
requirements shall also be satisfied.

Contractor to obtain his own Information:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have
himself independently obtained all necessary information for the purpose of preparing his tender and his
tender as accepted shall be deemed to have taken into account all contingencies as may arise due to such
information or lack of same. The correctness of the details, given in the Tender Document to help the
CONTRACTOR to make up the tender is not guaranteed. The CONTRACTOR shall be deemed to have
examined the CONTRACT DOCUMENTS, to have generally obtained his own information in all
matters whatsoever that might affect the carrying out of the works at the schedules rates and to have
satisfied himself to the sufficiency of his tender. Any error in description of quantity or omission
therefrom shall not vitiate the CONTRACT or release the CONTRACTOR from executing the work
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled
rates. He is deemed to have known the scope, nature and magnitude of the WORKS and the requirements
of materials and labour involved etc., and as to what all works he has to complete in accordance with
the CONTRACT documents whatever be the defects, omissions or errors that may be found in the
DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to have satisfied
himself to the nature of all existing structures, if any, and also as to the nature and the conditions of the
Railways, Roads, Bridges and Culverts, means of transport and communication, whether by land, water
or air, and as to possible interruptions thereto and the access and egress from the site, to have made
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enquiries, examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other
materials, the sites for disposal of surplus materials, the available accommodation as to whatever
required, depots and such other buildings as may be necessary for executing and completing the works,
to have made local independent enquiries as to the sub-soil, subsoil water and variations thereof, storms,
prevailing winds, climatic conditions and all other similar matters effecting these works. He is deemed
to have acquainted himself as to his liability of payment of Government Taxes, Customs duty and other
charges, levies etc. Any neglect or omission or failure on the part of the CONTRACTOR in obtaining
necessary and reliable information upon the foregoing or any other matters affecting the CONTRACT
shall not relieve him from any risks or liabilities or the entire responsibility from completion of the
works at the scheduled rates and times in strict accordance with the CONTRACT. It is, therefore,
expected that should the CONTRACTOR have any doubt as to the meaning of any portion of the
CONTRACT DOCUMENT he shall set forth the particulars thereof in writing to EMPLOYER in
duplicate, before submission of tender. The EMPLOYER may provide such clarification as may be
necessary in writing to CONTRACT, such clarifications as provided by EMPLOYER shall form part of
CONTRACT DOCUMENTS. No verbal agreement or inference from conversation with any effect or
employee of the EMPLOYER either before, during or after the execution of the CONTRACT agreement
shall in any way affect or modify and of the terms or obligations herein contained. Any change in layout
due to site conditions or technological requirement shall be binding on the CONTRACTOR and no extra
claim on this account shall be entertained.

Contract Performance Security:

The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of
award, a security in the sum of 10% of the accepted value of the tender or the actual value of work to be
done whichever is applicable due to any additional work or any other reasons, in the form of a Bank
draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of credit (as per proforma enclosed) as
Contract Performance Security with the EMPLOYER which will be refunded after the expiry of
DEFECTS LIABILITY PERIOD.

CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through
a Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch
of an International bank situated in India and registered with Reserve Bank of India as scheduled foreign
bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this effect should
be made by such commercial bank either in the bank guarantee itself or separately on a letter head. The
bank guarantee or the Letter of Credit shall be submitted in the prescribed format.

If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s agents and
representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or
others during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR
at his own expenses and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be
made good by other agencies and recover expenses from the CONTRACTOR (for which the certificate
of the ENGINEER- IN-CHARGE shall be final).

All compensation or other sums of money payable by the CONTRACTOR to the EMPLOYER under
terms of this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part
of his Contract Performance Security or from any sums which may be due or may become due to the
CONTRACTOR by the EMPLOYER of any account whatsoever and in the event of his Contract
Performance Security being reduced by reasons of any such deductions or sale of aforesaid, the
CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as aforesaid any sum
or sums which may have been deducted from or realised by sale of his Contract Performance Security,
or any part thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract
Performance Security.

Failure of the successful bidder to comply with the requirements of this Clause shall constitute sufficient
grounds for the annulment of the award and the forfeiture of bid security.

Time of Performance:
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Time for Mobilisation The work covered by this CONTRACT shall be commenced within fifteen (15)
days, the date of letter/Fax of Intent and be completed in stages on or before the dates as mentioned in
the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear in mind that
time is the essence of this agreement. Request for revision of construction time after tenders are opened
will not receive consideration. The above period of fifteen (15) days is included within the overall
COMPLETION SCHEDULE, not over and above the completion time to any additional work or any
other reasons.

Time Schedule of Construction:

The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR
should prepare a detailed monthly or weekly construction program jointly with the ENGINEER-IN-
CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE OF TENDER.
The WORK shall be executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT.
The period of construction given includes the time required for mobilization testing, rectifications, if
any, retesting and completion in all respects in accordance with CONTRACT DOCUMENT to the entire
satisfaction of the ENGINEER-IN-CHARGE.

The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above
consisting of adequate number of activities covering various key phases of the WORK such as design,
procurement, manufacturing, shipment and field erection activities within fifteen (15) days from the date
of LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to be provided
by the EMPLOYER and the dates by which such facilities are needed.

CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network
which may be in the form as submitted with the EMPLOYER or in revised form in line with the outcome
of discussions shall form part of the CONTRACT, to be signed within fifteen (15) days from the date
of LETTER OF ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the
opinion of the EMPLOYER proper progress is not maintained suitable changes shall be made in the
CONTRACTOR's operation to ensure proper progress. The above PERT network shall be reviewed
periodically and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER.

Force Majeure:

CONDITIONS FOR FORCE MAJEURE In the event of either party being rendered unable by Force
Majeure to perform any obligations required to be performed by them under the CONTRACT the
relative obligation of the party affected by such Force Majeures shall upon notification to the other party
be suspended for the period during which Force Majeures event lasts. The cost and loss sustained by the
either party shall be borne by the respective parties. The term "Force Majeures" as employed herein
shall mean acts of God, earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions,
explosions, hurricane, sabotage, civil commotions and acts and regulations of respective Government
of the two parties, namely the EMPLOYER and the CONTRACTOR.

Upon the occurrence of such cause(s) and upon its termination, the party alleging that it has been
rendered unable as aforesaid thereby, shall notify the other party in writing immediately but not later
than 72 (Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and
satisfactory evidence in support of its claim. Time for performance of the relative obligation suspended
by the Force Majeures shall then stand extended by the period for which such cause lasts. If deliveries
of bought out items and/or works to be executed by the CONTRACTOR are suspended by Force
Majeure conditions lasting for more than 2 (two) months the EMPLOYER shall have the option to
terminate the CONTRACT or re-negotiate the contract provisions.

OUTBREAK OF WAR
If during the currency of the CONTRACT there shall be an out-break of war whether declared or not,

in that part of the World which whether financially or otherwise materially affect the execution of the
WORK the CONTRACTOR shall unless and until the CONTRACT is terminated under the provisions
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in this clause continue to use his best endeavour to complete the execution of the WORK, provided
always that the EMPLOYER shall be entitled, at any time after such out-break of war to terminate or
re-negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice
being given the CONTRACT shall, save as to the rights of the parties under this clause and to the
operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but without
prejudice to the right of either party in respect of any antecedent breach thereof.

If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR
shall with all reasonable diligence remove from the SITE all the CONTRACTOR's equipment and shall
give similar facilities to his SUB-CONTRACTORS to do so.

Price reduction schedule:

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK
within the stipulated period, then, unless such failure is due to Force Majeure as defined in Clause 26
here above or due to EMPLOYER's defaults, the Total Contract price shall be reduced by 72 % of the
total Contract Price per complete week of delay or part thereof subject to a maximum of 5 % of the Total
Contract Price, by way of reduction in price for delay and not as penalty. The said amount will be
recovered from amount due to the Contractor/ Contractor’s Contract Performance Security payable on
demand. The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction
Schedule shall be final and binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due to delay in completion period at the
above agreed rate. Bonus For Early Completion (*) : Not Applicable for the instant case.

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect
prior to the time schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant
sum, if mentioned specifically in SCC, as bonus for early completion. The bonus for early completion,
if provided specifically in SCC, shall be payable to the maximum ceiling of 2% % of the total contract
price. (*) Partial earlier completion may not always produce net benefits to the Employer, for example
where utilization of the completed Works requires (a) the fulfillment of all parts of the Contract (e.g.
the training of personnel); or (b) the completion of all Sections (e.g. in pipeline laying, where early
completion of the laying of pipeline would not be useful if the compressor is still under installation); or
(c) certain seasonal effects to take place (e.g. onset of the rainy season, for impounding a reservoir); or
(d) other circumstances. Also a more rapid drawdown of budgeted funds may be required. All such
factors should be considered prior to the inclusion of a bonus clause in the Contract.

Rights of the employer to forfeit contract performance security:

Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or
under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part
or whole the Contract Performance Security of the CONTRACTOR. In the event of the security being
insufficient or if no security has been taken from the CONTRACTOR, then the balance or the total sum
recoverable, as the case may be shall be deducted from any sum then due or which at any time thereafter
may become due to the CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand
any balance remaining due.

Failure by the contractor to comply with the provisions of the contract:

If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such
diligence as will ensure its completion within the time specified in the CONTRACT or extension thereof
or fails to perform any of his obligation under the CONTRACT or in any manner commits a breach of
any of the provisions of the CONTRACT it shall be open to the EMPLOYER at its option by written
notice to the CONTRACTOR:

TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall
cease to be in force and effect on and from the date appointed by the EMPLOYER on that behalf,
whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's work then in progress,
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except such WORK as the EMPLOYER mays, in writing, require to be done to safeguard any property or
WORK, or installations from damage, and the EMPLOYER, for its part, may take over the work
remaining unfinished by the CONTRACTOR and complete the same through a fresh contractor or by
other means, at the risk and cost of the CONTRACTOR, and any of his sureties if any, shall be liable to
the EMPLOYER for any excess cost occasioned by such work having to be so taken over and completed
by the EMPLOYER over and above the cost at the rates specified in the schedule of quantities and
rate/prices.

WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any
part thereof and complete the same through a fresh contractor or by other means at the risk and cost of
the CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any
excess cost over and above the cost at the rates specified in the Schedule of Quantities/ rates, occasioned
by such works having been taken over and completed by the EMPLOYER.

In such events of Clause 29.1(a) or (b) above. a) The whole or part of the Contract Performance Security
furnished by the CONTRACTOR is liable to be forfeited without prejudice to the right of the
EMPLOYER to recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid,
the EMPLOYER shall also have the right of taking possession and utilising in completing the works or
any part thereof, such as materials equipment and plants available at work site belonging to the
CONTRACTOR as may be necessary and the CONTRACTOR shall not be entitled for any compensation
for use or damage to such materials, equipment and plant. b) The amount that may have become due to
the CONTRACTOR on account of work already executed by him shall not be payable to him until after
the expiry of Six (6) calendar months reckoned from the date of termination of CONTRACT or from the
taking over of the WORK or part thereof by the EMPLOYER as the case may be, during which period
the responsibility for faulty materials or workmanship in respect of such work shall, under the
CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be subject to deduction of
any amounts due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT
authorised or required to be reserved or retained by the EMPLOYER.

Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the
EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and can be cured
by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice in writing
calling the CONTRACTOR to cure the default within such time specified in the Notice.

The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) above, in the
event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the
CONTRACT in favour of his creditors or any other person or persons, or being a company or a
corporation goes into voluntary liquidation, provided that in the said events it shall not be necessary for
the EMPLOYER to give any prior notice to the CONTRACTOR.

Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not prejudice or affect
their rights of the EMPLOYER which may have accrued upto the date of such termination.

Contractor remains liable to pay compensation if

In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0 thereof
shall have become action not taken under clause 29: exercisable and the same had not been exercised,
the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers
shall notwithstanding be exercisable in .the event of any further case of default by the CONTRACTOR
for which by any clause or clauses hereof he is declared liable to pay compensation amounting to the
whole of his Contract Performance Security, and the liability of the CONTRACTOR for past and future
compensation shall remain unaffected. In the event of the EMPLOYER putting in force the power under
above sub-clause (a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take
possession of all or any tools, and plants, materials and stores in or upon the works or the site thereof
belonging to the CONTRACTOR or procured by him and intended to be used for the execution of the
WORK or any part thereof paying or allowing for the same in account at the CONTRACT rates or in
case of these not being applicable at current market rates to be certified by the ENGINEER-IN-
CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE may give
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31.

31.1

32.

32(C)

notice in writing to the CONTRACTOR or his clerk of the works, foreman or other authorised agent,
requiring him to remove such tools, plant, materials or stores from the premises (within a time to be
specified in such notice), and in the event of the CONTRACTOR failing to comply with any such
requisition, the ENGINEER-IN-CHARGE may remove them at the CONTRACTOR's expense or sell
them by auction or private sale on account of the CONTRACTOR and at his risk in all respects without
any further notice as to the date, time or place of sale and the certificate of the ENGINEER-IN-
CHARGE as to the expenses of any such removal and the amount of the proceeds and expenses of any
such sale shall be final and conclusive against the CONTRACTOR.

Change in constitution:

Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER shall be
obtained in writing, before any change is made in the constitution of the firm. Where the
CONTRACTOR is an individual or a Hindu undivided family business concern, such approval as
aforesaid shall,likewise be obtained before such CONTRACTOR enters into any agreement with other
parties, where under, the reconstituted firm would have the right to carry out the work hereby undertaken
by the CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the CONTRACT
shall be deemed to have been allotted in contravention of clause 37 hereof and the same action may be
taken and the same consequence shall ensure as provided in the said clause.

Termination of contract

32(A) TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a proprietary

concern and the individual or the proprietor dies or if the CONTRACTOR is a partnership concern and
one of the partner dies then unless, the EMPLOYER is satisfied that the legal representative of the
individual or the proprietory concern or the surviving partners are capable of carrying out and completing
CONTRACT, he (the EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part
without being in any way liable for any compensation payment to the estate of the diseased
CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on account of the
cancellation of CONTRACT. The decision of the EMPLOYER in such assessment shall be final and
binding on the parties. In the event of such cancellation, the EMPLOYER shall not hold the estate of the
diseased CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable for any
damages for non-completion of CONTRACT.

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the Contractor

shall dissolve or become bankrupt or insolvent or cause or suffer any receiver to be appointed of his
business of any assets thereof compound with his Creditors, or being a corporation commence to be
wound up, not being a member’s voluntary winding up for the purpose of amalgamation or reconstruction,
or carry on its business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall
be at liberty :- To terminate the contract forthwith upon coming to know of the happening of any such
event as aforesaid by notice in writing to the Contractor or to give the Receiver or liquidator or other
person, the option of carrying out the contract subject to his providing a guarantee upto an amount to be
agreed upon by EMPLOYER for due and faithful performance of the contract.

TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING

THE CONTRACTOR ON HOLIDAY: In case of termination of CONTRACT herein set forth (under
clause 29.0) except under conditions of Force Majeure and termination after expiry of contract, the
CONTRACTOR shall be put under holiday [i.e. neither any enquiry will be issued to the party by
HNGPL. against any type of tender nor their offer will be considered by HNGPL against any ongoing
tender (s) where contract between HNGPL and that particular CONTRACTOR (as a bidder) has not been
finalized] for three years from the date of termination by HNGPL. to such CONTRACTOR.
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33.

33.1

34.

34.1

3s.

35.1

36.

36.1

36.2

36.3

Members of the employer not individually liable :

No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be
personally bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or
answerable for any default or omission in the observance or performance of any of the acts, matters or
things which are herein contained.

Employer not bound by personal representations:

The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or
claim whatsoever by reason of any representation, explanation statement or alleged representation,
promise or guarantees given or alleged to have been given to him by any person

Contractor's office at site:

The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent
and staff and such office shall be open at all reasonable hours to receive instructions, notice or other
communications. The CONTRACTOR at all time shall maintain a site instruction book and compliance
of these shall be communicated to the ENGINEER-IN CHARGE from time to time and the whole
document to be preserved and handed over after completion of works.

Contractor's subordinate staff and their conduct

The CONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having
sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any,
shall be issued and instructions for works given. The CONTRACTOR shall also provide to the
satisfaction of the ENGINEER-IN- CHARGE sufficient and qualified staff to superintend the execution
of the WORK, competent sub-agents, foremen and leading hands including those specially qualified by
previous experience to supervise the types of works comprised in the CONTRACT in such manner as
will ensure work of the best quality, expeditious working. Whenever in the opinion of the ENGINEER-
IN- CHARGE additional properly qualified supervisory staff is considered necessary, they shall be
employed by the CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR
shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any,
shall provide competent and efficient supervision, over the work entrusted to them.

If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents, assistants,
foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty of any
misconduct or be incompetent or insufficiently qualified or negligent in the performance of their duties
of that in the opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is undesirable for
administrative or any other reason for such person or persons to be employed in the works, the
CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once remove such person or
persons from employment thereon. Any person or persons so removed from the works shall not again be
employed in connection with the WORKS without the written permission of the ENGINEER-IN-
CHARGE. Any person so removed from the WORK shall be immediately re-placed at the expense of the
CONTRACTOR by a qualified and competent substitute. Should the CONTRACTOR be requested to
repatriate any person removed from the works he shall do so and shall bear all costs in connection
herewith.

The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen,
and others, and shall exercise a proper degree of control over them and in particular and without prejudice
to the said generality, the CONTRACTOR shall be bound to prohibit and prevent any employees from
trespassing or acting in any way detrimental or prejudicial to the interest of the community or of the
properties or occupiers of land and properties in the neighborhood and in the event of such employee so
trespassing, the CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all
consequent claims or actions for damages or injury or any other grounds whatsoever. The decision of the
ENGINEER-IN-CHARGE upon any matter arising under this clause shall be final. The CONTRACTOR
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36.4

37.
37.1

iii)

38.

38.1

ii)

iii)

v)

v)

shall be liable for any liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc.
or incidental or arising out of the execution of CONTRACT. The CONTRACTOR shall be liable for all
acts or omissions on the part of his staff, Foremen and Workmen and others in his employment, including
misfeasance or negligence of whatever kind in the course of their work or during their employment, which
are connected directly or indirectly with the CONTRACT.

If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the
EMPLOYER's premises shall be properly identified by badges of a type acceptable to the EMPLOYER
which must be worn at all times on EMPLOYER's premises. CONTRACTOR may be required to obtain
daily entry passes for his staff/employees from EMPLOYER to work within operating areas.

These being safety requirements, no relaxations on this account shall be given to CONTRACTOR.

Sub-letting of works:
No part of the CONTRACT nor any share or interest therein shall in any manner or degree be transferred,
assigned or sublet by the CONTRACTOR directly or indirectly to any person, firm or corporation
whatsoever without the consent in writing, of the ENGINEER/EMPLOYER except as provided for in the
succeeding sub-clause.

SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written consent
to Sub- contract for the execution of any part of the WORK at the site, being entered in to by
CONTRACTOR provided each individual Sub- contract is submitted to the ENGINEER-IN-CHARGE
before being entered into and is approved by him.

LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the
CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or
other persons or firms engaged by the CONTRACTOR and working at the SITE during the previous
month with particulars of the general nature of the Subcontract or works done by them.
CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any sub-
letting with such approval as aforesaid and notwithstanding that the ENGINEER-I N-CHARGE shall
have received copies of any Subcontracts, the contractor shall be and shall remain solely responsible for
the quality, proper and expeditious execution of the Contract in all respects as if such sub-letting or
Subcontracting had not taken place, and as if such work had been done directly by the CONTRACTOR.
The CONTRACTOR shall bear all responsibility for any act or omission on the part of sub-contractors
in regard to work to be performed under the CONTRACT.

EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon the
works at the site executes any works which in the opinion of the ENGINEER-IN-CHARGE is not in
accordance with the CONTRACT documents, the EMPLOYER may by written notice to the
CONTRACTOR request him to terminate such subcontract and the CONTRACTOR upon the receipt of
such notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall
forthwith leave the works, failing which the EMPLOYER shall have the right to remove such SUB-
CONTRACTOR(S) from the site.

NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER
under the clause shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT or give
rise to any right or compensation, extension of time or otherwise failing which the EMPLOYER shall
have the right to remove such SUB-CONTRACTOR(S) from the site.

Power of entry:

If the CONTRACTOR shall not commence the WORK in the manner previously described in the
CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-CHARGE.

fail to carry out the WORK in conformity with the CONTRACT documents, or

fail to carry out the WORK in accordance with the Time Schedule, or

substantially suspend work or the WORK for a period of fourteen days without authority from the
ENGINEER-IN-CHARGE, or

fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE, or

fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or
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vi)

vii)
viii)

39.

39.1

40.

40.1

Commit, suffer, or permit any other breach of any of the provisions of the CONTRACT on his part to be
performed or observed or persist in any of the above mentioned breaches of the CONTRACT for fourteen
days, after notice in writing shall have been given to the CONTRACTOR by the ENGINEER-
IN-CHARGE requiring such breach to be remedied, or

if the CONTRACTOR shall abandon the WORK , or

If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any
arrangement or composition with his creditors, or permit any execution to be levied or go into liquidation
whether compulsory or voluntary not being merely a voluntary liquidation for the purpose of
amalgamation or reconstruction then in any such case, the EMPLOYER shall have the power to enter
upon the WORK and take possession thereof and of the materials, temporary WORK, construction plant,
and stock thereon, and to revoke the CONTRACTOR's licence to use the same, and to complete the
WORK by his agents, other CONTRACTORS or workmen or to relate the same upon any terms and to
such other person, firm or corporation as the EMPLOYER in his absolute discretion may think proper to
employ and for the purpose aforesaid to use or authorise the use of any materials, temporary work,
CONSTRUCTION PLANT, and stock as aforesaid, without making payment or allowance to the
CONTRACTOR for the said materials other than such as may be certified in writing by the ENGINEER-
IN-CHARGE to be reasonable, and without making any payment or allowance to the CONTRACTOR
for the use of the temporary said works, construction plant and stock or being liable for any loss or damage
thereto, and if the EMPLOYER shall by reason of his taking possession of the WORK or of the WORK
being completed by other CONTRACTOR (due account being taken of any such extra work or works
which may or be omitted) then the amount of such excess as certified by the ENGINEER-IN- CHARGE
shall be deducted from any money which may be due for work done by the CONTRACTOR under the
CONTRACT and not paid for. Any deficiency shall forthwith be made good and paid to the EMPLOYER
by the CONTRACTOR and the EMPLOYER shall have power to sell in such manner and for such price
as he may think fit all or any of the construction plant, materials etc. constructed by or belonging to and
to recoup and retain the said deficiency or any part thereof out of proceeds of the sale.

Contractor's responsibility with the mechanical, electrical, intercommunication system, airconditioning
contractors and other agencies:

Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR
executing the work of civil construction, to work in close cooperation and coordinate the WORK with
the Mechanical, Electrical, Air-conditioning and Intercommunication Contractor's and other agencies or
their authorised representatives, in providing the necessary grooves, recesses, cuts and opening etc., in
wall, slabs beams and columns etc. and making good the same to the desired finish as per specification,
for the placement of electrical, intercommunication cables, conduits, air-conditioning inlets and outlets
grills and other equipments etc. where required. For the above said requirements in the false ceiling and
other partitions, the CONTRACTOR before starting-up the work shall in consultation with the Electrical,
Mechanical, Intercommunication, Air-conditioning contractor and other agencies prepare and put-up a
joint scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixing required for
the WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN- CHARGE and get the
approval. The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE,
shall have the written agreement of the other agencies. The ENGINEER- IN-CHARGE, before
communicating his approval to the scheme, with any required modification, shall get the final agreement
of all the agencies, which shall be binding. No claim shall be entertained on account of the above. The
CONTRACTOR shall confirm in all respects with provision of any statutory regulations, ordinances or
byelaws of any local or duly constituted authorities or public bodies which may be applicable from time
to time to the WORK or any temporary works. The CONTRACTOR shall keep the EMPLOYER
indemnified against all poor and liabilities of every kind, arising out of non- adherance to such stains,
ordinances, laws, rules, regulations, etc.

Other agencies at site:

The CONTRACTOR shall have to execute the WORK in such place and conditions where other
agencies will also be engaged for other works such as site grading, filling, and levelling, electrical and
mechanical engineering works, etc. No claim shall be entertained due to WORK being executed in the
above circumstances.
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41.

41.1

41.2

42.

42.1

43.

43.1

43.2

43.3

434

Notice:

TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his duly
authorised representative at the job site or may be served by registered mail direct to the address furnished
by the CONTRACTOR. Proof of issue of any such notice could be conclusive of the CONTRACTOR
having been duly informed of all contents therein.

TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the
CONTRACTOR shall be served by sending the same by Registered mail to or delivering the same at the
respective site offices of M/S. HNGPL. addressed to the HEAD/SITE-IN-CHARGE.

Right of various interests:

The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The
CONTRACTOR shall cooperate and afford other agency(ies) reasonable opportunity for access to the
WORK for the carriage and storage of materials and execution of their works. ii) Wherever the work
being done by any department of the EMPLOYER or by other agency(ies) employed by the EMPLOYER
is contingent upon WORK covered by this CONTRACT, the respective rights of the various interests
involved shall be determined by the ENGINEER-IN-CHARGE to secure the completion of the various
portions of the work in general harmony.

Patents and royalties:

The CONTRACTOR, if licensed under any patent covering equipment, machinery, materials or
compositions of matter to be used or supplied or methods and process to be practised or employed in the
performance of this CONTRACT, agrees to pay all royalties and license fees which may be due with
respect thereto. If any equipment, machinery, materials, composition of matters, be used or supplied or
methods and processes to be practiced or employed in the performance of this CONTRACT, is covered
by a patent under which the CONTRACTOR is not licensed then the CONTRACTOR before supplying
or using the equipment, machinery materials, composition method or processes shall obtain such licenses
and pay such royalties and license fees as may be necessary for performance of this CONTRACT. In the
event the CONTRACTOR fails to pay any such royalty or obtain any such license, any suit for
infringement of such patents which is brought against the CONTRACTOR or the EMPLOYER as a result
such failure will be defended by the CONTRACTOR at his own expense and the CONTRACTOR will
pay any damages and costs awarded in such suit. The CONTRACTOR shall promptly notify the
EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant under which a suit for
infringement could be reasonably brought because of the use by the EMPLOYER of any equipment,
machinery, materials, process, methods to be supplied hereunder. The CONTRACTOR agrees to and
does hereby grant to EMPLOYER, together with the right to extend the same to any of the subsidiaries
of the EMPLOYER as irrevocable, royalty free licence to use in any country, any invention made by the
CONTRACTOR or his employee in or as result of the performance of the WORK under the CONTRACT.

All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or other duties or any
other levy on materials obtained for the work or temporary work or part thereof (excluding materials
provided by the EMPLOYER) shall be borne by the CONTRACTOR.

The CONTRACTOR shall not sell or otherwise dispose of or remove except for the purpose of this
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from
any excavation made for the purpose of the WORK or any building or produce upon the site at the time
of delivery of the possession thereof, but all such substances, materials, buildings and produce shall be
the property of the EMPLOYER provided that the CONTRACTOR may with the permission of the
ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost of the same at
such a rate as may be determined by the ENGINEER-IN- CHARGE.

The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of
claims against CONTRACTOR for the contributory infringement of patent rights arising out and based
upon the claim that the use of the EMPLOYER of the process included in the design prepared by the
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44.

44.1

44.2

44.3

44.4

45.

45.1

46.

46.1

EMPLOYER and used in the operation of the plant infringes on any patent right. With respect to any
subcontract entered into by CONTRACTOR pursuant to the provisions of the relevant clause hereof, the
CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the EMPLOYER
with the same patent protection that CONTRACTOR is required to provide under the provisions of this
clause.

Liens:

If, at any time there should be evidence or any lien or claim for which the EMPLOYER might have
become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right to
retain out of any payment then due or thereafter to become due an amount sufficient to completely
indemnify the EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER
may pay and discharge the same and deduct the amount so paid from any money which may be or may
become due and payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments
are made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be
compelled to pay in discharging such lien or claim including all costs and reasonable expenses.
EMPLOYER reserves the right to do the same.

The EMPLOYER shall have lien on all materials, equipments including those brought by the
CONTRACTOR for the purpose of erection, testing and commissioning of the WORK.

The final payment shall not become due until the CONTRACTOR delivers to the ENGINEER-IN-
CHARGE a complete release or waiver of all liens arising or which may arise out of his agreement or
receipt in full or certification by the CONTRACTOR in a form approved by ENGINEER-IN-CHARGE
that all invoices for labour, materials, services have been paid in lien thereof and if required by the
ENGINEER-IN-CHARGE in any case an affidavit that so far as the CONTRACTOR has knowledge or
information the releases and receipts include all the labour and material for which a lien could befilled.

CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the
issue of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on
account of debts or claims alleged to be due from the CONTRACTOR or his SUB-CONTRACTOR to
any person including SUB- CONTRACTOR and on behalf of EMPLOYER will defend at his own
expense, any claim or litigation brought against the EMPLOYER or the CONTRACTOR in connection
therewith. CONTRACTOR shall defend or contest at his own expense any fresh claim or litigation by
any person including his SUB-CONTRACTOR, till its satisfactory settlement even after the expiry of
two years from the date of issue of FINAL CERTIFICATE.

Delays by employer or his authorised agents:

In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the
EMPLOYER or his authorised agents, then the CONTRACTOR shall be given due extension of time for
the completion of the WORK, to the extent such omission on the part of the EMPLOYER has caused
delay in the CONTRACTOR's performance of his WORK. 45.2 No adjustment in CONTRACT PRICE
shall be allowed for reasons of such delays and extensions granted except as provided in TENDER
DOCUMENT, where the EMPLOYER reserves the right to seek indulgence of CONTRACTOR to
maintain the agreed Time Schedule of Completion. In such an event the CONTRACTOR shall be obliged
for working by CONTRACTOR's personnel for additional time beyond stipulated working hours as also
Sundays and Holidays and achieve the completion date/interim targets.

Payment if the contract is terminated:

If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the
CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not have
already been covered by payments of amounts made to the CONTRACTOR for the WORK executed and
accepted by ENGINEER-IN-CHARGE prior to the date of termination at the rates and prices provided
for in the CONTRACT and in addition to the following:

The amount payable in respect of any preliminary items, so far as the Work or service comprised therein

Page 135 of 175 Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

b)

46.2

a)

b)

47.

47.1

48.

48.1

49.

50.

51.

has been carried out or performed and an appropriate portion as certified by ENGINEER-IN- CHARGE
of any such items or service comprised in which has been partially carried out orperformed.

Any other expenses which the CONTRACTOR has expended for performing the WORK under the
CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and approved by
EMPLOYER for payment, based on documentary evidence of his having incurred such expenses.

The CONTRACTOR will be further required to transfer the title and provide the following in the manner
and as directed by the EMPLOYER.

Any and all completed works.

Such partially completed WORK including drawings, informations and CONTRACT rights as the
CONTRACTOR has specially performed, produced or acquired for the performance of the
CONTRACTOR.

No waiver of rights:

Neither the inspection by the EMPLOYER or any of their officials, employees, or agents nor any order
by the EMPLOYER for payment of money or any payment for or acceptance of the whole or any part of
the Work by the EMPLOYER nor any extension of time, nor any possession taken by EMPLOYER shall
operate as a waiver of any provision of the CONTRACT, or of any power herein reserved to the
EMPLOYER, or any right to damages herein provided, nor shall any waiver of any breach in the
CONTRACT be held to be a waiver of any other subsequent breach.

Certificate not to affect right of employer and liability of contractor:

No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, nor any sum
paid on account by the EMPLOYER, nor any extension of time for execution of the work granted by
EMPLOYER shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve
the CONTRACTOR of his obligations for the due performance of the CONTRACT, or be interpreted as
approval of the WORK done or of the equipment supplied and no certificate shall create liability for the
EMPLOYER to pay for alterations, amendments, variations or additional works not ordered, in writing,
by EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages whether
due, ascertained, or certified or not or any sum against the payment of which he is bound to indemnify
the EMPLOYER.

Language and measures:

All documents pertaining to the CONTRACT including Specifications, Schedules, Notices,
Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing shall be
written in English language. The Metric System of measurement shall be used in the CONTRACT unless
otherwise specified.

Transfer of title:

The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to the EMPLOYER
for all Supplies till the same are finally accepted by the EMPLOYER after the successful completion of
PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL CERTIFICATE. However, the
EMPLOYER shall have the lien on all such works performed as soon as any advance or progressive
payment is made by the EMPLOYER to the CONTRACTOR and the CONTRACTOR shall not subject
these works for use other than those intended under this CONTRACT.

Release of information:

The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases or in any other
medium, photographs, or other reproduction of the Work under this CONTRACT or description of the site
dimensions, quantity , quality or other information, concerning the Work unless prior written permission
has been obtained from the EMPLOYER.

Page 136 of 175 Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

52. Brand names:

The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or
catalogue number shall be construed as establishing standard or quality and performance and not as limited
competition. However, TENDERER may offer other similar equipments provided it meets the specified
standard design and performance requirements.

53. Completion of contract:

Unless otherwise terminated under the provisions of any other relevant clause, this CONTRACT shall be
deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under
the CONTRACT.

54. Spares:

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for COMMISSIONING of the
plants, recommendatory and/or mandatory spares, which are required essential by the
manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before
COMMISSIONING. Also the CONTRACTOR should furnish the manufacturing drawings for fast
wearing spares.

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the equipments, plants
and machineries go out of production of spare parts for the equipment furnished and erected by him, he
shall give at least twelve (12) months' advance notice to the EMPLOYER, so that the latter may order his
requirement of spares in one lot, if he so desires.

SECTION-V
PERFORMANCE OF WORK

55. Execution of work:

All the Works shall be executed in strict conformity with the provisions of the CONTRACT Documents and
with such explanatory detailed drawings, specification and instructions as may be furnished from time to time
to the CONTRACTOR by the ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The
CONTRACTOR shall be responsible for ensuring that works throughout are executed in the most substantial,
proper and workmanlike manner with the quality of material and workmanship in strict accordance with the
SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The CONTRACTOR shall
provide all necessary materials equipment labour etc. for execution and maintenance of WORK till completion
unless otherwise mentioned in the CONTRACT.

56. Co-ordination and inspection of work:

The coordination and inspection of the day-to-day work under the CONTRACT shall be the responsibility
of the ENGINEER-IN-CHARGE. The written instruction regarding any particular job will normally be
passed by the ENGINEER-IN-CHARGE or his authorised representative. A work order book will be
maintained by the CONTRACTOR for each sector in which the aforesaid written instructions will be entered.
These will be signed by the CONTRACTOR or his authorised representative by way of acknowledgement
within 12 hours.

57. Work in monsoon and dewatering:

Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the
monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the job
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59.

59.1

59.2

59.3

60.

60.1

60.2

and plan and execute the construction and erection according to the prescribed schedule. No extra rate will
be considered for such work in monsoon.

During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the
construction work site free from water at his own cost.

Work on Sundays and Holidays:

For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER- IN-
CHARGE or his representative at least two days in advance and obtain permission in writing. The
CONTRACTOR shall observe all labour laws and other statutory rules and regulations in force. In case of
any violations of such laws, rules and regulations, consequence if any, including the cost thereto shall be
exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this
account.

General conditions for construction and erection work:

The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need and
the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts per day will become necessary
and the CONTRACTOR should take this aspect into consideration for formulating his rates for quotation.
No extra claims will be entertained by the EMPLOYER no this account. For carrying out work beyond
working hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorised
representative and obtain his prior written permission.

The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion
of the WORK or any part thereof for any reason whatsoever will not affect their proper employment. The
EMPLOYER will not entertain any claim for idle time payment whatsoever.

The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at regular
intervals regarding the state and progress of WORK. The details and proforma of the report will mutually
be agreed after the award of CONTRACT. The CONTRACTOR shall provide display boards showing
progress and labour strengths at worksite, as directed by the ENGINEER-IN-CHARGE.

Alterations in specifications, design and extra works:

The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum
firm price/item rate quoted by him, the EMPLOYER will not accept any proposals for changes in VALUE
OF CONTRACT or extension in time on account of any such changes which may arise to the
CONTRACTOR's scope of WORK as a result of detailed Engineering and thereafter during the execution
of WORK. The only exception to this will be a case where the EMPLOYER requests in writing to the
CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of equipments, plant
or machinery beyond what is normally required to meet the scope of WORK as defined in the CONTRACT
DOCUMENT. In such cases, a change order will be initialled by the CONTRACTOR at the appropriate
time for the EMPLOYER's prior approval giving the full back-up data for their review and for final
settlement of any impact on price within 30 (thirty) days thereafter.

The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, additions to or
substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that
may appear to him to be necessary or advisable during the progress of the WORK and the CONTRACTOR
shall be bound to carry out the such altered/ extra/ new items of WORK in accordance with any instructions
which may be given to him in writing signed by the ENGINEER-IN- CHARGE, and such alterations,
omissions, additions or substitutions shall not invalidate the CONTRACT and any altered, additional or
substituted work which the CONTRACTOR may be directed to do in the manner above specified as part
of the WORK shall be carried out by the CONTRACTOR on the same conditions in all respects on which
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b)

d)

60.3

he agreed to do the main WORK. The time of completion of WORK may be extended for the part of the
particular job at the discretion of the ENGINEER-IN- CHARGE, for only such alterations, additions or
substitutions of the WORK, as he may consider as just and reasonable. The rates for such additional, altered
or substituted WORK under this clause shall be worked out in accordance with the following provisions:-

For Item Rate Contract

If the rates for the additional, altered or substituted WORK are specified in the CONTRACT for the
WORK, the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the
same rates as are specified in the CONTRACT.

If the rates for the additional, altered or substituted WORK are not specifically provided in the
CONTRACT for the WORK, the rates will be derived from the rates for similar class of WORK as are
specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN- CHARGE, as to
whether or not the rates can be reasonably so derived from the items in this CONTRACT will be final
and binding on the CONTRACTOR.

If the rates for the altered, additional or substituted WORK cannot be determined in the manner specified
in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of the date of receipt of
order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention
to charge for such class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-
IN-CHARGE shall determine the rate or rates on the basis of the prevailing market rates, labour cost at
schedule of labour rates plus 10% to cover contractor's supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates
of materials and the quantum of labour involved per unit of measurement will be final and binding on the
CONTRACTOR.

Where the item of work will be executed through nominated specialist agency as approved by the
ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency supported by
documentary evidence and as certified by ENGINEER-IN-CHARGE shall be considered plus 10% (ten
percent) to cover all contingencies, overhead, profits to arrive at the rates.

Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the following:-
Where the value of additions of new items together with the value of alterations, additions/deletions or
substitutions does not exceed by or is not less than plus/minus (+ )25% of the VALUE OF CONTRACT.
The item rates in the Schedule of Rates shall hold good for all such variations between the above
mentioned limits, irrespective of any increase/decrease of quantities in the individual items of Schedule
of Rates. Where the value of addition of new items together with the value of alterations,
additions/deletions or substitutions reduces more than 25% of the contract value but is within the
following limits the tenderer shall be paid compensation for decrease in the value of work, as follows:
S.No. Range of Variation Percentage compensation for decrease in the value of work in the respective
range. a) Beyond (+) 25% No increase and/or upto& inclusive of decrease shall be (+) 50% applicable
for the Schedule of Rates (The rates quoted for this increase shall be valid). b) Beyond (-) 25% upto&
For reduction beyond inclusive of (-) 50% 25%contractor shall be compensated by an amount equivalent
to 10% of the reduction in value of the contract as awarded. For example if the actual contract value is
70% of awarded value then compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value.
II. For Lumpsum Contracts CONTRACTOR shall, within 7 days of the date of receipt of order to carry
out the WORK, inform the ENGINEER-IN- CHARGE of the rates which it is his intention to charge for
such class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER-IN-
CHARGE shall determine the rate or rates on the basis of the prevailing market rates, labour cost at
schedule of labour rates plus 10% to cover contractor's supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates
of materials and the quantum of labour involved per unit of measurement will be final and binding on the
CONTRACTOR.

Drawings to be supplied by the employer

The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him
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60.4

63.

63.1

63.2

63.3

to visualize the type of work contemplated and scope of work involved. The CONTRACTOR will be
deemed to have studied the DRAWINGS and formed an idea about the WORK involved.

Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be
furnished from time to time during the progress of the work. The CONTRACTOR shall be deemed to
have gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all
other connected drawings and bring to the notice of the ENGINEER-IN-CHARGE discrepancies, if any,
therein before actually carrying out the Work. 61.3 Copies of all detailed working drawings relating to the
WORK shall be kept at the CONTRACTOR's office on the site and shall be made available to the
ENGINEER-IN- CHARGE at any time during the CONTRACT. The drawings and other documents
issued by the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.

Drawings to be supplied by the contractor:

The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special
conditions of contract, and shall be furnished within the specified time.

Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it
shall be CONTRACTOR's responsibility to have these drawings prepared as per the directions of
ENGINEER-IN-CHARGE  and got approved before proceeding with
manufacture/construction/fabrication as the case may be. Any change that may have become necessary in
these drawings during the execution of the work shall have to be carried out by the CONTRACTOR to
the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final drawings shall bear the
certification stamp as indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-

CHARGE. "Certified true for (Name of Work) Agreement No. (CONTRACTOR)
(ENGINEER-IN-CHARGE)
Signed: The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the

ENGINEER-IN- CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-IN-CHARGE.
The CONTRACTOR shall incorporate such modifications and/or corrections and submit the final
drawings for approval. Any delays arising out of failure by the CONTRACTOR to rectify the drawing in
good time shall not alter the Contract Completion Time.

As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in
six copies and one transparent for record purposed to the EMPLOYER.

Setting out works:

The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of the Works
site and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient
staff for the purpose and shall be solely responsible for the accuracy of such setting out.

The CONTRACTOR shall provide, fix and be responsible for the maintenance of all stakes, templates,
level marks, profiles and other similar things and shall take all necessary precautions to prevent their
removal or disturbance and shall be responsible for the consequence of such removal or disturbance should
the same take place and for their efficient and timely reinstatement. The CONTRACTOR shall also be
responsible for the maintenance of all existing survey marks, boundary marks, distance marks and center
line marks, either existing or supplied and fixed by the CONTRACTOR. The work shall be set out to the
satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by
the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his
responsibility.

Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference and
level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the works
in accordance with the schemes for bearing marks acceptable to the ENGINEER-IN-CHARGE. The center,
longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each pillar
shall have distinct mark at the centre to enable theodolite to be set over it. No work shall be started until all
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64.

64.1

65.

65.1

65.2

65.3

66.

66.1

66.2

these points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval shall
not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all
labour, material and other facilities, as necessary, for the proper checking of layout and inspection of the
points during construction.

Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be
protected and fenced by the CONTRACTOR. 63.5 On completion of WORK, the CONTRACTOR must
submit the geodetic documents according to which the WORK was carried out.

Responsibility for level and alignment:

The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical alignment,
the levels and correctness of every part of the WORK and shall rectify effectively any errors or
imperfections therein, such rectifications shall be carried out by the CONTRACTOR, at his own cost, when
instructions are issued to that effect by the ENGINEER- IN-CHARGE.

Materials to be supplied by contractor:

The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the
materials required for the construction including steels, cement and other building materials, tools, tackles,
construction plant and equipment for the completion and maintenance of the WORK except the materials
which will be issued by the EMPLOYER and shall make his own arrangement for procuring such materials
and for the transport thereof. The EMPLOYER may give necessary recommendation to the respective
authority if so desired by the CONTRACTOR but assumes no further responsibility of any nature. The
EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied
by reputed suppliers.

The CONTRACTOR shall properly store all materials either issued to him or brought by him to the SITE
to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for proper
and speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all materials
required by him.

No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing
of the ENGINEER-IN-CHARGE.

Stores supplied by the employer:

If the SPECIFICATION of the WORK provides for the use of any material of special description to be
supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores
to be provided by the ENGINEER-IN-CHARGE, such materials and stores, and price to be charged there
for as hereinafter mentioned being so far as practicable for the convenience of the CONTRACTOR, but not
so as in any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound
to purchase and shall be supplied such materials and stores as are from time to time required to be used by
him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the value of
materials supplied by the EMPLOYER will be recovered from the running account bill on the basis of the
actual consumption of materials in the works covered and for which the running account bill has been
prepared. After the completion of the WORK, however, the CONTRACTOR has to account for the full
quantity of materials supplied to him as per relevant clauses in this document.

The value of the stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be
debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not
entered in the schedule, they will be debited at cost price, which for the purpose of the CONTRACT shall
include the cost of carriage and all other expenses whatsoever such as normal storage supervision charges
which shall have been incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied
to the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be removed on
any account from the SITE of the WORK, and shall be at all times open for inspection to the ENGINEER-
IN-CHARGE. Any such materials remaining unused at the time of the completion or termination of the
CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the ENGINEER-IN-
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67.1

CHARGE in perfectly good condition at CONTRACTOR's cost.

Conditions for issue of materials:

ii.

1il.

1v.

V1.

vil.

Viil.

1X.

X1.

Materials specified as to be issued by the EMPLOYER will be supplied to the CONTRACTOR by
the EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery
of the materials and arrange for its loading, transport and unloading at the SITE of WORK at his
own cost. The materials shall be issued between the working hours and as per the rules of the
EMPLOYER as framed from time to time.

The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials
at site after these have been issued to him.

Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained
from the manufacturers.

The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the
materials safe against damage by rain, dampness, fire, theft etc. He shall also employ necessary
watch and ward establishment for the purpose.

It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking
delivery and satisfy himself that they are in good condition. After the materials have been delivered
by the EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good
condition and if the materials are damaged or lost, at any time, they shall be repaired and/or replaced
by him at his own cost according to the instructions of the ENGINEER-IN-CHARGE.

The EMPLOYER shall not be liable for delay in supply or non-supply of any materials which the
EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act
of enemies, transport and procurement difficulties and any circumstances beyond the control of the
EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any compensation or loss
suffered by him on this account.

It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the
WORK other than those to be supplied by the EMPLOYER. If, however, in the opinion of the
ENGINEER-IN-CHARGE the execution of the WORK is likely to be delayed due to the
CONTRACTOR's inability to make arrangements for supply of materials which normally he has
to arrange for, the ENGINEER-IN-CHARGE shall have the right at his own discretion to issue
such materials, if available with the EMPLOYER or procure the materials from the market or as
elsewhere and the CONTRACTOR will be bound to take such materials at the rates decided by the
ENGINEER- IN-CHARGE. This, however, does not in any way absolve the CONTRACTOR from
responsibility of making arrangements for the supply of such materials in part or in full, should
such a situation occur nor shall this constitute a reason for the delay in the execution of the WORK.

None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for
manufacturing item which can be obtained as supplied from standard manufacturer in finished form.

The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to execute an
Indemnity Bond in the prescribed form for safe custody and accounting of all materials issued by
the EMPLOYER.

The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a
statement showing his requirement of the quantities of the materials to be supplied by the
EMPLOYER and the time when the same will be required by him for the works, so as to enable
the ENGINEER-IN-CHARGE to make necessary arrangements for procurement and supply of the
material.

Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR
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68.1

69.

70.

71.

72.

indicating the daily receipt, consumption and balance in hand. This account shall be maintained in
a manner prescribed by the ENGINEER-IN-CHARGE along with all connected papers viz.
requisitions, issues, etc., and shall be always available for inspection in the CONTRACTOR's
office at SITE.

Xii. The CONTRACTOR should see that only the required quantities of materials are got issued. The
CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus
materials, if any, to the stores wherefrom they were issued or to the place as directed by the
ENGINEER-IN-CHARGE.

xiii. ~ Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) than
issued for.

Material procured with assistance of employer/return of surplus:

Notwithstanding anything contained to the contrary in any or all the clauses of this CONTRACT where
any materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER
either by issue from EMPLOYER's stock or purchases made under order or permits or licences issued by
Government, the CONTRACTOR shall hold the said materials as trustee for the EMPLOYER and use
such materials economically and solely for the purpose of the CONTRACT and not dispose them off
without the permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE,
shall determine having due regard to the condition of the materials. The price allowed to the
CONTRACTOR, however, shall not exceed the amount charged to him excluding the storage charges,
if any. The decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In
the event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the licences or
permits and/or criminal breach of trust, be liable to compensate the EMPLOYER at double rate or any
higher rate, in the event of those materials at that time having higher rate or not being available in the
market, then any other rate to be determined by the ENGINEER-IN-CHARGE and his decision shall be
final and conclusive.

Materials obtained from dismantling:

If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for
reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK
of dismantling etc., will be considered as the EMPLOYER's property and will be disposed off to the best
advantage of the EMPLOYER.

Articles of value found:

All gold, silver and other minerals of any description and all precious stones, coins, treasure relics,
antiquities and other similar things which shall be found in, under or upon the SITE, shall be the property
of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the satisfaction of the
ENGINEER-IN-CHARGE and shall from time to time deliver the same to such person or persons indicated
by the EMPLOYER.

Discrepancies between instructions:

Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent
or staff or any doubt arises as to the meaning of any such instructions or should there be any
misunderstanding between the CONTRACTOR's staff and the ENGINEER-IN- CHARGE's staff, the
CONTRACTOR shall refer the matter immediately in writing to the ENGINEER-IN-CHARGE whose
decision thereon shall be final and conclusive and no claim for losses alleged to have been caused by such
discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible.

Action where no specification is issued:
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74.1
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In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPLOYER as
mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian Standard
Specifications and if the Indian Standard Specifications do not cover the same, the WORK should be
carried out as per standard Engineering Practice subject to the approval of the ENGINEER- IN-CHARGE.

Inspection of works:

The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at any time
wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever
situated, premises/ workshops of any person, firm or corporation where WORK in connection with the
CONTRACT may be in hand or where materials are being or are to be supplied, and the CONTRACTOR
shall afford or procure for the ENGINEER-IN- CHARGE every facility and assistance to carry out such
inspection. The CONTRACTOR shall, at all time during the usual working hours and at all other time at
which reasonable notice of the intention of the ENGINEER-IN- CHARGE or his representative to visit
the WORK shall have been given to the CONTRACTOR, either himself be present or receive orders and
instructions, or have a responsible agent duly accredited in writing, present for the purpose. Orders given
to the CONTRACTOR's agent shall be considered to have the same force as if they had been given to the
CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice in writing to
the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of inspection and
measurement of any work in order that the same may be inspected and measured. In the event of breach
of above the same shall be uncovered at CONTRACTOR's expense for carrying out such measurement
or inspection.

No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in
writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time during the progress of
the WORK and the maintenance period, proper means of access with ladders, gangways etc. and the
necessary attendance to move and adopt as directed for inspection or measurements of the WORK by the
ENGINEER- IN-CHARGE.

The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all necessary
instruments and assistance in checking or setting out of WORK and in the checking of any WORK made
by the CONTRACTOR for the purpose of setting out and taking measurements of WORK.

Tests for quality of work:

All workmanship shall be of the respective kinds described in the CONTRACT DOCUMENTS and in
accordance with the instructions of the ENGINEER-IN-CHARGE and shall be subjected from time to
time to such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE may direct at the place of
manufacture or fabrication or on the site or at all or any such places. The CONTRACTOR shall provide
assistance, instruments, labour and materials as are normally required for examining, measuring and
testing any workmanship as may be selected and required by the ENGINEER-IN-CHARGE.

All the tests that will be necessary in connection with the execution of the WORK as decided by the
ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by
paying the charges as decided by the EMPLOYER from time to time. In case of non- availability of testing
facility with the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at
Government or any other testing laboratory as directed by ENGINEER-IN- CHARGE.

If any tests are required to be carried out in conjunction with the WORK or materials or workmanship not
supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions
of ENGINEER-IN-CHARGE and cost of such tests shall be reimbursed by the EMPLOYER.
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76.

77.
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78.

78.1

Samples for approval:

The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when requested or if
required by the specifications, adequate samples of all materials and finished to be used in the WORK.
Such samples shall be submitted before the WORK is commenced and in ample time to permit tests and
examinations thereof. All materials furnished and finishes applied in actual WORK shall be fully equal to
the approved samples.

Action and compensation in case of bad work:

If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with unsound,
imperfect or unskilled workmanship, or with materials of any inferior description, or that any materials or
articles provided by the CONTRACTOR for the execution of the WORK are unsound, or of a quality
inferior to that contracted for, or otherwise not in accordance with the CONTRACT, the CONTRACTOR
shall on demand in writing from the ENGINEER-IN-CHARGE or his authorised representative specifying
the WORK, materials or articles complained of notwithstanding that the same may have been inadvertently
passed, certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified and
provide other proper and suitable materials or articles at his own cost and in the event of failure to do so
within the period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR
shall be liable to pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole
WORK, for every week limited to a maximum of 10% (ten percent) of the value of the whole WORK,
while his failure to do so shall continue and in the case of any such failure the ENGINEER-IN-CHARGE
may on expiry of notice period rectify or remove and re-execute the WORK or remove and replaced with
others, the materials or articles complained of to as the case may be at the risk and expense in all respects
of the CONTRACTOR. The decision of the Engineering-in-charge as to any question arising under this
clause shall be final and conclusive.

Suspension of works:

L Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if ordered in
writing by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the
WORKS or any part thereof for such written order, proceed with the WORK therein ordered to
be suspended until, he shall have received a written order to proceed therewith. The
CONTRACTOR shall not be entitled to claim compensation for any loss or damage sustained by
him by reason of temporary suspension of the WORKS aforesaid. An extension of time for
completion, corresponding with the delay caused by any such suspension of the WORKS as
aforesaid will be granted to the ONTRACTOR should he apply for the same provided that the
suspension was not consequent to any default or failure on the part of the CONTRACTOR.

1L In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for a
period of more than two months, the CONTRACTOR shall have the option to terminate the
CONTRACT.

Employer may do part of work:

Upon failure of the CONTRACTOR to comply with any instructions given in accordance with the
provisions of this CONTRACT the EMPLOYER has the alternative right, instead of assuming charge of
entire WORK, to place additional labour force, tools, equipments and materials on such parts of the
WORK, as the EMPLOYER may designate or also engage another CONTRACTOR to carry out the
WORK. In such cases, the EMPLOYER shall deduct from the amount which otherwise might become
due to the CONTRACTOR, the cost of such work and material with ten percent (10%) added to cover all
departmental charges and should the total amount thereof exceed the amount due to the CONTRACTOR,
the CONTRACTOR shall pay the difference to the EMPLOYER.
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79.1

80.

80.1

80.2

80.3

81.

81.1

81.2

Possession prior to completion:

The ENGINEER-IN-CHARGE shall have the right to take possession of or use any completed or
partially completed WORK or part of the WORK. Such possession or use shall not be deemed to be an
acceptance of any work completed in accordance with the CONTRACT agreement. If such prior
possession or use by the ENGINEER-IN- CHARGE delays the progress of WORK, equitable adjustment
in the time of completion will be made and the CONTRACT agreement shall be deemed to be modified
accordingly.

Defects Liability Period (Twelve months period of liability from the date of issue of completion

certificate):
The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of
completion of WORK as certified by the ENGINEER-IN-CHARGE which is indicated in the Completion
Certificate. Any damage or defect that may arise or lie undiscovered at the time of issue of Completion
Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship,
shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the
ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by
other work and deduct actual cost incurred towards labour, supervision and materials consumables or
otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN- CHARGE shall be
final) from any sums that may then be or at any time thereafter, become due to the CONTRACTOR or
from his Contract Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.

If the CONTRACTOR feels that any variation in WORK or in quality of materials or proportions would
be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the
ENGINEER- IN-CHARGE in writing. If during the period of liability any portion of the
WORK/equipment, is found defective and is rectified/ replaced, the period of liability for such equipment/
portion of WORK shall be operative from the date such rectification/ replacement are carried out and
Contract Performance Guarantee shall be furnished separately for the extended period of liability for that
portion of WORK/ equipment only. Notwithstanding the above provisions the supplier's,
guarantees/warantees for the replaced equipment shall also be passed on to the EMPLOYER.

LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the aggregate total
liability of CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement /
Contract Value. However, neither party shall be liable to the other party for any indirect and consequential
damages, loss of profits or loss of production.

Care of works:

From the commencement to completion of the WORK, the CONTRACTOR shall take full responsibility
for the care for all works including all temporary works and in case any damages, loss or injury shall
happen to the WORK or to any part thereof or to any temporary works from any cause whatsoever, shall
at his own cost repair and make good the same so that at completion the WORK shall be in good order
and in conformity in every respects with the requirement of the CONTRACT and the ENGINEER-IN-
CHARGE's instructions.

DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the ENGINEER-
IN-CHARGE shall: a) Decide that any works done or materials used by the CONTRACTOR or by any
SUB-CONTRACTOR is defective or not in accordance with the CONTRACT, or that the works or any
portion thereof are defective, or do not fulfill the requirements of CONTRACT (all such matters being
hereinafter, called 'Defects' in this clause), and b) As soon as reasonably practicable, gives to the
CONTRACTOR notice in writing of the said decision, specifying particulars of the defects alleged to
exist or to have occurred, then the CONTRACTOR shall at his own expenses and with all speed make
good the defects so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at
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83.

84.

the cost of the CONTRACTOR, such steps as may in all circumstances, be reasonable to make good such
defects. The expenditure so incurred by the EMPLOYER will be recovered from the amount due to the
CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard to the amount to be
recovered from the CONTRACTOR will be final and binding on the CONTRACTOR. As soon as the
WORK has been completed in accordance with the CONTRACT (except in minor respects that do not
affect their use for the purpose for which they are intended and except for maintenance there of provided
in clause 80.1 of General Conditions of Contract) and have passed the tests on completion, the
ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion Certificate) in which
he shall certify the date on which the WORK have been so completed and have passed the said tests and
the EMPLOYER shall be deemed to have taken over the WORK on the date so certified. If the WORK
has been divided into various groups in the CONTRACT, the EMPLOYER shall be entitled to take over
any group or groups before the other or others and there upon the ENGINEER-IN-CHARGE shall issue
a Completion Certificate which will, however, be for such group or groups so taken over only. In such an
event if the group /section/ part so taken over is related, to the integrated system of the work, not
withstanding date of grant of Completion Certificate for group/ section/ part. The period of liability in
respect of such group/ section/ part shall extend 12 (twelve) months from the date of completion of
WORK. 81.2 DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a
COMPLETION CERTIFICATE he shall make good, with all possible speed, any defect arising from the
defective materials supplied by the CONTRACTOR or workmanship or any act or omission of the
CONTRACT or that may have been noticed or developed, after the works or groups of the works has
been taken over, the period allowed for carrying out such WORK will be normally one month. If any
defect be not remedied within a reasonable time, the EMPLOYER may proceed to do the WORK at
CONTRACTOR's risk and expense and deduct from the final bill such amount as may be decided by the
EMPLOYER. If by reason of any default on the part of the CONTRACTOR a COMPLETION
CERTIFICATE has not been issued in respect of any portion of the WORK within one month after the
date fixed by the CONTRACT for the completion of the WORK, the EMPLOYER shall be at liberty to
use the WORK or any portion thereof in respect of which a completion certificate has not been issued,
provided that the WORK or the portion thereof so used as aforesaid shall be afforded reasonable
opportunity for completing these works for the issue of Completion Certificate.

Guarantee/transfer of guarantee:

For works like water-proofing, acid and alkali resisting materials, pre-construction soil treatment against
termite or any other specialized works etc. the CONTRACTOR shall invariably engage SUB-
CONTRACTORS who are specialists in the field and firms of repute and such a SUB-CONTRACTOR
shall furnish guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. In case
such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to the EMPLOYER, the
CONTRACTOR shall give that guarantee to the EMPLOYER directly.

Training of employer's personnel:

The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the
EMPLOYER at the works of the CONTRACTOR without any cost to the EMPLOYER. The period and
the nature of training for the individual personnel shall be agreed upon mutually between the
CONTRACTOR and the EMPLOYER. These engineering personnel shall be given special training at the
shops, where the equipment will be manufactured and/ or in their collaborator's works and where possible,
in any other plant where equipment manufactured by the CONTRACTOR or his collaborators is under
installation or test to enable those personnel to become familiar with the equipment being furnished by the
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engineering personnel.

Replacement of defective parts and materials:

If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the
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CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or
imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details
of such defects or deficiencies shall at his own expenses within 7 (seven) days of his receiving the notice,
or otherwise within such time as may be reasonably necessary for making it good, proceed to alter, re-
construct or remove such work and furnish fresh equipment’s upto the standards of the specifications. In
case the CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's
notice in writing of his intentions to do so, proceed to remove the portion of the WORK so complained of
and at the cost of CONTRACTOR's, perform all such works or furnish all such equipment’s provided that
nothing in the clause shall be deemed to deprive the EMPLOYER of or affect any rights under the
CONTRACT, the EMPLOYER may otherwise have in respect of such defects and deficiencies.

The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the payments to the
EMPLOYER of the extra cost, of such replacements procured including erection/installation as provided
for in the CONTRACT; such extra cost being the ascertained difference between the price paid by the
EMPLOYER for such replacements and the CONTRACT price portion for such defective plants and
repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant.
Should the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under
this clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the
CONTRACT for such defective plant.

Indemnity

If any action is brought before a Court, Tribunal or any other Authority against the Employer or an officer
or agent of the EMPLOYER, for the failure, omission or neglect on the part of the CONTRACTOR to
perform any acts, matters, covenants or things under the CONTRACT, or damage or injury caused by the
alleged omission or negligence on the part of the CONTRACTOR, his agents, representatives or his SUB-
CONTRACTOR's, or in connection with any claim based on lawful demands of SUB-CONTRACTOR's
workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the
EMPLOYER and/or their representatives harmless from all losses, damages, expenses or decrees arising
out of such action.

Construction aids, equipments, tools & tackles:

CONTRACTOR shall be solely responsible for making available for executing the WORK, all requisite
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and
Testing Equipment and Appliances, including imports of such equipment etc. as required. In case of import
of the same the rates applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the
duty drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned
authorities of Government of India. It shall be clearly understood that EMPLOYER shall not in any way
be responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw
backs etc. for such equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully
responsible for all taxes, duties and documentation with regard to the same. Tenderer in his own interest
may contact, for any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All
clarifications so obtained and interpretations thereof shall be solely the responsibility of the
CONTRACTOR.

Page 148 of 175 Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

II.
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IV.

SECTION-VI
CERTIFICATES AND PAYMENTS
87. Schedule of rates and payments:
87.1
L CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to

CONTRACTOR for the whole of the WORK to be done and for the performance of all the
obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS shall be
ascertained by the application of the respective Schedule of Rates (the inclusive nature of which
is more particularly defined by way of application but not of limitation, with the succeeding
sub-clause of this clause) and payment to be made accordingly for the WORK actually executed
and approved by the ENGINEER- IN-CHARGE. The sum so ascertained shall (excepting only
as and to the extent expressly provided herein) constitute the sole and inclusive remuneration of
the CONTRACTOR under the CONTRACT and no further or other payment whatsoever shall
be or become due or payable to the CONTRACTOR under the CONTRACT.

SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR
shall remain firm till the issue of FINAL CERTIFICATE and shall not be subject to escalation.
Schedule of Rates shall be deemed to include and cover all costs, expenses and liabilities of
every description and all risks of every kind to be taken in executing, completing and handing
over the WORK to the EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be
deemed to have known the nature, scope, magnitude and the extent of the WORK and materials
required though the CONTRACT DOCUMENT may not fully and precisely furnish them.
Tenderer's shall make such provision in the Schedule of Rates as he may consider necessary to
cover the cost of such items of WORK and materials as may be reasonable and necessary to
complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the items of WORK
which are necessary and reasonable for COMPLETION OF WORK shall be final and binding
on the CONTRACTOR, although the same may not be shown on or described specifically in
CONTRACT DOCUMENTS. Generality of this present provision shall not be deemed to cut
down or limit in any way because in certain cases it may and in other cases it may not be
expressly stated that the CONTRACTOR shall do or perform a work or supply articles or
perform services at his own cost or without addition of payment or without extra charge or
words to the same effect or that it may be stated or not stated that the same are included in and
covered by the Schedule of Rates.

SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS,
LABOUR ETC.: Without in any way limiting the provisions of the preceding sub-clause the
Schedule of Rates shall be deemed to include and cover the cost of all construction equipment,
temporary WORK (except as provided for herein), pumps, materials, labour, insurance, fuel,
consumables, stores and appliances to be supplied by the CONTRACTOR and all other matters
in connection with each item in the Schedule of Rates and the execution of the WORK or any
portion thereof finished, complete in every respect and maintained as shown or described in the
CONTRACT DOCUMENTS or as may be ordered in writing during the continuance of the
CONTRACT.

SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule
of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost of all
royalties and fees for the articles and processes, protected by letters, patent or otherwise
incorporated in or used in connection with the WORK, also all royalties, rents and other
payments in connection with obtaining materials of whatsoever kind for the WORK and shall
include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives against all
actions, proceedings, claims, damages, costs and expenses arising from the incorporation in or
use on the WORK of any such articles, processes or materials, octroi or other municipal or local
Board Charges, if levied on materials, equipment or machineries to be brought to site for use on
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88.1

88.1.1

88.1.2

88.1.3

88.1.4

88.1.5

88.1.6

88.1.7

WORK shall be borne by the CONTRACTOR.

V. SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of
Customs Duties, Excise Duties, Sales Tax, Sales Tax on works Contract quay or any port dues,
transport charges, stamp duties or Central or State Government or local Body or Municipal
Taxes or duties, taxes or charges (from or of any other body), whatsoever, will be granted or
obtained, all of which expenses shall be deemed to be included in and covered by the Schedule
or Rates. The CONTRACTOR shall also obtain and pay for all permits or other privileges
necessary to complete the WORK.

VI SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be
deemed to include and cover the risk of all possibilities of delay and interference with the
CONTRACTOR's conduct of WORK which occur from any causes including orders of the
EMPLOYER in the exercise of his power and on account of extension of time granted due to
various reasons and for all other possible or probable causes of delay.

VIL SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no
alteration will be allowed in the Schedule of Rates by reason of works or any part of them being
modified, altered, extended, diminished or committed. The Schedule of Rates are fully inclusive
of rates which have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and
cannot be altered. For lumpsum CONTRACTS, the payment will be made according to the
WORK actually carried out, for which purpose an item wise, or work wise Schedule of Rates
shall be furnished, suitable for evaluating the value of WORK done and preparing running
account bill. Payment for any additional work which is not covered in the Schedule of Rates,
shall only be released on issuance of change order.

Procedure for measurement and billing of work in progress:

BILLING PROCEDURE: Following procedures shall be adopted for billing of works executed by the
CONTRACTOR.

All measurements shall be recorded in sextuplicate on standard measurement sheets supplied by
EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing.

EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and
shall certify correctness of the same on the measurement sheets.

ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in
accordance with the terms and conditions of the CONTRACTS, within 7 days of submission of the bills,
complete in all respects and send the same to the Employer to effect payment to the CONTRACTOR.

HNGPL shall make all endeavour to make payments of undisputed amount of the bills submitted based
on the joint measurements within 15 (Fifteen) days from the date of certification by the Engineer- in-
Charge.

Measurements shall be recorded as per the methods of measurement spelt out in EMPLOYER /
CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER /CONSULTANT
shall be fully responsible for checking the measurements quantitatively and qualitatively as recorded in
the Measurement Books/ Bills.

While preparing the final bills overall measurements will not be taken again. Only volume of work
executed since the last measured bill alongwith summary of final measurements will be considered for
the final bill. However, a detailed check shall be made as to missing measurements and in case there are
any missing items or measurements the same shall be recorded.

COMPUTERISED BILLING SYSTEM : Haridwar Natural Gas Pvt. Ltd. has introduced Computerised
Billing System whereby when the Bills are submitted in HNGPL by a Contractor, a receipt number is
generated. The Contractor can know the status of the Bill through HNGPL website
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88.2

88.3

89.

90.

91.

SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender, no
*Secured Advance' on security of materials brought to site for execution of contracted items(s) shall be

paid to the Contractor whatsoever.

DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of measurement not
covered by the CONTRACT to be adopted for any item of WORK, mode of measurement as per latest
Indian Standard Specifications shall be followed.

ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the CONTRACTOR
in every certificate prepared for payment, sum of less than 50 paise shall be omitted and the total amount
on each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise shall be omitted
and sums of 50 paise and more upto one rupee shall be reckoned as one rupee.

Lumpsum in tender:

The payment against any Lumpsum item shall be made only on completion of that item as per the provision
of the CONTRACT after certification by ENGINEER-IN-CHARGE.

Running account payments to be regarded as advance:

All running account payments shall be regarded as payment by way of advance against the final payment
only and not as payments for WORK actually done and completed and shall not preclude the requiring of
bad, unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the CONTRACT, or any part thereof,
in this respect, or of the accurring of any claim by the CONTRACTOR, nor shall it conclude, determine or
affect in any way the powers of the EMPLOYER under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise, or in any other way vary or affect the CONTRACT.
The final bill shall be submitted by the CONTRACTOR within one month of the date of physical
completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and
of total amount payable for the WORK accordingly shall be final and binding on all parties

Notice of claims for additional payments:

Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional
WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK
he shall forthwith give notice in writing to the ENGINEER-IN-CHARGE that he claims extra payment.
Such notice shall be given to the ENGINEER-IN-CHARGE upon which CONTRACTOR bases such
claims and such notice shall contain full particulars of the nature of such claim with full details of amount
claimed. Irrespective of any provision in the CONTRACT to the contrary, the CONTRACTOR must
intimate his intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of
happening of the event and quantify the claim within 30 (thirty) days, failing which the CONTRACTOR
will lose his right to claim any compensation/reimbursement/damages etc. or refer the matter to arbitration.
Failure on the part of CONTRACTOR to put forward any claim without the necessary particulars as above
within the time above specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject
any such claim and no delay in dealing therewith shall be waiver by EMPLOYER of any of this rights in
respect thereof.

ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and cause to
discharge these in a manner considered appropriate after due deliberations thereon. However,
CONTRACTOR shall be obliged to carry on with the WORK during the period in which his claims are
under consideration by the EMPLOYER, irrespective of the outcome of such claims, where additional
payments for WORKS considered extra are justifiable in accordance with the CONTRACT provisions,
EMPLOYER shall arrange to release the same in the same manner as for normal WORK payments. Such
of the extra works so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations
and specifications as are applicable for the CONTRACT. The rates for extra works shall generally be the
unit rates provided for in the CONTRACT. In the event unit rates for extra works so executed are not
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94.1

94.2

available as per CONTRACT, payments may either be released on day work basis for which daily/hourly
rates for workmen and hourly rates for equipment rental shall apply, or on the unit rate for WORK executed
shall be derived by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the
matters pertaining to applicability of rate and admittance of otherwise of an extra work claim of
CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and binding.

Payment of contractor's bill:

No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole of the work shall
have been completed and a certificate of completion given. But in case of works estimated to cost more than
Rs.10,000/-, that CONTRACTOR on submitting the bill thereof be entitled to receive a monthly payment
proportionate to the part thereof approved and passed by the ENGINEER-IN- CHARGE, whose certificate
of such approval and passing of the sum so payable shall be final and conclusive against the CONTRACTOR.
This payment will be made after making necessary corrections/deductions as stipulated elsewhere in the
CONTRACT DOCUMENT for materials, Contract Performance Security, taxes etc. 92.2 Payment due to
the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque forwarding the same to
registered office or the notified office of the CONTRACTOR. In no case will EMPLOYER be responsible
if the cheque is mislaid or misappropriated by unauthorised person/persons. In all cases, the CONTRACTOR
shall present his bill duly pre-receipted on proper revenue stamp payment shall be made in Indian Currency.
92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the submission of
bill on joint measurements, after completion of all the obligations under the CONTRACT.

Receipt for payment:

Receipt for payment made on account of work when executed by a firm, must be signed by a person holding
due power of attorney in this respect on behalf of the CONTRACTOR, except when the CONTRACTOR's
are described in their tender as a limited company in which case the receipts must be signed in the name of
the company by one of its principal officers or by some other person having authority to give effectual receipt
for the company.

Completion certificate:

APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his obligation
under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The ENGINEER-IN-
CHARGE shall normally issue to the CONTRACTOR the COMPLETION CERTIFICATE within one
month after receiving any application therefore from the CONTRACTOR after verifying from the
completion documents and satisfying himself that the WORK has been completed in accordance with and
as set out in the construction and erection drawings, and the CONTRACT DOCUMENTS. The
CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to present the final bill
for the WORK executed by him under the terms of CONTRACT.

COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the
CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion,
but no certificate shall be given nor shall the WORK be deemed to have been executed until all scaffolding,
surplus materials and rubbish is cleared off the SITE completely nor until the WORK shall have been
measured by the ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The
WORKS will not be considered as complete and taken over by the EMPLOYER, until all the temporary
works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the
CONTRACTOR fails to comply with the requirements of this clause on or before the date fixed for the
completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR
remove such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and clean
off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so
incurred and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except
for any sum actually realised by the sale thereof.
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96.

97.

COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following documents
will be deemed to form the completion documents:

The technical documents according to which the WORK was carried out.

Six (6) sets of construction drawings showing therein the modification and correction made during the
course of execution and signed by the ENGINEER-IN-CHARGE.

COMPLETION CERTIFICATE for "embedded' and "covered' up work.

Certificates of final levels as set out for various works.

Certificates of tests performed for various WORKS.

Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of
surplus materials returned to the EMPLOYER's store duly supported by necessary documents.

Final decision and final certificate:

Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being satisfied that the
WORKS have been duly maintained by the CONTRACTOR during monsoon or such period as
hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any
subsidence and performed all his obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall
(without prejudice to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof)
otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that effect and the
CONTRACTOR shall not be considered to have fulfilled the whole of his obligations under CONTRACT
until FINAL CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE notwithstanding
any previous entry upon the WORK and taking possession, working or using of the same or any part thereof
by the EMPLOYER.

Certificate and payments on evidence of completion:

Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or on general
account shall be taken to be an admission by the EMPLOYER of the due performance of the CONTRACT
or any part thereof or of occupancy or validity of any claim by the CONTRACTOR.

Deductions from the contract price:

All costs, damages or expenses which EMPLOYER may have paid or incurred, which under the provisions
of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed by the EMPLOYER. All
such claims shall be billed by the EMPLOYER to the CONTRACTOR regularly as and when they fall due.
Such claims shall be paid by the CONTRACTOR within 15 (fifteen) days of the receipt of the
corresponding bills and if not paid by the CONTRACTOR within the said period, the EMPLOYER may,
then, deduct the amount from any moneys due i.e., Contract Performance Security or becoming due to the
CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise, if the
CONTRACTOR fails to satisfy the EMPLOYER of such claims.
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101.1

SECTION-VII
TAXES AND INSURANCE

Taxes, Duties, Octroietc:

The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the payment of any
and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter imposed, increased, modified, all
the sales taxes, duties, octrois etc. now in force and hereafter increased, imposed or modified, from time to
time in respect of WORKS and materials and all contributions and taxes for unemployment compensation,
insurance and old age pensions or annuities now or hereafter imposed by any Central or State Government
authorities which are imposed with respect to or covered by the wages, salaries, or other compensations
paid to the persons employed by the CONTRACTOR and the CONTRACTOR shall be responsible for the
compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and local law and
regulation and requirement of any Central, State or local Government agency or authority.
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any liability or
penalty which may be imposed by the Central, State or Local authorities by reason or any violation by
CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that may be brought against
the EMPLOYER arising under, growing out of, or by reason of the work provided for by this
CONTRACT, by third parties, or by Central or State Government authority or any administrative sub-
division thereof. Tax deductions will be made as per the rules and regulations in force in accordance with
acts prevailing from time to time.

Sales tax/Turnover tax:

Tenderer should quote all inclusive prices including the liability of Sales Tax/Turnover Tax whether on the
works contract as a whole or in respect of bought out components used by the CONTRACTOR in
execution of the CONTRACT. EMPLOYER shall not be responsible for any such liability of the
CONTRACTOR in respect of this CONTRACT.

Statutory variations

Tenderer should quote prices inclusive of excise-duty and sales tax applicable on finished product. Any
statutory variations in Excise Duty and sales tax on finished product during the contractual completion
period, shall be to the Employer's account for which the Contractor will furnish documentary evidence(s)
in support of their claims to HNGPL. However, any increase in the rate of these taxes and duties (E.D.
and S.T.) beyond the contractual completion period shall be to Contractor's account and any decrease
shall be passed on to HNGPL.

Insurance:

GENERAL

CONTRACTOR shall at his own expense arrange secure and maintain insurance with reputable
insurance companies to the satisfaction of the EMPLOYER as follows: CONTRACTOR at his cost shall
arrange, secure and maintain insurance as may be necessary and to its full value for all such amounts to
protect the WORKS in progress from time to time and the interest of EMPLOYER against all risks as
detailed herein. The form and the limit of such insurance, as defined here in together with the under
works thereof in each case should be as acceptable to the EMPLOYER. However, irrespective of work
acceptance the responsibility to maintain adequate insurance coverage at all times during the period of
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not
relieve him of any of his responsibilities and obligations under CONTRACT.

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and
port handling, inland transportation, storage, erection and commissioning till such time the WORK is
taken over by EMPLOYER, shall be to the account of CONTRACTOR. CONTRACTOR shall be
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iii)

responsible for preferring of all claims and make good for the damage or loss by way of repairs and/or
replacement of the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER
with a copy of all insurance policies and documents taken out by him in pursuance of the CONTRACT.
Such copies of document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR
having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least
60(Sixty) days in advance regarding the expiry cancellation and/or changes in any of such documents
and ensure revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any, in
respect of foreign supply required for the purpose of replacement of equipment lost in transit and/or
during erection, shall be made available by the EMPLOYER. CONTRACTOR shall, however, be
responsible for obtaining requisite licences, port clearances and other formalities relating to such import.
The risks that are to be covered under the insurance shall include, but not be limited to the loss or damage
in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all kinds,
fire, war risk (during ocean transportation only) etc. The scope of such insurance shall cover the entire
value of supplies of equipments, plants and materials to be imported from time to time. All costs on
account of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and
will be included in VALUE OF CONTRACT. However, the EMPLOYER may from time to time, during
the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage
risk and in such a case, the parties to the CONTRACT will agree for a mutual settlement, for reduction
in VALUE OF CONTRACT to the extent of reduced premium amounts. CONTRACTOR as far as
possible shall cover insurance with Indian Insurance Companies, including marine Insurance during
ocean transportation.

EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does hereby accept full
and exclusive liability for the compliance with all obligations imposed by the Employee State Insurance
Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless
for any liability or penalty which may be imposed by the Central, State or Local authority by reason of
any asserted violation by CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance
Act, 1948, and also from all claims, suits or proceeding that may be brought against the EMPLOYER
arising under, growing out of or by reasons of the work provided for by this CONTRACTOR, by third
parties or by Central or State Government authority or any political sub- division thereof. The
CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the Declaration
Forms, and all forms which may be required in respect of the CONTRACTOR's or SUB-
CONTRACTOR's employees, who are employed in the WORK provided for or those covered by ESI
from time to time under the Agreement. The CONTRACTOR shall deduct and secure the agreement of
the SUB- CONTRACTOR to deduct the employee's contribution as per the first schedule of the
Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages payment
intervals. The CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to remit
to the State Bank of India, Employee's State Insurance Corporation Account, the Employee's contribution
as required by the Act. The CONTRACTOR agrees to maintain all cards and Records as required under
the Act in respect of employees and payments and the CONTRACTOR shall secure the agreement of the
SUB- CONTRACTOR to maintain such records. Any expenses incurred for the contributions, making
contributions or maintaining records shall be to the CONTRACTOR's or SUB- CONTRACTOR's
account. The EMPLOYER shall retain such sum as may be necessary from the total VALUE OF
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributions as required
by the Employees State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR
when the ESI Act is extended to the place of work.

WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: Insurance shall be
effected for all the CONTRACTOR's employees engaged in the performance of this CONTRACT. If any
of the work is sublet, the CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's
Compensation and employer's liability insurance for the later's employees if such employees are not
covered under the CONTRACTOR's Insurance.

ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in respect of any
damages or compensation payable at law in respect or in consequence of any accident or injury to any
workman or other person in the Employment of the CONTRACTOR or any SUB-CONTRACTOR save
and except an accident or injury resulting from any act or default of the EMPLOYER, his agents or
servants and the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such
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b)

d)

102.

102.1

damages and compensation (save and except and aforesaid) and against all claims, demands, proceeding,
costs, charges and expenses, whatsoever in respect or in relation thereto.

TRANSIT INSURANCE In respect of all items to be transported by the CONTRACTOR to the SITE of
WORK, the cost of transit insurance should be borne by the CONTRACTOR and the quoted price shall
be inclusive of this cost.

COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a form as to protect
the Contractor against all claims for injuries, disability, disease and death to members of public including
EMPLOYER’s men and damage to the property of others arising from the use of motor vehicles during
on or off the “site’ operations, irrespective of the Employership of such vehicles.

COMPREHENSIVE GENERAL LIABILITY INSURANCE

This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or
death of member of public or damage to property of others due to any act or omission on the part of the
Contractor, his agents, his employees, his representatives and Sub-Contractor’s or from riots, strikes and
civil commotion.

Contractor shall take suitable Group Personal Accident Insurance Cover for taking care of injury, damage
or any other risks in respect of his Engineers and other Supervisory staff who are not covered under
Employees State Insurance Act.

The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of
human life (person not belonging to the Contractor) and also cover the risk of damage to others materials/
equipment/ properties during construction, erection and commissioning at site. The value of third party
liability for compensation for loss of human life or partial/full disablement shall be of required statutory
value but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial
disablement and shall nevertheless cover such compensation as may be awarded by Court by Law in India
and cover for damage to others equipment/ property as approved by the Purchaser. However, third party
risk shall be maximum to Rs. 10(ten) lakhs to death.

The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect
of all his plant, equipments and machinery, erection tools & tackles and all other temporary attachments
brought by him at site to execute the work. e) The Contractor shall take out insurance policy in the joint
name of EMPLOYER and Contractor from one or more nationalised insurance company from any branch
office at Project site. f) Any such insurance requirements as are hereby established as the minimum
policies and coverages which Contractor must secure and keep in force must be complied with, Contrator
shall at all times be free to obtain additional or increased coverages at Contractor’s sole expenses. vii)
ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER:
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required
under any law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry
and maintain any other insurance which may be required by the EMPLOYER.

Damage to Property or to any Person or any Third Party

1) CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER any loss
or any damage to structures and properties belonging to the EMPLOYER or being executed or procured
or being procured by the EMPLOYER or of other agencies within in the premises of all the work of the
EMPLOYER, if such loss or damage is due to fault and/or the negligence or willful acts or omission of
the CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORs.

i1) The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from
one place to another so that they do not cause any damage to any person or to the property of the
EMPLOYER or any third party including overhead and underground cables and in the event of any
damage resulting to the property of the EMPLOYER or of a third party during the movement of the
aforesaid plant, equipment or materials the cost of such damages including eventual loss of production,
operation or services in any plant or establishment as estimated by the EMPLOYER or ascertained or
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demanded by the third party shall be borne by the CONTRACTOR. Third party liability risk shall be
Rupees One lakh for single accident and limited to Rupees Ten lakhs.

ii1) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages
to property other than EMPLOYER's property arising under or by reason of this agreement, if such claims
result from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees,
agents, representative of SUB-CONTRACTOR.
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103.

103.1

SECTION-VIII
LABOUR LAWS

Labour laws:

i) No labour below the age of 18 (eighteen) years shall be employed on the WORK.

i1) The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him
on the WORK.

ii1) The CONTRACTOR shall at his expense comply with all labour laws and keep the EMPLOYER
indemnified in respect thereof.

iv) The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour
laws.

v) Ifthe CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he shall
obtain a licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary
prescribed fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit
shall be borne by the CONTRACTOR.

vi) The CONTRACTOR shall employ labour in sufficient numbers either directly or through SUB-
CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the
degree specified in the CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE.

vii) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of the
number and description, by trades of the work people employed on the works. The CONTRACTOR shall
also submit on the 4th and 19th of every month to the ENGINEER-IN-CHARGE a true statement showing
in respect of the second half of the preceding month and the first half of the current month (1) the accidents
that occurred during the said fortnight showing the circumstances under which they happened and the
extent of damage and injury caused by them and (2) the number of female workers who have been allowed
Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder and the
amount paid to them.

viii) The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936, Employee
Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's
Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract
Labour Regulation and Abolition Act 1970, Employment of Children Act 1938 or any modifications
thereof or any other law relating thereto and rules made thereunder from time to time.

ix) The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer as
defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct from the
money due to the CONTRACTOR any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non- fulfillment of the Conditions of the Contract for the
benefit of workers, non-payment of wages or of deductions made from his or their wages which are not
justified by the terms of the Contract or non-observance of the said regulations.

x) The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made under and
for the observance of the provisions of the aforesaid Acts without prejudice to his right to obtain
indemnity from his SUB-CONTRACTOR's. In the event of the CONTRACTOR committing a default or
breach of any of the provisions of the aforesaid Acts as amended from time to time, of furnishing any
information or submitting or filling and Form/ Register/ Slip under the provisions of these Acts which is
materially incorrect then on the report of the inspecting Officers, the CONTRACTOR shall without
prejudice to any other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated
Damages for every default, breach or furnishing, making, submitting, filling materially incorrect
statement as may be fixed by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's
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104.

105.
105.1

106.

default continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for each
day of default subject to a maximum of one percent of the estimated cost of the WORK put to tender. The
ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract Performance Security of the
CONTRACTOR and credit the same to the Welfare Fund constitute under these acts. The decision of the
ENGINEER-IN-CHARGE in this respect shall be final and binding.

Implementation of Apprentices Act, 1961:

The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and
Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the
CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the CONTRACT. The
CONTRACTOR shall also be liable for any pecuniary liability arising on account of any violation by him
of the provisions, of the Act.

Contractor to indemnify the Employer:

1) The CONTRACTOR shall indemnify the EMPLOYER and every member, office and employee of the
EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, proceedings, claims,
demands, costs and expenses whatsoever arising out of or in connection with the matters referred to in
Clause 102.0 and elsewhere and all actions, proceedings, claims, demands, costs and expenses which may
be made against the EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR
in the performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not
be liable for or in respect of or arising out of any failure by the CONTRACTOR in the performance of
his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in
respect of any demand or compensation payable by law in respect or in consequence of any accident or
injury to any workmen or other person. In the employment of the CONTRACTOR or his SUB-
CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all
such damages and compensations and against all claims, damages, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

i1) PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in
respect of such claims or demands as aforesaid the amount so paid and the costs incurred by the
EMPLOYER shall be charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be
at liberty to dispute or question the right of the EMPLOYER to make such payments notwithstanding the
same, may have been made without the consent or authority or in law or otherwise to the contrary.

ii1) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of workmen's
compensation Act, 1923 or other applicable provision of Workmen Compensation Act or any other Act,
the EMPLOYER is obliged to pay compensation to a workman employed by the CONTRACTOR in
execution of the WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the
compensation so paid, and without prejudice to the rights of EMPLOYER under Section 12, Sub- section
(2) of the said act, EMPLOYER shall be at liberty to recover such amount or any part thereof by deducting
it from the Contract Performance Security or from any sum due to the CONTRACTOR

whether under this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim
made under Section 12, Sub-section (i) of the said act, except on the written request of the
CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which the
EMPLOYER might become liable in consequence of contesting such claim.

Health and sanitary arrangements for workers:

In respect of all labour directly or indirectly employed in the WORKS for the performance of the
CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or cause to be complied
with all the rules and regulations of the local sanitary and other authorities or as framed by the EMPLOYER
from time to time for the protection of health and sanitary arrangements for all workers.

The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other
sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation
to the place of work and back to the colony for their personnel accommodated in the labour colony.
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107.

107.1

107.2

108.

109.

SECTION-IX
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES

Arbitration:

Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be final
and binding as provided in the Agreement and the issues/disputes which cannot be mutually resolved
within a reasonable time, all disputes shall be referred to arbitration by Sole Arbitrator. The Employer
[HNGPL.] shall suggest a panel of three independent and distinguished persons to the
bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Sole
Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator within 30 days from
the receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole
arbitrator by the other party shall stand forfeited and the EMPLOYER (HNGPL) shall have discretion
to proceed with the appointment of the Sole Arbitrator. The decision of Employer on the appointment
of the sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be final
and binding on the parties and unless directed/awarded otherwise by the sole arbitrator, the cost of
arbitration proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in
English language and venue shall be Haridwar, India. Subject to the above, the provisions of (Indian)
Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be applicable. All matter
relating to this contract are subject to the exclusive jurisdiction of the court situated in the state of
Uthrakhand Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996
was enacted by the Indian Parliament and is based on United Nations Commission on International
Trade Law (UNCITRAL model law), which were prepared after extensive consultation with Arbitral
Institutions and centers of International Commercial Arbitration. The United Nations General Assembly
vide resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.

FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND
ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE
PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: "In the
event of any dispute or difference between the parties hereto, such dispute or difference shall be resolved
amicably by mutual consultation or through the good offices of empowered agencies of the Government.
If such resolution is not possible, then, the unresolved dispute or difference shall be referred to
arbitration of an arbitrator to be nominated by Secretary, Department of Legal Affairs ("Law Secretary")
in terms of the Office Memorandum No.55/3/1/75-CF, dated the 19th December 1975 issued by the
Cabinet Secretariat (Department of Cabinet Affairs), as modified from time to time. The Arbitration Act
1940 (10 of 1940) shall not be applicable to the arbitration under this clause. The award of the Arbitrator
shall be binding upon parties to the dispute. Provided, however, any party aggrieved by such award
may make a further reference for setting aside or revision of the award to Law Secretary whose decision
shall bind the parties finally and conclusively.

Jurisdiction:

The CONTRACT shall be governed by and constructed according to the laws in force in INDIA. The
CONTRACTOR hereby submits to the jurisdiction of the Courts situated at HARIDWAR for the
purposes of disputes, actions and proceedings arising out of the CONTRACT, the courts at HARIDWAR
only will have the jurisdiction to hear and decide such disputed, actions and proceedings.

SECTION-X
SAFETY CODES

General:
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109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous, and unsafe
working conditions and shall comply with EMPLOYER's safety rules as set forth herein. Prior to start of
construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for information
and guidance, if it has been prepared.

110.  Safety regulations:

110.1 1) Inrespect of all labour, directly employed in the WORK for the performance of CONTRACTOR's part
of this agreement, the CONTRACTOR shall at his own expense arrange for all the safety provisions as
per safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and such
other acts as applicable.

ii)) The CONTRACTOR shall observe and abide by all fire and safety regulations of the EMPLOYER. Before
starting construction work CONTRACTOR shall consult with EMPLOYER's safety Engineers or
ENGINEER- IN-CHARGE and must make good to the satisfaction of the EMPLOYER any loss or
damage due to fire to any portion of the work done or to be done under this agreement or to any of the
EMPLOYER's existing property.

111.  First aid and industrial injuries:

111.1 i) CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-
CONTRACTOR.

i1) CONTRACTOR shall make outside arrangements for ambulance service and for the treatment of
industrial injuries. Names of those providing these services shall be furnished to EMPLOYER prior to
start of construction and their telephone numbers shall be prominently posted in CONTRACTOR's field
office. ii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of
CONTRACTOR's report covering each personal injury requiring the attention of a physician shall be
furnished to the EMPLOYER.

112.  General rules:
Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators of the no
smoking rules shall be discharged immediately.

113.  Contractor's barricades:

1) CONTRACTOR shall erect and maintain barricades required in connection with his operation to guard or

protect: -
a) Excavations
b) Hoisting Areas.
c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.
d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations.
e) Rail Road unloading spots.
i) CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become acquainted with

EMPLOYER's barricading practice and shall respect the provisions thereof.

1i1) Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by
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114.

114.1

115.

115.1

115.2

red flasher lanterns at nights.

Scaffolding:

1) Suitable scaffolding should be provided for workmen for all works that cannot safely be done from the
ground or from solid construction except such short period work as can be done safely from ladders. When
a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying material as well, suitable footholds and handholds shall be provided on the ladder and the ladder
shall be given an inclination not steeper than 1 in 4 (1 horizontal and 4 vertical).

i1) Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached, bolted,
braced and otherwise retarded at least one metre high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such openings as
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

ii1)) Working platform, gangway and stairway should be so constructed that they should not sag unduly
or unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the
ground level or floor level, they should be closely boarded, should have adequate width and should be
suitably fastened as in ii) above.

iv) Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing of railing whose minimum
heights shall be 1 metre.

v) Safe-means of access shall be provided to all working platforms and other working places, every
ladder shall be securely fixed. No portable single ladder shall be over 9 metres in length while the width
between side rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 3
metres in length. For longer ladder this width should be increased Smm for each additional foot of length.
Uniform steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger
from electrical equipment. No materials on any of the sites or work shall be so stacked or placed to cause
danger or inconvenience to any person or public. The CONTRACTOR shall also provide all necessary
fencing and lights to protect the workers and staff from accidents, and shall be bound to bear the expenses
of defense of every suit, action or other proceeding of law that may be brought by any person for injury
sustained owing to neglect of the above precautions and pay any damages and costs which may be
awarded in any such suit or action or proceeding to any such person or which may with the consent of
the CONTRACTOR be paid to compromise any claim by any such person.

Excavation and trenching:

All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one ladder for each
50 metres length or fraction thereof. Ladder shall be extended from bottom of the trenches to atleast 1
metre above the surface of the ground. The sides of the trenches which are 1.5M in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides to
collapse. The excavated materials shall not be placed within 1.5 metres of the edge of the trench or half
of the trench width whichever is more. Cutting shall be done from top to bottom. Under no circumstances
undermining or under-cutting shall be done.

Demolition/general safety:

Before any demolition work is commenced and also during the progress of the demolition work

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger shall remain electrically

charged.
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion
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or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as
to render it unsafe.

i1) All necessary personal safety equipment as considered adequate by the ENGINEER-IN-CHARGE,
should be kept available for the use of the persons employed on the SITE and maintained in condition
suitable for immediate use, and the CONTRACTOR shall take adequate steps to ensure proper use of
equipment by those concerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective gloves.

b) Those engaged in white washing and mixing or stacking or cement bags or any material which are
injurious to the eyes be provided with protective go HNGPL es.

c) Those engaged in welding and cutting works shall be provided with protective face & eye shield,
hand gloves, etc.

d) Stone breakers shall be provided with protective go HNGPLes and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall
ensure that the manhole covers are opened and are ventilated atleast for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or board to prevent accident to the public.

f) The CONTRACTOR shall not employ men below the age of 18 years and women on the work of
painting with products containing lead in any form. Wherever men above the age of 18 years are employed
on the work of lead painting, the following precautions should be taken.

1) No paint containing lead or lead product shall be used except in the form of paste or readymade paint.

2) Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities shall be
provided to enable the working painters to wash them during and on cessation of work.

ii1)) When the work is done near any place where there is risk of drowning, all necessary safety equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person
in danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

iv) Use of hoisting machines and tackles including their attachments, anchorage and supports shall
conform to the following standards or conditions:

a) These shall be of good mechanical construction, sound materials and adequate strength and free from
patent defect and shall be kept in good working order.

b) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable
quality and adequate strength and free from patent defects.

¢) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in charge of any hoisting machine including any scaffolding, winch or give
signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and pulley block
used in hoisting or lowering or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gears referred to above shall be plainly marked with the
safe working load of the conditions under which it is applicable and the same shall be clearly indicated.
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond safe
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working load except for the purpose of testing.

e) In case of departmental machine, the safe working load shall be notified by the ENGINEER-IN-
CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working
load of the machine to the ENGINEER-IN-CHARGE whenever he brings any machinery to SITE of
WORK and get it verified by the Engineer concerned.

v) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such means
as to reduce to minimum the accidental descent of the load, adequate precautions should be taken to
reduce the minimum risk of any part or parts of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations which are already energised, insulating mats, wearing
apparel, such as gloves, sleeves, and boots as may be necessary should be provided. The workers shall
not wear any rings, watches and carry keys or other materials which are good conductors of electricity.

vi) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

vii) These safety provisions should be brought to the notice of all concerned by displaying on a notice
board at a prominent place at the work-spot. The person responsible for compliance of the safety code
shall be named therein by the CONTRACTOR.

viii) To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer,
ENGINEER-IN- CHARGE or safety Engineer of the Administration or their representatives. ix)
Notwithstanding the above clauses there is nothing in these to exempt the CONTRACTOR for the
operations of any other Act or rules in force in the Republic of India. The work throughout including any
temporary works shall be carried out in such a manner as not to interfere in any way whatsoever with the
traffic on any roads or footpath at the site or in the vicinity thereto or any existing works whether the
property of the Administration or of a third party. In addition to the above, the CONTRACTOR shall
abide by the safety code provision as per C.P.W.D. Safety code and Indian Standard Safety Code from
time to time.

117. Care in handling inflammable gas:

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the
inflammable gas cylinder/inflammable liquids/paints etc. as required under the law and/or as advised by the
fire Authorities of the EMPLOYER.

118. Temporary combustible structures:
118.1 Temporary combustible structures will not be built near or around work site.
119. Precautions against fire:

119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at worksite as
recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary measures and
exercise utmost care in handling the inflammable gas cylinders/ inflammable liquid/ paints etc. as advised
by ENGINEER-IN-CHARGE. Temporary combustible structures will not be built near or around the work-
site.

120. Explosives:

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR without the
permission of the ENGINEER-IN-CHARGE in writing and then only in the manner and to the extent to
which such permission is given. When explosives are required for the WORK they will be stored in a special
magazine to be provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The
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121.

122.

122.1

123.

124.

CONTRACTOR shall obtain the necessary licence for the storage and the use of explosives and all
operations in which or for which explosives are employed shall be at sole risk and responsibility of the
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or damage
resulting directly or indirectly therefrom.

Mines act:

SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety provisions as
required by the ENGINEER-IN-CHARGE in respect of all labour directly employed for performance of
the WORKS and shall provide all facilities in connection therewith. In case the CONTRACTOR fails to
make arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be
entitled to do so and recover the costs thereof from the CONTRACTOR.

Failure to comply with Safety Code or the provisions relating to report on accidents and to grant of
maternity benefits to female workers shall make the CONTRACTOR liable to pay Company Liquidated
Damages an amount not exceeding Rs.50/- for each default or materially incorrect statement. The decision
of the ENGINEER-IN-CHARGE in such matters based on reports from the Inspecting Officer or from
representatives of ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of
such Liquidated Damages may be made from any amount payable to the CONTRACTOR from all the
provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the time being
in force and any Rules and Regulations made thereunder in respect of all the persons employed by him
under this CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines
Act or the rules and regulations framed thereunder by or on behalf of any persons employed by him or
otherwise.

Preservation of place:

The CONTRACTOR shall take requisite precautions and use his best endeavours to prevent any riotous
or unlawful behaviour by or amongst his worker and others employed or the works and for the
preservation of peace and protection of the inhabitants and security of property in the neighborhood of
the WORK. In the event of the EMPLOYER requiring the maintenance of a Special Police Force at or in
the vicinity of the site during the tenure of works, the expenses thereof shall be borne by the
CONTRACTOR and if paid by the EMPLOYER shall be recoverable from the CONTRACTOR.

Outbreak of infectious diseases:

The CONTRACTOR shall remove from his camp such labour and their facilities who refuse protective
inoculation and vaccination when called upon to do so by the ENGINEER-IN-CHARGE's representative.
Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts,
beddings, clothes and other belongings or used by the infected parties and promptly erect new huts on
healthy sites as required by the ENGINEER-IN-CHARGE failing which within the time specified in the
Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof recovered from the
CONTRACTOR.

Use of intoxicants:

The unauthorised sale of spirits or other intoxicants, beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his
employee is forbidden and the CONTRACTOR shall exercise his influence and authority to the utmost
extent to secure strict compliance with this condition. In addition to the above, the CONTRACTOR shall
abide by the safety code provision as per C.P.W.D. safety code and Indian Standard Code framed from
time to time.
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY
EMPLOYER

(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS HARIDWAR NATURAL GAS PRIVATE LIMITED (hereinafter referred to as HNGPL )
which expression shall unless repugnant to the context includes their legal representatives, successors
and assigns having their registered office at Bharat Petroleum Corporation Ltd., Landhora, Roorkee,
Haridwar, Uttarakhand, India, 247667 has entered into a CONTRACT with

(hereinafter referred to as the CONTRACTOR which expression shall unless repugnant to the context
include their legal representatives, successors and assigns) for on the terms and
conditions as set out, inter-alia, in the CONTRACT No................. Dated............. and various documents
forming part thereof hereinafter collectively referred to as the "CONTRACT" which expression shall
include all amendments, modifications and/or variations thereto.

AND WHEREAS

1)  HNGPL has agreed to supply to the CONTRACTOR, equipment, plants and materials
(finished, semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT
by the CONTRACTOR (the equipment, plants and materials to be supplied by HNGPL to
the CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials")
and pending execution by the CONTRACTOR of the CONTRACT incorporating the said
materials, the said materials shall be under the custody and charge of the CONTRACTOR
and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and expense
of the CONTRACTOR.

i) As a pre-condition to the supply of the said materials by HNGPL to the CONTRACTOR,
HNGPL has required the CONTRACTOR to furnish to HNGPL an Indemnity Bond in the
manner and upon terms and conditions hereinafter indicated.

NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR hereby
irrevocably and unconditionally undertakes to indemnify and keep indemnified HNGPL from
and against all loss, damage and destruction (inclusive but not limited to any or all loss or
damage or destruction to or of the said materials or any item or part thereof by theft, pilferage,
fire, flood, storm, tempest, lightning, explosion, storage, chemical or physical action or
reaction, binding, warping, exposure, rusting, faulty workmanship, faulty fabrication, or faulty
method or technique of fabrication, strike, riot, civil commotion, or other act or omission or
commission whatsoever within or beyond the control of the CONTRACTOR, misuse and
misappropriation (inclusive but not limited to the misuse or misappropriation by the
CONTRACTOR and the Contractor's servants and/or agents) whatsoever to, or of in the said
materials or any part of them thereof from the date that the same or relative part of item
thereof was supplied to the CONTRACTOR upto and until the date of return to HNGPL of
the said materials or relative part of item thereof or completed fabricated works(s)
incorporating the said material and undertake to pay to HNGPL forthwith on demand in
writing without protest or demur the value as specified by HNGPL of the said material or
item or part thereof, lost, damaged, destroyed, misused and/or misappropriated, as the case
may be or, together with HNGPL costs and expenses (inclusive of but not limited to handling,
transportation, cartage, insurance, freight, packing and inspection costs/or expenses upto) and
aggregate limit of Rs. (Rupees ). AND THE CONTRACTOR hereby agrees
with HNGPL that:

)  This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall remain
valid and irrevocable for all claims of HNGPL arising hereunder upto and until the midnight
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of . However, if the CONTRACT for which this
Indemnity/Undertaking is given is not completed by this date, the CONTRACTOR hereby
agrees to extend the Indemnity/Undertaking till such time as is required to fulfil the
CONTRACT.

This Indemnity/Undertaking shall not be determined by any change in constitution or upon
insolvency of the CONTRACTOR but shall be in all respects and for all purposes be binding
and operative until payment of all moneys payable to HNGPL in terms ofhereof.

The mere statement of allegation made by or on behalf of HNGPL in any notice or demand
or other writing addressed to the CONTRACTOR as to any of the said material or item or
part thereof having been lost , damaged, destroyed, misused or misappropriated while in the
custody of the CONTRACTOR and/or prior to completion of the completed fabricated
work(s) and delivery to job site thereof incorporating the said materials shall be conclusive
of the factum of the said material or item or part thereof having been supplied to the
CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation thereof, as
the case may be, while in the custody of the CONTRACTOR and/or prior to the completion
of the completed fabricated work(s) and delivery to job site thereof incorporating the said
materials without necessity on the part of HNGPL to produce any documentary proof or other
evidence whatsoever in support of this.

The amount stated in any notice of demand addressed by HNGPL to the CONTRACTOR as
to the value of such said materials lost, damaged, destroyed, misused or misappropriated,
inclusive relative to the costs and expenses incurred by HNGPL in connection therewith shall
be conclusive of the value of such said materials and the said cost and expenses as also of the
amount liable to be paid to HNGPL to produce any voucher, bill or other documentation or
evidence whatsoever in support thereof and such amount shall be paid without any demur and
on demand and no dispute shall be raised concerning the same.

The undersigned has full power to execute this Indemnity Bond on behalf of the
CONTRACTOR under the Power of Attorney dated .

(SIGNED BY COMPETENT AUTHORITY)
Place:
Dated:

Official seal of the Contractor
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. HNGPL/ Dated -------m—--
Contract Agreement for the work of ------------—---- of HNGPL Ltd. made on --------—--
between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which

term shall unless excluded by or repugnant to the subject or context include its successors and
permitted assignees) of the one part and HARIDWAR NATURAL GAS PVT. LTD. hereinafter
called the “EMPLOYER” (which term shall, unless excluded by or repugnant to the subject
or context include its successors and assignees) of the other part.

WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work
mentioned, enumerated or referred to in the Tender Documents including Letter Inviting
Tender, General Tender Notice, General Conditions of Contract, Special Conditions of
Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs,
Schedule of Rates, Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in
the Tender Documents and has satisfied himself by careful examination before
submitting his tender as to the nature of the surface, strata, soil, sub-soil and ground, the
form and nature of site and local conditions, the quantities, nature and magnitude of the
work, the availability of labour and materials necessary for the execution of work, the
means of access to SITE, the supply of power and water thereto and the accommodation
he may require and has made local and independent enquiries and obtained complete
information as to the matters and thing referred to, or implied in the tender documents or
having any connection therewith and has considered the nature and extent of all probable
and possible situations, delays, hindrances or interferences to or with the execution and
completion of the work to be carried out under the CONTRACT, and has examined and
considered all other matters, conditions and things and probable and possible
contingencies, and generally all matters incidental thereto and ancillary thereof affecting
the execution and completion of the WORK and which might have influenced him in
making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions
of Contract, Special Conditions of Contract, Schedule of Rates, General Obligations,
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs,
Letter of Acceptance of Tender and any statement of agreed variations with its enclosures
copies of which are hereto annexed form part of this CONTRACT though separately set
out herein and are included in the expression “CONTRACT” wherever herein used.

AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the
execution of the said WORK at the rates stated in the schedule of quantities of the work and
finally approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms
and subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND
DECLARED AS FOLLOWS:-

L In consideration of the payment to be made to the CONTRACTOR for the WORK to be
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executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the
CONTRACTOR shall and will duly provide, execute and complete the said work and
shall do and perform all other acts and things in the CONTRACT mentioned or described
or which are to be implied there from or may be reasonably necessary for the completion
of the said WORK and at the said times and in the manner and subject to the terms and
conditions or stipulations mentioned in the contract.

2 In consideration of the due provision execution and completion of the said WORK,
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay
to the CONTRACTOR the respective amounts for the WORK actually done by him and
approved by the EMPLOYER at the Schedule of Rates and such other sum payable to
the CONTRACTOR under provision of CONTRACT, such payment to be made at such
time in such manner as provided for in the CONTRACT.

AND

3. In consideration of the due provision, execution and completion of the said WORK
the CONTRACTOR does hereby agree to pay such sums as may be due to the
EMPLOYER for the services rendered by the EMPLOYER to the CONTRACTOR,
such as power supply, water supply and others as set for in the said CONTRACT and
such other sums as may become payable to the EMPLOYER towards the controlled
items of consumable materials or towards loss, damage to the EMPLOYER'S
equipment, materials construction plant and machinery, such payments to be made at
such time and in such manner as is provided in the CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER and
the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the
SITE made available by the EMPLOYER for execution of the works or in the building,
structures or work executed on the said SITE by the CONTRACTOR or in the goods,
articles, materials etc., brought on the said SITE (unless the same specifically belongs
to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any
lien whatsoever charge for unpaid bills will not be entitled to assume or retain
possession or control of the SITE or structures and the EMPLOYER shall have an
absolute and unfettered right to take full possession of SITE and to remove the
CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR
and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the
WORK only as a licensee simpliciter and shall not have any claim, right, title or interest
in the SITE or the structures erected thereon and the EMPLOYER shall be entitled to
terminate such license at any time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT,
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to
claim over the same and such excavation and materials should be disposed off on
account of the EMPLOYER according to the instruction in writing issued from time
to time by the ENGINEER-IN-CHARGE.
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In Witness whereof the parties have executed these presents in the day and the year first
above written.

Signed and Delivered for and on Signed and Delivered for and
on behalf of EMPLOYER. on behalf of the CONTRACTORs.
HNGPL (NAME OF THE CONTRACTOR)

IN PRESENCE OF TWO WITNESSES

1. 1.

2. 2.
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Section 3: Special Conditions of Contract

(Attached Separately)

Section 4: Scope of Work
(Attached Separately)

Section 5: Schedule of Rates

(Attached Separately)

Page 171 of 175

Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

CUT-OUT SLIP

(To be pasted on the envelope containing Tender Fees, EMD / Bid Security, Power
of Attorney & Integrity Pact)

DO NOT OPEN - THIS IS A QUOTATION

Tender : Hiring an Agency of Technical and Non-Technical
Manpower for HNGPL in Haridwar GA” for the period
of two year.

Tender no. : HNGPL/HARIDWAR/TECH&NON TECH
MANPOWER/2024-25/01

Due Date& Time : Upto 1400 Hrs. (IST) on 21-08-2024

From : To:

MYS ceviiiiiiiiiiiiiiiiiiiiiiiiiiiiieiiae CEO,

Haridwar Natural Gas Private Limited,

Transit Camp: House No.-129, New Haridwar
Colony,Behind Matrichaya Medical Centre,
............................................. Ranipur Mode, Haridwar 249401.

oooooooooooooooooooooooooooooooooooooooooooooo

............................................. Landline: 01334-220333

Email:_info@_tenders@hngpl.co.in
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CUT-OUT SLIP

(To be pasted on the envelope containing EMD / Bid Security, Power of Attorney &
Integrity Pact)

DO NOT OPEN — THIS ENVELOPE CONTAINING EMD, POA & INTEGRITY

PACT
Tender : Hiring an Agency of Technical and Non-Technical

Manpower for HNGPL in Haridwar GA” for the period
of two year.

Tender no. : HNGPL/HARIDWAR/TECH&NON TECH
MANPOWER/2024-25/01

Due Date & Time : Upto 1400 Hrs. (IST) on 21-08-2024

From : To:

JL N Haridwar Natural Gas Private Limited,

Transit Camp, House No.-129, New
Haridwar Colony, Behind Matrichaya
.............................................. Medical Centre, Ranipur Mode,
Haridwar (U.K) - 249401.
Email:_tenders@hngpl.co.in

ooooooooooooooooooooooooooooooooooooooooooooo

ooooooooooooooooooooooooooooooooooooooooooooo

Page 173 of 175 Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH&NON-TECH MANPOWER/24-25/01 DATED 30.07.2024

CUT-OUT SLIP

(To be pasted on the envelope containing Price Bid)

PRICE BID — DO NOT OPEN

Tender : Hiring an Agency of Technical and Non-Technical
Manpower for HNGPL in Haridwar GA” for the period
of two year.

Tender no. : HNGPL/HARIDWAR/TECH&NON TECH
MANPOWER/2024-25/01

Due Date & Time : Upto 1400 Hrs. (IST) on 21-08-2024

From : To:

JL7 Haridwar Natural Gas Private Limited,
Transit Camp, House No.-129, New
............................................. Haridwar Colony, Behind Matrichaya
Medical Centre, Ranipur Mode,
Haridwar (U.K) - 249401
............................................. Email: tenders@hnepl.co.in

ooooooooooooooooooooooooooooooooooooooooooooo
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CUT-OUT SLIP

(To be pasted on the envelope containing Techno- Commercial Bid)

Tender

Tender no.

Due Date & Time

TECHNO-COMMERCIAL BID — DO NOT OPEN

Hiring an Agency of Technical and Non-Technical
Manpower for HNGPL in Haridwar GA” for the period
of two year.

HNGPL/HARIDWAR/TECH&NON TECH
MANPOWER/2024-25/01

Upto 1400 Hrs. (IST) on 21-08-2024

From :

ooooooooooooooooooooooooooooooooooooooooooooo

ooooooooooooooooooooooooooooooooooooooooooooo

ooooooooooooooooooooooooooooooooooooooooooooo

To:

................ Haridwar Natural Gas Private Limited,

Transit Camp, House No.-129, New
Haridwar Colony, Behind Matrichaya

................ Medical Centre, Ranipur Mode,

Haridwar (U.K) - 249401.
Email: tenders@hnepl.co.in
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1.2

13

1.4

15

1.6

17

1.8

SECTION 3

SPECIAL CONDITIONS OF CONTRACT

GENERAL
Special conditions of Contract shall be read in Conjunction with the General Conditions of Contract, specification of
work, Drawings and any other documents forming part of this Contract wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections and volumes, every part of each shall
be deemed to be supplementary to and complementary of every other part and shall be read with and into the
Contract so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions of the
Special Conditions of Contract, unless a different intention appears, the provisions of the Special Conditions of
Contract shall be deemed to over-ride the provisions of the General Conditions of Contract and shall to the extent of
such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications that the Agency shall perform certain work or provide certain facilities, it
is understood that the Agency shall do so at its cost and the value of contract shall be deemed to have included cost
of such performance and provisions, so mentioned.

The intending Agency shall be deemed to have visited the site and gone through the GCC. Non familiarity with site
conditions and unawareness of GCC shall in no way be considered a reason for any extra claim or for not carrying
out the work in strict conformity with the drawings, specifications or provisions of contract.

It will be the Agency's responsibility to bring to the notice of Engineer-in-Charge any irreconcilable conflict in the
contract documents before starting the work(s) or making the supply with reference which the conflict exists.

All the work specifically mentioned in the tender document is under the scope of the Agency. All other works not
specifically mentioned but required for successfully execution of the work shall also be performed by the Agency and
payment shall be made as per the terms and conditions mentioned elsewhere in this document.

The work executed shall be to the satisfaction of Engineer In-Charge/ OWNER and contract rates shall include any
Incidental and Contingent works charges so as to compete the work in all respect in prompt, efficient and workman
like manner.

ORDER OF PRECEDENCE

In case of an irreconcilable conflict between Indian or other applicable standards, General Conditions of Contract,
Special Conditions of contract, Specifications, Drawings or Schedule of Rates, the following shall prevail to the extent
of such irreconcilable conflict in order of precedence:-

i. Letter of Acceptance along with Statement of Agreed Variations & its enclosures and any
corrigendum/addendum.

il. Fax/ Letter of Intent/ Fax of Acceptance.

iii. Schedule of Rates as enclosures to Letter of Acceptance. Special/ additional Conditions of Contract.

iv. Specifications, Special notes regarding specifications and Drawings, all three in conjunction with each
other.
V. General Conditions of Contract
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2.1

2.2

2.3

3.1

3.2

4.1

4.2

4.3

4.4

4.5

4.6

4.7

2. DEFINITIONS

The expression 'Vendor / Agency' shall mean the Agency selected by the employer for the execution of the
subject work and shall include the successors and permitted assigns of the Vendor/ Agency.

The 'Engineer-in-Charge' shall mean the Engineer-In-charge' of HNGPL for this work and shall include any
person acting as in charge on its behalf.

'‘Authorized Representative' shall mean any Officer/ Supervisor / Consultant/ Staff of HNGPL authorized by the
Head of Department/CEO.

3. LOCATION

The services are required to assist HNGPL in its CGD Projects activities in Haridwar Roorkee & Laksar.

The services will be provided based on the organizational requirement as assessed and identified from time to
time.

4. TERMINATION OF CONTRACT

No additional charges, other than the quoted rates and applicable taxes, shall be paid to the Agency during
the contract period except statutory variation in service tax during the contract period. The contract will be for
a period of two (2) years from the date of issuance of LoA or from the date specified in the LoA, after which
the contract period can be further extended up to one year on the same terms and conditions, at the sole
discretion of HNGPL.

HNGPL reserves the right to terminate the Contract either in part or in full without assigning any reason
thereof. Engineer-In-Charge shall in such an event give thirty (30) days’ notice in writing to the Agency of its
decision to do so. Agency upon receipt of such notice discontinue the work. In the event of such termination,
Agency shall be paid for the actual time performed and service provided till the date specified in the notice.

Agency shall in no case lease/ transfer/ sublet/ appoint caretaker for services and the personnel to be
deployed for carrying out the contractual job. No other person except Agency's authorized representative shall
be allowed to enter HNGPL premises. Agency shall also not entertain any outsider or extend any service
beyond HNGPL's premises.

Within the HNGPL's premises, the Agency's personnel shall not do any private work other than their normal
duties. The attendance and leave record of the personnel deployed by the Agency shall be maintained by the
Agency whose. The AGENCY should coordinate with EIC regularly to attend to the contractual obligations and
interact with the personnel deployed by the Agency. It is the sole responsibility of the AGENCY to manage the
work force of Agency deployed in the contract e.g. the monthly attendance, leave details, Identity cards, the
issues of contract personnel, police verification, etc.

HNGPL shall have the authority to direct the Agency to terminate the services of any of its personnel without
any prior notice, if HNGPL is satisfied on Medical grounds that the candidate is unfit and is likely to continue to
be unfit for reasons of ill-health for the discharge of his/her duties.

HNGPL will have authority to direct the Agency to terminate the services, without any prior notice to the
candidate found to be prima—facie guilty of any insubordination, intemperance, moral turpitude or other
misconduct, participation in strikes/ agitations/ Union/ Association or of any breach or nonperformance of any
of the provisions of these conditions or if otherwise found unsuitable for the efficient performance of his/her
duties.

During the period of engagement, performance of the contract personnel shall be observed and HNGPL can
direct the Agency to short terminate the contract engagement based on the performance.
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4.8

4.9

4.10

411

4.12

4.13

7.1

The Agency personnel should be ready to work across the Geographical Area authorized by PNGRB as per
the requirements of HNGPL.

Agency shall be directly responsible for any/ all disputes arising between it and its personnel and keep
HNGPL indemnified against all loses, damages and claims arising thereof.

The personnel engaged by the Agency shall be subject to security check by the HNGPL's security staff while
entering/ leaving the premises and shall co-operate with such security checks.

Agency shall be solely responsible for payment of wages/ remuneration including allowances to its personnel
that might become applicable under any new act or order of Government. HNGPL shall have no liability
whatsoever in this regard. Only variation in the statutory payments shall be borne by HNGPL.

Agency shall be fully responsible for theft, burglary, fire or any mischievous deeds by its staff.
Lists of persons employed by the Agency for the subject work mentioning qualifications, experience and

residential address shall be submitted to EIC. In case of any change, the same shall be informed to EIC from
time to time.

5. PRICE BASIS

5.1  The quoted rate shall be firm and valid till the complete execution of the order. No escalation on what-so-ever
account shall be paid under this contract.

5.2  The rate should be quoted in the Schedule of Rates as enclosed. The rates towards monthly service charges
per person (in Rupees) only should be quoted in the schedule of rates. Bidder should take in to account all
liabilities to be borne by it as indicated in the scope of services, special conditions of contract and other tender
documents while quoting service charges.

5.3 Bidders are advised in their own interest to visit office and ascertain the conditions and quantum of work
before quoting.

5.4  Agency should take care of GST (if applicable) while quoting rates and should separately indicate rate of GST
to be charged.

5.5 The rate quoted by the Agency shall be all inclusive for provisions of all incidental expenses necessary for
proper execution and completion of work in full in accordance with the Terms & Conditions of the Bid
Documents.

6. INCREASING OR DECREASING OF CONTRACT MANPOWERS
6.1 HNGPL can increase or decrease the manpower on same terms and conditions during the contract period

based on the requirement.

7. TIME FOR START AND MOBLISATION

Successful Bidder will be given 15 days mobilization period. Agency shall ensure mobilization within the given
time with the required manpower for smooth execution of job as specified by HNGPL/ EIC. In case the Agency
is not able to mobilize within the time specified above, a penalty @ Rs.500/- per person per day shall be
recovered from the Agency.
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8.

RESPONSIBILITIES OF THE AGENCY FOR COMPLIANCE WITH LABOUR/ INDUSTRIAL LAWS:

8.1  The contractor is required to comply with all applicable Labour laws and regulations including, but not limited
to the following:

a. The Factories Act, 1948 / The Shops & Establishment Act, 1948 (which ever applicable)

The Maternity Benefit Act, 1961

The Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Act
1979 & Building and Other Construction Workers Welfare Cess Act, 1996

d. The Inter State Migrant Workmen (RECS) Act 1979 (if applicable)

e. Contract Labour (R&A) Act-1970

f.  Employees’ Provident Fund & Misc. Provisions Act- 1952

g. Employees’ State Insurance Act-1948
h
i
J

oo

Employees’ Compensation Act, 1923
Minimum of Wages Act,1948

. The Payment of Wages Act,1936

k. The Payment of Bonus Act,1965

8.2  The Agency should have a valid license issued in its favor by the Competent Authority as provided under the
Contract Labour (R&A) Act, 1970 in case the Agency employs / is required to employ more than 20 personnel.

8.3  The Agency shall have its own PF code no. with the RPFC as required under Employee PF & Miscellaneous
Provisions Act, 1952 and extend benefits of Provident Fund Scheme, 1952, Employee Deposit Linked
Insurance Scheme, 1976 and Employee Pension Scheme, 1995.

8.4  The Agency shall have to obtain Insurance policy in lieu of Employees Compensation Act, 1923 for the
personnel engaged by it and submit a copy of the same to EIC.

8.5 The Agency is required to submit copies of Electronic-Challan-cum-Return (ECR)/ Electronic Challan along
with Online Uploaded list of contract personnel/ members for the proof of remittance of Provident Fund (PF)
with respective authorities for the contract personnel engaged by it in HNGPL while submitting monthly bills.
Without prejudice to the foregoing, the Agency shall be responsible for bearing all registration and statutory
inspection fees payable under any Applicable Laws in respect of the services performed pursuant to the
Contract. If the Agency defaults in complying with the Applicable Laws, the Agency shall, at its own risk and
Cost, bear any and all additional fees, fines, penalties or charges.

8.6  Without prejudice to the responsibility of the Agency to comply with the Applicable Laws under the Contract,
the Agency shall, in relation to the execution of the Works, comply with all applicable Labour laws, including
but not limited to the Factories Act, 1948, the Workmen's Compensation Act, 1923, the Payment of Wages
Act, 1936, the Minimum Wages Act, 1948, the Industrial Disputes Act, 1947, the Employees’ State Insurance
Act 1948, the Weekly Holidays Act, 1942, the Employees State Insurance Act, 1948, the Employees Provident
Funds Scheme, 1952, the Employees Provident Funds and Miscellaneous Provisions Act, 1952, the Maternity
Benefit Act, 1962, the Contract Labor (Regulation and Abolition) Act, 1970, The Building and other
Construction Workers (Regulation of Employment and Conditions of Services) Act, 1996, the Equal
Remuneration Act, 1976, the Inter-State Migrant Workmen (Regulation of Employment and Conditions of
Service) Act, 1979, the Labour Laws (Exemption from Furnishing Returns and Maintaining Registers by
Certain Establishments) Act, 1988, the Children (Pledging of Labour) Act, 1933, the Child Labour Prohibition
and Regulation Act, 1951, the provisions of the Income Tax Act, 1961, Environment Protection Act, 1986,
Maritime Act, 2008, Wild life (Protection ) Act, 1972 and any other Applicable Law relating to the employment
of workmen, employees or Labour or any subsequent modification or reenactment thereof.

8.7  The Agency shall not be absolved from any of its obligations under Applicable Laws or the Contract or claim
any additional amount from HNGPL due to its ignorance of any Applicable Law.
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8.8

8.9

8.10

8.11

8.12

8.13

8.14

8.15

8.16

8.17

8.18

8.19

8.20

8.21

8.22

8.23

8.24

The Agency shall be solely responsible for the payment of wages and other dues to the personnel deployed
by it, latest by 1%t day of the subsequent month in the presence of Engineer In-Charge. After disbursement of
wages the authorized representative of Agency and Engineer In-Charge of HNGPL have to certify the
payment of wages to the contract personnel and sign the wage register jointly.

The Agency shall at its own cost and initiative take and maintain at all times until the closure of the Contract,
insurance policies in respect of manpower engaged by it for providing services under this Contract, in order to
keep itself as well HNGPL fully indemnified from and against all claims whatsoever including but not limited to
those arising out of the provisions contained in the Workmen’s Compensation Act, 1923.

The Agency shall be solely responsible and indemnify HNGPL against all charges, dues, claim etc. arising out
of the disputes relating to the dues and employment of personnel, if any, deployed by it.

The Agency shall indemnify HNGPL against all losses or damages, if any, caused to it on account of acts of
the personnel, if any, deployed by it.

All personnel deployed by the Agency should be on the rolls of the Agency.
No contract personnel below the age of 18 years shall be deployed on the work.

The Agency shall ensure regular and effective supervision and control of the personnel, if any, deployed by it
and gives suitable direction for undertaking the contractual obligations.

The personnel to be deputed by the Agency shall observe all security, fire and safety rules of HNGPL while at
the site/ work. Agency has to strictly adhere to the guidelines/ instructions issued from time to time.

Agency shall provide proper identification cards for its employees to be deputed by it for Work/ Services, duly
signed by the Agency or authorized person on behalf of Agency. also the Agency should obtain entry passes
from Security Department through ENGINEER-IN-CHARGE for its employees (if required).

Agency has to deploy the personnel with no past criminal records, need to submit PCC during joining process.

While confirming to any of these conditions, the Agency should ensure that no law of State regarding Labour,
their welfare, conduct etc., is violated. The Agency shall indemnify HNGPL for any action brought against it for
violation, noncompliance of any act, rules & regulation of center / state / local statutory authorities.

All existing and amended Security and safety / fire rules of HNGPL are to be followed at the work site.

In case of accident, injury and death caused to the employee of the Agency while executing the Work under
the contract, the Agency shall be solely responsible for payment of adequate compensation, insurance money,
etc. to the next kith & kin of injured/ diseased. Agency shall indemnify HNGPL from such liabilities.

The Agency shall not employ or permit to be employed any person suffering from any contagious, loathsome
or infectious disease. The Agency shall get its employees/ persons examined from a civil govt. doctor.

No employees or person of Agency shall be allowed to consume alcoholic drinks or any narcotics within the
plant premise/ site. If found under the influence of above, the owner / HNGPL will terminate the contract
immediately and may refer the case to police.

The Agency hereby agrees to indemnify owner / HNGPL from all claims, demands, actions, cost and charges,
etc. brought by any court, competent authority/ statutory authorities against owner/ HNGPL.

The Agency is required to file half-yearly Return in Form-XXIV before concerned ALC (Central), the Licensing
Officer within 30 days from the end of half-year.
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a.

8.25 Following documents shall be submitted by the Agency to Engineer In-charge at various stages during the
currency of the contract:-

Documents to be submitted by the Contractor to EIC at various stages during the currency of the contract

Immediately after issuance/receiving of Letter of Acceptance (LOA)

I. Details as required for issuance of FORM - VII (Notice of Commencement of Work)

ii. Application for issuance of FORM —lll (Form of Certificate by Principal Employer ) for_obtaining Labour
License from Licensing Authority for engaging 20 or more resources.

iii. Copy of FORM - VI (License) before commencement of work if 20 or more resources are_engaged.

iv. Copy of Provident Fund Registration Certificate issued by concerned Regional Provident__Fund
Commissioner.

V. Copy of ESI Registration Certificate issued by concerned ESIC.
Vi. Copies Insurance Policy(ies) as mentioned

Vii. Copy of Labour Identification Number (i.e. LIN) Registration done in Shram Suvidha_Portal of Govt. of India.

Compliance of Government of India Directives

Pradhan Mantri Suraksha Bima Yojna (PMSBY) and Pradhan Mantri Jeevan Jyoti Bima Yojna (PMJJBY)

Contractor shall, ensure that all its resources deployed under this contract have obtained additional insurance
coverage under the Pradhan Mantri Suraksha Bima Yojana (PMSBY) and Pradhan Mantri Jeevan Jyoti Bima
Yojana (PMJJBY) through the participating banks and submit the proof of such insurance coverage to the
satisfaction of HNGPL. The cost has been included in the estimate mentioned in SOR and the Contractor shall submit
evidence / proof to HNGPL in this respect. Both the schemes are to be regulated continuously on yearly basis and
the same should be renewed on each successive relevant date in subsequent years during the period of the contract.

Labour Identification Number (i.e. LIN) Registration (Mandatory)

The Unified Shram Suvidha Protal, developed by Government of India, facilitates reporting of Inspections &
submission of Returns and has also been envisaged as a single point of contact between employer, resources and
enforcement agencies bringing in transparency in their day today interactions. For integration of data among various
enforcement Agencies, the Contractor, as an inspect able unit, is required to register and obtain Labour Identification
Number (i.e. LIN) from Shram Suvidha Portal and submit the same in EIC.

Pradhan Mantri Rojgar Protsahan Yojna (PMRPY) —if applicable

In order to support the Govt. of India’s Initiative on Employment Generation, the Contractor must register for Pradhan
Mantri Rojgar Protsahan Yojna (PMRPY) Scheme. The Contractor shall inform HNGPL/Engineer in Charge about the
benefit availed, if any, against the scheme for adjustment against the invoice(s) / bill(s).

At the time of submission of monthly bills:-

Copy of Employee Register in FORM — A under The Ease of Compliance to Maintain Registers under various Labour
Laws Rules, 2017 (to be replaced by FORM — IV (of Code on Wages-2019, after it comes into force).

Copy of Wage Register in FORM — B under The Ease of Compliance to Maintain Registers under various Labour
Laws Rules, 2017 ( to be replaced by Register of Wages, Overtime, Fine, Deduction for damage and Loss in FORM —
| of Code on Wages-2019, after it comes into force) duly certified by authorized representative of the Contractor and
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authorized person in HNGPL certifying as “Certified that the amount shown in the column No. ---- has been paid to
the workman concerned in my presence on------ (date) at ------- (place)” along with copy of bank statement duly
certified by bank as proof of Cashless Transaction / Payment of wages through e-banking/digital mode.

As a part of compliance and proof of depositing Provident Fund, EDLI and ESI contributions the Contractor shall
submit copies of the Separate eChallans / ECR, bank receipts/bank statement in respect of resources deployed in
HNGPL in the previous month in this contract. The documents should also contain details of resources, PF account
No., ESI No., contributions of resources and employer etc.

Copy of Wage Slips in FORM XIX
Records and Registers
Maintenance of records and registers

The Contractor is required to maintain statutory records and registers for applicable labour laws as prescribed under
the following rules:

a. Ease of Compliance to Maintain Registers under the various Labour Laws, 2017
b. Rationalization of Forms and Reports under Certain Labour Laws Rules, 2017
C. Labour Codes (after they are made effective by Government of India)

The Contractor has to maintain the following (but not limited to) Registers/ Forms/ Reports / Returns at all times:

a. Employee Register in FORM A (to be replaced by FORM — IV of Code on Wages-2019 after it comes into
force)

b. Wage Register in FORM B (to be replaced by Register of Wages, Overtime, Fine, Deduction for damage and

Loss in FORM — | of Code on Wages-2019 after it comes into force)

Register of Loan / Recoveries in FORM C

Attendance Register in FORM D

Register of rest/leave/leave wages in FORM E

Copies of Wage Slips in FORM XIX (to be replaced by FORM — V of Code on Wages-2019, after it comes into

force)

g. Copies of Employment Card in FORM XII

~®oo0

At the time of closure of contract

i. Indemnity Bond of Rs. 100/- duly notarized from Notary indemnifying HNGPL from all liabilities w.r.t. the
resource engaged by the Contractor regarding payment of wages, Provident Fund/ESI contributions,
Insurance and other statutory payments. Format for Indemnity Bond is enclosed below.

ii. Copy of the Wage Register in FORM — B ( to be replaced by FORM-I of Code on Wages- 2019 after it comes
into force) for the last month.

iii. Copies of Service Certificates issue to resource in FORM VIl

iv. Copy of the ECR related to EPF and ESIC Compliance in respect of Resource.

V. Details as required for issuance of FORM - VII (Notice of Completion of Work)

Vi. Copies of FORM-C & FORM -D under the Payment of Bonus Act 1965 as proof of payment towards Bonus.
Vii. Copy of proof towards release of Leave Encashment

viii.  Copies of No Dues Certificate from contract workers stating they have received all statutory payments and
social benefits.

CLOSURE OF CONTRACT

Final payment shall be released only after satisfactory completion of the work / services. For final payment of the bill
and release of Security deposit the Agency shall be required to submit Indemnity Bond of Rs. 100/- duly notarized
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10.

10.1

10.2

10.3

11.

12.

12.1

12.2

12.3

12.4

13.

from Notary indemnifying HNGPL from all liabilities w.r.t. the persons engaged by the Agency regarding Payment of
Wages, Provident Fund, Insurance and other payments. Performa of Indemnity Bond is given below:

PENALTY CLAUSE

Agency shall submit PF no. and labour license (if applicable) within a time period of maximum THREE months from
the date of FOI/LOA failing which a penalty of Rs.10000/- per month shall be deducted from the service charges of
the Agency, in addition to the penalties as per provisions of the statutory legislations.

If the timely payment is not made to the personnel by 15t of each month, Rs.1000/- per day shall be deducted from the
services charges of the Agency.

Any staff indulging in malpractices, misappropriation, unethical practices of any nature causing financial loss /
damage to reputation of HNGPL system shall be dismissed immediately and a penalty equivalent to the loss incurred
to HNGPL shall be recovered from service provider per each such instance.

INCORPORATION CLAUSE:

HNGPL can incorporate any condition, which is not envisaged here at the time of agreement which can be of sole
interest/advantages to HNGPL. Interpretation of terms and conditions of the document as confirmed by HNGPL shall
be final and binding on the Agency.

PAYMENT TERMS.

The Agency shall submit bills on monthly basis enclosing therein the attendance details (duly verified/certified) and
summary of the bill, to the Engineer-in-Charge of the Contract.
Agency shall submit following documents along with the bills to the EIC as per the schedule given below:

i. Copy of wage register latest by 10th of every month showing disbursement certified by EIC and Agency with
certification (rule 73 of contract labour (R&A) Act 1970 monthly.

il. Copy of PF Challan along with statement of contract personnel with breakup of contribution by 26th of every
month.

iii. Half yearly return under Contract Labour (R&A) Act 1970 within 30 days from close of half year.
iv. Statement of disbursement of annual bonus/ex gratia.
V. Copy of ESI Challan (if applicable) etc.

Invoices are to be raised in accordance with various provisions under Goods & Service Tax (GST) rules as HNGPL is
intended to avail benefits under various statutes in force.

The bills of Agency shall be processed for payment within 30 days of submission of the bills by Agency. Necessary
statutory levies such as Income Tax etc. shall be deducted as per the rules existing and in vogue then and there.
PAN of the vendor also may be intimated along with 1st invoice.

HNGPL has initiated payments to suppliers and Agencies electronically. All payments, including refund of Earnest
Money Deposit & Tender Fees, if applicable, shall be released only through electronic mode and to facilitate the
payments electronically, the bidder must submit the bank account details on bidder’s letterhead, duly certified by the
bank in the attached format so that the payments through e-banking/RTGS/NEFT be made to the bidder, in case
work is awarded to him.

GOODS & SERVICE TAX.

Please note that responsibility of payment of GST lies with Agency only.

The bidder shall furnish copy of GST registration along with the offer wherever applicable. Alternatively, bidder shall
furnish the same within one month from the date of issue of Letter of Award or along with first Invoice. In case GST is
applicable for the tendered work, Agency shall claim the GST indicating rate of abatement/deduction allowed as per
GST act in the first invoice itself.
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14.

15.

151

15.2

15.3

16.
16.1

16.2

16.3

16.4

16.5

16.6

16.7

17.

171

17.2

In case of statutory variation in GST/statutory variation in GST, should be raised subsequent months from the date of
issue of Govt. Notification for payment of differential GST amount. In case such claim is not raised within specified
period of two months, claim shall not be entertained for payment of arrear.

SECURITY DEPOSIT
AS PER BID DATA SHEET OF ITB.
NUISANCE

The Agency shall not at any time do cause or permit any nuisance in area of work in HNGPL and within 200 meters
of above areas or do anything which shall cause unnecessary disturbance or inconvenience to owners and HNGPL
officials or tenants or occupants of other properties near the works area and to the public in general.

Further HNGPL may take action of restricting the entry of Agency and its employees from indulging in public
nuisance, violent activity causing damages to HNGPL’s person or property.

The Agency in addition bears all cost of keeping law and order situation under control.

OTHER CONDITIONS:

The Agency shall obtain all necessary insurance policies covering all risks such as accidents, injuries, death caused
to his employees or laborers or to third person including loss to the properties of owner/HNGPL or to some other
agency. The Agency shall submit the proof that he has purchased an insurance policy as mentioned above. Refer
Annexure A.

The Agency shall not employ or permit to any persons suffering from any contagious, loathsome or infectious
disease. The Agency shall get examined his employees/workers through a Govt. doctor/ Registered practitioner and
produce the fitness certificate before deployment, if asked for.

The Agency has to comply and adhere with the fire prevention/ protection, safety rules, regulations and policies of the
Company.

No employee or person of Agency is allowed to consume alcoholic drinks or any narcotics within the office premises.
If found under the influence of above, the Agency shall have to change/replace him failing which HNGPL may
terminate the contract.

The Agency hereby agrees to indemnify owner/HNGPL and harmless from all claims, demands, actions, cost and
charges etc. brought by any court, competent authority/statutory authorities against any act or acts of the Agency or
his workers.

The Agency should get the police verification of the character and antecedents of personnel to be deployed in
HNGPL done, by him from the place of present residence/domicile. In case any worker is found having criminal
record, he shall have to be immediately replaced without assigning any reasons.

Agency shall not sub-let or assigns any work in part or whole to any firm, individual, partnership firm, Pvt. Ltd.
Company, Proprietorship firm etc. without the prior written permission of HNGPL. In case the Agency sub-lets or
assigns the contract in part or whole without the prior written permission of HNGPL and any claim preferred by any
firm/individual to HNGPL that the main Agency has not paid his or their dues/payments, in that circumstances,
HNGPL shall without assigning any reasons, withhold the payments of Agency, the amount equivalent to the claim
amount of subcontractor/ individual/vendor(s) etc. The same shall be released to the Agency after Agency and labour
/supplier/sub Agency jointly submits a joint written settlement to HNGPL.

SIGNING OF CONTRACT AGREEMENT:

HNGPL will award the Contract to the successful bidder, who, within 10 days of receipt of the same, shall sign and
return the acceptance copy to HNGPL.

The successful bidder shall be required to execute an AGREEMENT in the Proforma given in this standard bidding
document on non-judicial paper of appropriate value (the cost of stamp paper shall be borne by the Agency), within
10 days of the receipt by him of the Notification of Acceptance of Tender. In the event of failure on the part of the
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18.

18.1

19.

19.1

19.2

19.3

19.4

19.5

19.6

19.7

19.8

19.9

successful bidder to sign the AGREEMENT within the above stipulated period, the Bid Security shall be forfeited and
the acceptance of the tender shall be considered as cancelled.

FORCE MAJEURE:

In the event of either party being rendered unable by Force Majeure to perform any obligation as required under this
contract, the relative obligation of the party affected by such force majeure shall, after notice under this article be
suspended for the period during which such cause lasts. The term “Force Majeure” as employed herein shall mean
acts of God, wars (declared or undeclared), riots or civil commotion, fires, floods and notices, acts and regulations of
the Government of India or State Government of any of statutory agencies. Upon the occurrences of such cause and
upon its termination, the party alleging that it has been rendered unable as aforesaid, thereby shall notify the other
party in writing immediately but not later than twenty four (24) hours of the alleged beginning and ending thereof
giving full particulars and satisfactory evidence in support of its claim. During the period, the obligations of the parties
are suspended by force majeure, the Agency shall not be entitled to payment at any rate. In the event of force
majeure conditions continuing or reasonably expected to continue for a period more than fifteen (15) days, HNGPL
shall have the option of terminating the contract agreement by giving seven (7) days’ notice thereof to the Agency. If
this agreement is so terminated, both parties shall pay to the other party, the amount payable up to the date of
occurrence of such force majeure.

RESOLUTION OF DISPUTES/ARBITRATION

HNGPL has framed the Conciliation Rules 2010 in conformity with supplementary to Part — 1l of the Indian Arbitration
and Conciliation Act 1996 for speedier, cost effective and amicable settlement of disputes through conciliation.
Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be final and binding
as provided in the Agreement and the issues/disputes which cannot be mutually resolved within a reasonable time, all
disputes shall be settled in accordance with Conciliation Rules, 2010.

Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst the Parties arising under/out of/ in
connection with this contract shall be settled in accordance with the afore said rules.

In case of any dispute(s)/difference(s)/issues(s), a Party shall notify the other Party (ies) in writing about such a
dispute(s) / difference(s) /issue(s) between / amongst the Parties and that such a Party wishes to refer the
dispute(s)/difference(s)/issues(s) to Conciliation. Such Invitation for Conciliation shall contain sufficient information as
to the dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully informed as to the nature of the
dispute(s)/difference(s)/issue(s), the amount of monetary claim, if any, and apparent cause(s) of action.

Conciliation proceedings commence when the other Party (ies) accept(s) the invitation to conciliate and confirmed in
writing. If the order Party (ies) reject(s) the invitation, there will be no conciliation proceedings.

If the Party initiating conciliation does not receive a reply within thirty days from the date on which he/she send the
invitation, or within such other period of time as specified in the invitation, he/she may elect to treat this as a rejection
of the invitation to conciliate. If he/she so elects, he/she shall inform the other Party (ies) accordingly.

Where Invitation for Conciliation has been furnished, the Parties shall attempt to settle such dispute(s) amicably
under Part-11l of the Indian Arbitration and Conciliation Act, 1996 and HNGPL Conciliation Rules, 2010. It would be
only after exhausting the option of Conciliation as an Alternate Dispute Resolution Mechanism that the Parties hereto
shall go for Arbitration. For the purpose of this clause, the option of ‘Conciliation’ shall be deemed to have been
exhausted, even in case of rejection of ‘Conciliation’ by any of the Parties.

The cost of Conciliation proceedings including but not limited to fees for Conciliator(s), Airfare, Local Transport,
Accommodation, cost towards conference facility etc. shall be borne by the Parties equally.

The Parties shall freeze claim(s) of interest, if any, and shall not claim the same during the pendency of Conciliation
proceedings. The Settlement Agreement, as and when reached/agreed upon, shall be signed between the Parties
and Conciliation proceedings shall stand terminated on the date of the Settlement Agreement.

Unless otherwise specified, the matters where decision of the Engineer-in-Charge is deemed to be final and binding
as provided in the Agreement and the issues/disputes which cannot be mutually resolved within a reasonable time, all
disputes shall be referred to arbitration by Sole Arbitrator.
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19.10

The Employer [HNGPL] shall suggest a panel of three independent and distinguished persons to the
bidder/Agency/supplier/buyer (as the case may be) to select any one among them to act as the Sole Arbitrator.

In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the receipt of the
communication suggesting the panel of arbitrators, the right of selection of the sole arbitrator by the other party shall
stand forfeited and the EMPLOYER (HNGPL) shall have discretion to proceed with the appointment of the Sole
Arbitrator.

The decision of Employer on the appointment of the sole arbitrator shall final and binding on the parties. The award of
sole arbitrator shall be final and binding on the parties and unless directed/awarded otherwise by the sole arbitrator,
the cost of arbitration proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in
English language and venue shall be Haridwar GA.

Subject to the above, the provisions of (India) Arbitration & Conciliation ACT 1996 and the Rules framed there under
shall be applicable. All matter relating to this contract is subject to the exclusive jurisdiction of the court situated in the
state of Uthrakhand. 1

Bidders/suppliers/Agency’s may please note that the Arbitration & Conciliation Act 1996 was enacted by the Indian
Parliament and is based on United Nations Commission on International Trade Law (UNCITRAL mode law), which
were prepared after extensive consultation with Arbitral Institutions and Centers of International Commercial
Arbitration. The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL Arbitration rules on
15 December 1976.

FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND ANOTHER AND ONE
GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER
THE ARBITRATION SHALL BE AS FOLLOWS

“In the Event of any dispute or difference between the parties hereto, such dispute or difference shall be resolved
amicable by mutual consultation or through the good offices of empowered agencies of the Government. If such
resolution is not possible, then, the unresolved dispute or difference shall be referred to arbitration of an arbitrator to
be nominated by Secretary, Department of Legal Affairs (“Law Secretary”) in terms of the Office Memorandum
No0.55/3/1/75-CF, dated the 19" December issued by the Cabinet Secretariat (Department of Cabinet Affairs), as
modified from time to time. The Arbitration Act 1940 (10 of 1940) shall be applicable to the arbitration under this
clause. The award of the Arbitrator shall be binding upon parties to the dispute. Provided, however, any party
aggrieved by such award may make a further reference for setting aside or revision of the award to Law Secretary
whose decision shall bind the parties finally and conclusively.
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Annexure — A
Summary of Insurance Policies
Contractor is required to cover all resources deployed by him with the following insurances / schemes:
Sl PREMIUM/CONTRI SUM ASSURED/
No. SCHEME APPLICABILITY BUTION BENEFITS REMARKS
1 The Employees’ | Applicable to all 3.25% of wages by Benefits under the
State Insurance Act, employer Employees’ State
1948 resources of the Insurance Act, 1948.
0.75% of wages
Contractor (within
by employees
ESI wage limit) working
in notified area.
2 The Employees’ Applicable to Premium to be Maximum Provides
calculated compensation and
Compensation Excluded employees | considering wage Compensation medical facility to
under ESI and those who limit under EC Act, Liability under resources.
Act, 1923 (in are working in non- | 1923 (ie. Rs. | Employee’s
) notified area to extend | 15 000/- p.m Compensation Act,
lieu  of ESI| similar  benefits  as currently) 1923 along with a
mentioned at Sl. available under ESI Act, Medical policy within
1) 1948 overall premium
@ 3.25 % of Minimum
wages (i.e. employer
Contribution  towards
ESI)
3 Group personal Applicable to all | Based on the Insured value: Death, permanent
resources of the | coverage disablement,
Accident Insurance | Contractor Rs. 3 Lakh to cover | temporary total
expenses associated disability or any
with any accident. other medical
expenses related
to accident.
4 Pradhan Matri -Eligibility — age group 18 | Rs. 12/- per annum Accidental death and permanent
to 70 years
Suraksha Bima disability:
- Applicable to all
Yojana resources of the (i) Permanent total disability — Rs. 2 lakhs.
Contractor
(PMSBY) (ii) Permanent partial disability — Rs. 1 Lakh.
5 Pradhan Mantri | Eligibility — age group 18 | Rs. 330/- per Risk coverage — Rs. 2 Lakhs- in case of death
Jeevan Jyoti Bima | to 50 years. (can | annum. due to any reason
Yojana(PMJJB) continue upto 55 years)-
Applicable to all
resources of the
Contractor
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Grade wise details of Qualification & Experience

Annexure — B

Category of Departme Requisite Minimum Qualification Requisite Minimum Experience Age Limit
Manpower nt
Full-time Diploma in Engineering in Mechanical/ Production/Civil/ Minimum 01-02 vear post
Junior Engineer Production & Industrial/ Manufacturing/ Mechanical & Automobile with Qualification ex erignce Pn cGD Not More than 35
(Mechanicé?l / Civil) Project minimum 60% marks from a recognized Indian University/ Institute . companv/H dFr)o carbon Civil years of Age at the
Engineering Diploma qualification must be recognized by respective State P éon){struction time of joining.
Board of Technical Education.
Minimum 07 years post Qualification
. . . . . . experience. Not More than 40
The candidate should be B.Com. from a recognized Indian University/ The candidate should be well verse
Accountant A&F . . . . years of Age at the
Institute. with MS Office Package specially MS time of ioinin
Office. Knowledge of Tally is J 9
mandatory.
Minimum 02 - 04 years experience
Post Graduate in Social Work/MBA (HR)/MHRM/OR Post Graduate in Statutory compllance activities
. . . related to Business as well HR.
Diploma/Degree /MBA in Labour Law/LLB/LLM Or equivalent. The . . i Not More than 35
. . . ) knowledge in Factories act, Gratuity,
HR Executive HR graduation and Post Graduation should be a regular and full time from Bonus. bavment of bonus. ES| and years of Age at the
recognized Indian University/ Institute with minimum 60% marks in + Pay! o time of joining.
: PF , Prof tax acts, maintenance of
graduation. . .
Records and registers as per various
acts and its rules etc. is must.
' . . - . Not More than 35
Office Assistant Admin/HR first class graduate in BA/ (B.Com.)/_B.Sc. T_he gra_duatl_on sho_uld be a Minimum 02 - 04 years experience years of Age at the
regular and full time from recognized Indian University/ Institute. in any CGD Company time of joining
The candidate should be 10+2 and ITI(Secretarial Practice)/ first class - ) . Not More than 35
Office Sub ordinate ALL graduate in BA/ (B.Com.)/B.Sc. The graduation should be a regular and Minimum 02 - 04 years experience years of Age at the
) : ; . . - in any CGD Company - S
full time from recognized Indian University/ Institute. time of joining.
Semi Skilled with experience in following job requirements
* Proper Housekeeping of the office. . - Not More than 35
Office caretaker ALL * Maintaining and monitoring the assets of the office. Capable of re?gpﬁeslﬁ & Write Hindi years of Age at the
* Overall handling of the disciple of the other contract staffs. 9 time of joining.
* Any other work assigned from time to time.
. . Should communicate with Hindi /local Not More than 35
House Keeper ALL Experience of house keeping work under any Agency for two years terms. years of Age at the
Language - o=
time of joining.
*B.E IT/MCA/BCA with minimum 60% marks from a recognized AICTE ex i;;:f:ﬁ E?;Fe%yﬂgfst'g;em Not More than 35
Engineer (IT) IT approved Indian University/ Institute P ) nanager years of Age at the
*CGD Company experience will be . 9~
time of joining.
preferable
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Full-time Engineering in Civil with minimum 60 % marks from a recognized
Indian University/ Institute . Engineering Diploma qualification must be
recognised by respective State Board of Technical Education.

Minimum 2-4 year post Qualification
experience in CGD company/Hydro
carbon Civil Construction

Not More than 35
years of Age at the
time of joining.

Junior Engineer

(Fire and
Safety)

*Diploma in fire and Safety
*PG Diploma or Certification in Fire & Safety
* Minimum 60% marks from a recognized AICTE approved Indian
University/Institute

Minimum 02- 04 year post
Qualification experience in CGD
company

Not More than 35
years of Age at the
time of joining.

CRM

Billing

MBA/ M. Com/ PG Diploma / B. Tech

Regular/ Correspondence/ Distance Learning Mode/ Part Time/ Full
Time

Candidates who have minimum 2
year post qualification
experience  as Customer
Relationship
Executive/Counselor/Trainer.

- Preferably Candidates who
have worked with any CGD
company as Customer
Relationship Executive for two
year.

- Candidate should have
proficiency in computer
working.

- Candidate should be
presentable pleasant and must
have good communication skill.

- Preference will be given to
female candidate.

Not More than 45
years of Age at the
time of joining.

CRM

Billing

MBA/ M. Com/ PG Diploma / B. Tech

Regular/ Correspondence/ Distance Learning Mode/ Part Time/ Full
Time

Candidates who have minimum 2
year post gualification
experience  as Customer
Relationship
Executive/Counselor/Trainer.

- Preferably Candidates who

Not More than 45
years of Age at the
time of joining.
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have worked with any CGD

company as Customer
Relationship Executive for two
year.

- Candidate should have
proficiency in computer
working.

- Candidate should be
presentable pleasant and must
have good communication skill.

- Preference will be given to
female candidate.

Any Graduate Degree

DATA Entry

Operator Billing

Time

Candidates who have minimum 1
year post qualification
experience as Data Entry
operator in any Utility sector.
Preference will be given to
those candidates who have
worked  with any CGD
company as Data entry

Regular/ Correspondence/ Distance Learning Mode/ Part Time/ Full operators with less than one

years of experience.

-Candidate should have
proficiency on computer
working and should be fast in
typing/data entry.

-Working knowledge of MS office is
mandatory.

Not More than
45

years of Age at
the time of

joining.
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Based on the project plan and business forecast for calendar years 2024-2025 and 2025-2026 and 2026-
2027 HNGPL would need the following manpower. This is only an indicative figure, and the same may vary

as per business mjere

Annexure - C

- Total Qty for Total Qty for
S.no. Discipline Department Qty First year 2nd year
. 1-0&M
1 Engineer 10T 2 24 24
4 - project
. 1-0&M
2 Jr Engineer 1 - Fire and safety 6 72 72
3 Accountant 1- Accountant 1 12 12
4 HR Executive 1 - HR Executive 1 12 12
5 Office Assistant 1-ALL 1 12 12
6 Office Subordinate 1-ALL 1 12 12
7 Office caretaker 1-ALL 1 12 12
8 House Keeper 1-ALL 1 12 12
9 CRM 3-CRM 3 36 36
10 Data Entry Operator 3-DEO 3 36 36

Page 17 of 22

Seal & Sign of Bidder




HNGPL/HARIDWAR/TECH- NON TECH MANPOWER/24-25/01

SECTION-4

SCOPE OF WORK

1. SCOPE OF SERVICES

1.1.

1.2.

1.3.

1.4.

15.

The scope of AGENCY'S SERVICES shall be to provide qualified and experienced personnel on contract basis
as are mentioned in ANNEXURE-B as and when requested by HNGPL, to assist HNGPL in its CGD Projects
activities in entire Geographical Area of Haridwar (Haridwar, Roorkee & Laksar).

The scope of SERVICES may be increased or decreased by HNGPL at any time in accordance with the
provisions of this Contract.

AGENCY understands that HNGPL is not bound or committed to utilize any specific number of the AGENCY'S
personnel during the contract period, the requirements being purely on as and when required basis.

Various categories of manpower to be deployed along with requisite qualification & experience and tentative
requirement are mentioned in ANNEXURE-B of SCC.

The tentative requirement of manpower in different categories is indicative only and the actual manpower to be
deployed may vary from time to time.

2. DURATION OF CONTRACT/EMPANELMENT

2.1

The AGENCY shall be in contract for a period of Two (2) years with effect from the date of issue of Letter of
Acceptance or from the date specified in LoA, after which the term of contract can be further extended up to one
year, on the same rate, terms & conditions on mutually agreeable basis.

3. PERFORMANCE OF SERVICES:

3.1

3.2.

3.3.

3.4.

3.5.

3.6.

3.7.

AGENCY warrants that the personnel offered by it under the Contract will be qualified skilled, experienced and
capable of doing work SERVICES, mentioned in the contract and as per HNGPL's requirement.

The resources proposed to be deployed by the Agency should possess the requisite qualification and
experience to the satisfaction of HNGPL. The contractor shall provide such credentials in proof of the same and
obtain necessary permission before deployment.

In case the AGENCY is not in a position to provide resources of suitable expertise from its existing bench /
resource-bank, they may augment their talent pool at its own cost to meet the contract obligation. While doing
so, the contractor shall select candidates from across the country advertisement on the Agencies payroll.

If any of the persons deployed is reported to be not up to the mark by HNGPL in respect of his performance/
behaviour/ conduct, the AGENCY shall immediately withdraw him from the office/site of HNGPL where he is
deployed and arrange for a suitable replacement immediately so that the work is carried out un-interrupted. No
additional payment shall be made to the AGENCY by HNGPL for such replacement of personnel.

In order to meet the job requirement, the persons deployed by the Agency may be required to proceed to other
location within the Geographical Area authorized by PNGRB to HNGPL for carrying out the City Gas Distribution
project.

AGENCY shall forward to HNGPL a copy of the appointment letter issued to its personnel for deploying them in
HNGPL on contract basis.

The requirement is on need basis and shall be intimated from time to time. The period of deployment shall
initially as required by HNGPL from the date of joining duty. This could be further extended/reduced depending
upon the requirement of the job. Provided further that the deployment of personnel shall be co-terminus with the
completion of the project for which the personnel is deployed on contract basis or on completion of the contract
period whichever is earlier.

Page 18 of 22 Seal & Sign of Bidder



HNGPL/HARIDWAR/TECH- NON TECH MANPOWER/24-25/01

4. HOLIDAYS AND WORKING HOURS:

4.1

4.2

The AGENCY shall deploy the required personnel to provide the requisitioned SERVICES on monthly basis,
unless requisitioned for a shorter duration. These personnel shall be entitled to one weekly off; to be scheduled
by the AGENCY in consultation with the respective EIC of HNGPL, as well as Closed Office days/Saturdays as
per the HNGPL Holiday List prescribed for the respective year. They shall observe 8 hours of working per day
excluding half hour of lunch break, to be scheduled by the AGENCY in consultation with the EIC of HNGPL,
including working in shifts of 08 defined working hours. Generally, the working hours would be in accordance
with those applicable to employees of HNGPL at places where SERVICES of such persons would be utilized
and nature of duty required.

The deployed personnel may have to work on holidays and for extended hours on any working day in order to
meet the exigencies of work. For such extended hours of work of minimum 02 hours or more, additional
payment of extra hours shall be made by Agency to its personnel. AGENCY shall submit expenses in respect of
such extended hours of work, along with their monthly invoices. No direct additional payment, whatsoever, shall
be made to individual AGENCY's personnel by HNGPL. However, in the event of working on holidays/off days,
Agency Personnel shall be allowed compensatory off in lieu of those holidays/off days. Compensatory offs will
have to be availed by the concerned Agency personnel in consultation with the reporting manager within next 6
Month failing which the same will lapsed.

5. PAYMENT FOR LEAVE PERIOD

5.1

5.2

For each contract personnel HNGPL shall admit payment of absence @ 1.25 days per calendar month on
account of leave sanctioned by the AGENCY (on cumulative basis, maximum 15 days over a period of 12
months, at the end of which such cycle for payment of leave period shall start afresh).

. One day leave can be taken in two half day leaves.

Il. Leave may be accumulated till tenure of the contract.

I1l. The leave will be granted by the Reporting Manager after obtaining the consent of EIC.
IV. Leaves cannot be encashed and are to be availed before completion of tenure.

HNGPL shall not be liable to make payment in respect of absence of any such deployed person for any reason
whatsoever, except as provided in clauses 4 & 5 herein.

6. PROTECTIVE CLOTHING AND SAFETY ITEMS:

6.1

6.2

The Agency shall provide protective clothing at its own cost as below every year to its personnel deployed in
HNGPL to assist HNGPL in its CGD Project activities in different Project sites in Haridwar. The following items
will be provided by the Agency with total minimum cost of Rs.4, 000/- per person per year:-

# Item Pairs/ No(s). Frequency
1 Cotton Shirt With HNGPL official and Trousers 2 pairs Every year
2. | Cotton socks 2 pairs -do-
3. | Safety Boots 1 pair -do-

The colour-combination of the Protective Clothing will be decided by the Engineer-In-charge and the Protective
Clothing will be provided within 30 days of deployment of manpower. A penalty shall be imposed on the Agency
for non-supply of Protective Clothing to the personnel @ Rs.100/- per day per contract personnel.

7. FIXED EMOLUMENTS:

7.1

7.2

Agency shall pay fixed monthly emoluments to manpower to be deployed on contract basis in HNGPL as per
Annexure-C” enclosed separately.

AGENCY shall include expenses towards fixed monthly emoluments and annual increase in fixed emoluments
in their monthly invoices. No direct payment, whatsoever, shall be made to individual AGENCY's personnel by
HNGPL.
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8.

7.3  Annual increasein fixed emoluments - 0% increase in Fixed emoluments will be provided.
SECRECY
8.1 The personnel deployed to work at any of the offices/ sites of HNGPL shall discharge their duty and

responsibility with due sincerity & care and shall observe complete confidentiality in respect of all information,
data, technical information/ knowledge pertaining to and/ or owned by HNGPL and/ or any party associated with
HNGPL in respect of the job in any capacity or relationship, and shall not disclose any such information,
drawing, design, report, etc., in part or in full, to anybody without explicit authorization and/ or instruction of
Competent Authority/ respective Controlling Officer of HNGPL. The AGENCY shall furnish a clause to this effect
in the appointment letter of the personnel as an undertaking signed by each such deployed person,
countersigned by the authorized representative of the AGENCY.

COMPLIANCE BY THE AGENCY & AGENCY PERSONNEL:

9.1.

9.2.

9.3.

9.4.

9.5.

9.6.

9.7.

9.8.

9.9.

9.10.
9.11.

All drawings, documents, data, specifications, standards, manuals etc. issued or made available to AGENCY's
personnel shall be used only for the performance of SERVICES as explained to the AGENCY's personnel and
shall be returned by AGENCY's personnel to HNGPL without retaining any copies thereof.

AGENCY'S personnel shall follow the applicable safety rules of HNGPL and be responsible for the security and
protection of any of HNGPL's materials and equipment being used by AGENCY or its personnel in the
performance of the SERVICES and shall take all reasonable precautions to protect such materials and
equipment from loss or damage. AGENCY shall be held accountable for all such materials and equipment not
consumed or used in providing the SERVICES.

AGENCY and its PERSONNEL shall comply with the health, safety & security rules and regulations of HNGPL
including any subsequent changes or instructions whenever applicable as may be issued from time to time.
Unless otherwise specified in the Contract or agreed between the parties, AGENCY shall be solely responsible
for and, where applicable, shall provide at its own cost and expense all facilities as may be required for its
personnel to perform the SERVICES. Without prejudice to AGENCY's responsibility to ensure that each of its
employees satisfies all statutory and other requirements to perform SERVICES assigned by HNGPL. HNGPL
will, upon written request, provide such assistance to AGENCY's personnel deployed in HNGPL as may be
reasonably required by them for arranging such facilities.

All medical treatment or hospitalization of AGENCY's personnel including medical examinations, vaccinations
and inoculations shall be provided by AGENCY at its own cost and expense. However, in case of emergencies
and depending upon the doctor’s certification of the nature of illness, HNGPL may facilitate medical assistance,
if available, to the AGENCY’s personnel at the cost of the AGENCY. The AGENCY is required to take at its own
cost Medical Insurance of minimum Rs.3, 00,000/- for each of their personnel deployed in HNGPL. AGENCY
shall submit copy of the documentary evidence to this effect (along with list of personnel) at the time of raising
1st invoice and whenever required by HNGPL

AGENCY shall have no claim for extra payment nor shall be relieved from its obligation under the Contract as a
result of any lack of knowledge as to the nature of the work site, local facilities, labour conditions and practices
or similar matters affecting performance of the SERVICES. If HNGPL so demands in writing, AGENCY shall
promptly remove from the performance of SERVICES, at AGENCY's own cost, any of its personnel who are not
cooperative, are careless or are not qualified to perform the work assigned to them or for any other reasonable
cause. AGENCY shall, at its own cost, provide acceptable substitutes, if so requested by HNGPL. If AGENCY
desires to remove any of its personnel for any reason whatsoever, he shall do so only with prior consent of
HNGPL, at its own cost and only after providing suitable substitute acceptable to HNGPL.

If it is desired to discontinue the SERVICES of any of personnel deployed by the AGENCY in HNGPL, it will be
so by giving 30 days’ notice on either side or by mutual consent.

If a contract manpower leaves/ resigns and if HNGPL requires a replacement of that manpower, new manpower
recruited shall be paid monthly remunerations based on Minimum wages rules applicable at the date of joining
as per Annexure —-D and wages escalation shall be based on Wages escalation as per minimum wages rules.

If, however, discontinuance of any of AGENCY personnel is considered necessary for reasons of unsatisfactory
performance/ misconduct, no notice shall be required. HNGPL may require his replacement by a competent
person at the cost of the AGENCY. No payment for travel for going back, etc. shall be payable.

AGENCY shall keep full and detailed accounts and records of costs and charges relating to the Contract.
HNGPL shall have the right to examine during business hours at all places where SERVICES are performed or
relevant information is maintained, any document, accounts, records, reports etc., which pertain to SERVICES
in order to satisfy itself that:-
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10.

11.

12.

The charges made by AGENCY are properly computed in accordance with the provisions of Contract.
AGENCY has complied with all agreed procedures.

PAYMENT TOWARDS SERVICES

10.1.

10.2.

10.3.

10.4.

10.5.

10.6.

10.7.

In consideration of the SERVICES provided by AGENCY pursuant to the Contract, HNGPL shall pay to
AGENCY such remuneration as is specified or computed in accordance with the provisions of Schedule of
Rates.

The number of hours put in by AGENCY personnel shall be booked in HNGPL prescribed Time Sheets as
instructed by HNGPL officers supervising the work who will approve the Time Sheets.

AGENCY shall submit monthly invoice along with supporting documents including HNGPL approved time
sheets, PF/ ESI Challan (if applicable), Service Tax Challan (if any), Proof of Payment made to the AGENCY’s
personnel. Payment shall be made either by online transfer mode or through cheque payment mode only. No
cash payment in any circumstances to be made to the agency personnel’s by the AGENCY.

Payment shall be made by HNGPL within thirty (30) days after receipt of invoice with complete documents.

Payment for part of the month will be calculated on pro-rata basis depending upon the actual days worked in
particular calendar month.

All payments to AGENCY under the Contract will be made by direct transfer to a bank nominated by AGENCY
and acceptable to HNGPL. AGENCY shall give the name of the bank and account number for the purpose of

making payments by HNGPL.

The GST, as applicable, shall be reimbursed at actual.

GENCY'S REPRESENTATIVES, RECORDS AND REPORTS

11.1

11.2

Upon coming into force of this CONTRACT, AGENCY shall designate a competent authorized representative
acceptable to HNGPL to represent and act for and on behalf of AGENCY in all matters concerning performance
of SERVICES and shall inform HNGPL in writing of the name and address of such representative. All notices,
determinations, directions, instructions and other communications given to AGENCY'S authorized
representative by HNGPL shall be deemed to be given to AGENCY. AGENCY may change its authorized
representative by so advising HNGPL in writing.

AGENCY shall maintain a record of the SERVICES performed, as well as of the personnel assigned to carry out
the relevant SERVICES.

LIABILITY, INDEMNITY AND INSURANCE

1.

AGENCY and its personnel shall exercise all reasonable skill, care and diligence in the discharge of their
obligations under this CONTRACT. AGENCY shall in any case of negligence or default on part of its personnel,
be responsible for satisfactory performance or re-performance, as the case may be, of such SERVICES as are
found to be defective, at no cost to HNGPL and without delay, whatever performance or re-performance of the
SERVICE is required by HNGPL which is a result of error/ default/ negligence of its employees. Such liability/
obligation shall remain in force for 6 months from the receipt of completion certificate from HNGPL.

AGENCY shall indemnify HNGPL, its employees and agents and hold them harmless from and against all
claims, actions or proceedings brought or instituted against any of them by AGENCY's personnel or agents or
any other party arising out or relating to the performance of the SERVICES by the AGENCY, for injury or death
to its personnels and damage or loss to its property.

AGENCY shall indemnify HNGPL and hold it harmless from and against any liability for any accident, death or
injury to AGENCY's employees or agents and against any loss or damage to any property belonging to
AGENCY, its employees or agents caused by HNGPL, its employees or agents arising out of or in connection
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with the performance of the SERVICES and such indemnity and holding harmless shall extend to all costs,
claims, demands and damages connected with such liability, loss or damage as aforesaid.

During the performance of SERVICES hereunder, AGENCY shall take out, carry and comply with the applicable
laws, regulations, standards and safety rules prevailing at the place of deployment, some of them as listed
below:-

Ensuring that appropriate insurance, as required by law exists for workman’s compensation, employer's liability,
public liability, motor-vehicle, third party and that adequate cover extending to the risk and events referred to in
this clause covering all employees of AGENCY for statutory benefits as set out and required by local law in the
area of operation or area in which AGENCY may become legally obliged to pay benefits for bodily injury or
death. The AGENCY is required to take Group Personal Accident Insurance (GPAI) of 3 lacs for each of their
personnel deployed in HNGPL. AGENCY shall submit copy of the documentary evidence to this effective (along
with list of personnel) at the time of raising 1st invoice and whenever required by HNGPL.

HNGPL shall have no responsibility whatsoever for any loss of or damage to any property or personnel effects
belonging to AGENCY’s employees or agents. Without limitation to AGENCY's obligations and responsibilities
for the period of contract, AGENCY shall cause its insurers to waive rights of subrogation against HNGPL

AGENCY shall submit the copies of insurance policies and make available to HNGPL for examination the
original policies issued in compliance with this requirement.

All deduction or liabilities in excess of the indemnities provided under the insurances arranged by AGENCY as
required hereinabove shall be to the account of and be paid by AGENCY.

Annexure- D

CTC Structure (Minimum Wages)

\o. of LEAVE ESI@3.25% ver  |or ESIC@0.75
’ ini L |E B E EMPLOYEE E E
5.NO |DESIGNATION |STATUS [Working [imimY [TOTAL |ENCASH |BONUS Employer. MPLOYEE| | th |[EmpLOVER [ETRlovee. |NET
m wage |SALARY |MENT@ |@8.33% |Contributio P.F@12% Contributio [SALARY
Days salary (@13%
4.81% n
— .
1 ngineer/ |Highly 26 862 | 22412 | 1078 | 1867 728 15000 | 1800 |25357| 1950 168 23389
Executive Skilled
, |Office Skilled 26 734 | 19084 | 918 | 1590 620 15000 | 1800 |21592| 1950 143 19649
Assistant
3 |Ir. Engineer  |Skilled 26 734 | 19084 | 918 | 1590 620 15000 | 1800 |21592| 1950 143 19649
g |Office Skilled 26 734 | 19084 | 918 | 1590 620 15000 | 1800 |21592| 1950 143 19649
Subordinate
5 |Accountant |Skilled 26 734 | 19084 | 918 | 1590 620 15000 | 1800 |21592| 1950 143 19649
g |Office semi 26 610 | 15860 | 763 | 1321 515 15000 | 1800 |17944| 1950 119 16025
Caretaker Skilled
o
7 |House Keeper s::?;_ ) 26 610 | 15860 | 763 | 1321 515 15000 | 1800 |17944| 1950 119 16025
8 |CRM skilled 26 734 | 19084 | 918 | 1590 620 15000 | 1800 |21592| 1950 143 19649
9 |peo Skilled 26 734 | 19084 | 918 | 1590 620 15000 | 1800 |21592| 1950 143 19649
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